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                           WEST BENGAL Comprehensive AREA DEVELOPMENT CORPORATION 
(Under Panchayats and Rural Development Department, Government of West Bengal) 

 MrittikaBhavan, Plot no-18/9, Block-DD, Sector-I, Kolkata-700064  
Phone: 03322377041/43/ FAX-033-22377473, email-hq.wbcadc@gmail.com. 

www.wbcadc.com           @hqwbcadc              @Thecadchq 
 

N.I.T. No.  68/2021-22                                       Dated:   15 .03.2022 
 

NOTICE INTVITING TENDER 
 
On behalf of WBCADC, the Administrative Secretary, WBCADC is inviting Sealed percentage basis tenders 
in WBCADC Form No.-103 in two fold Envelope system (i.e. Techno Commercial Bid & Price Bid) from the 
bonafide, experienced, reputed bidders for execution of the following work as detailed below.- [The intending 
tenderers may download the tender documents through the website- www.wbcadc.com]. 

 
1. 
Sl 

No. 
Name of work Location  Amount put to 

Tender (Rs.) 
Earnest 

Money (Rs.) 
Cost of Tender 

documents 
(Rs.) 

Time of 
Completion 

01. Re Excavation of 
Pond (1.10 acre) 
(Paniphal Garia), 
Project ID-
IWMP-17/2012-13 
under Batch-IV 
Projects 
(PMKSY-WBC) 

On the land of 
Shibaram Santikari, 

Block-Santuri, Mouza-
Ramchandrapur(47), 

Plot No.-87/88 

3,99,345.00 8,000.00 800.00 30 days. 

 
2.  
    a) Cost of tender documents     : As mentioned in above table in the shape of Demand  
                                                        Draft/Banker’s cheque issued from any  
                                                        Nationalized/Schedule Bank in favour of WBCADC   
                                                        payable at Kolkata or RTGS/NEFT/CBS in State Bank  
                                                        of India, Account No.-10263261979, IFSC No  
                                                        SBIN0001612 in favour of “WBCADC”. 
 

b) Last date & time limit for 
collection of tender (Off line / On line) :     28 .03.2022  Up to 2.00 p.m. 

                       
c) Last date & time limit for  
submission of tender (off line)                 :    30 .03.2022  Up to 11.45 p.m. 
 
 
d) Date and time for opening of 
 the tender (Techno commercial bid)    :          30 .03.2022  Up to 12.30 p.m. 
                                                                                
e) Date and time for opening of the tender 
          (Price/Financial Bid)                      :   To be notified Later. 
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3. Each bidder will have to deposit an earnest money & Cost of Tender documents of the amount 
specified above table for each work only Demand Draft/Banker’s cheque issued from any 
Nationalized/Scheduled Bank in favour of WBCADC payable at Kolkata or RTGS/NEFT/CBS in State 
Bank of India, Account No 10263261979, IFSC No SBIN0001612 in favour of “WBCADC”. In case of 
non-submission of earnest money authenticated copy/copies of documentary evidence/Govt. order etc., in 
support of the entitlement of the tenderer for exemption to deposit any earnest money for participating 
in tender should invariably be submitted failing which the tender will be treated as informal and liable 
to be rejected. 

 
4. The tender document and other relevant particulars may be seen by the intending tenderers on any working 
day between 11.30 a.m. to 4.00 p.m. in the Notice Board of WBCADC, HQ from    16.03.2022 to 
28.03.2022.However, the intending tenderers may also collect the tender documents by downloading only 
through the website stated above (www.wbcadc.com). In case of off line collection, bidding documents 
should only be issued against application to the tender inviting authority along with the documentary 
evidence in support of the payment (for online payment) of “cost of tender documents”. Online Payment 
should be through RTGS/NEFT/CBS in the Bank Account of the tender inviting authority. However the 
intending bidder may deposit the cost of such tender document in the shape of Demand Draft/ Banker’s 
Cheque, issued from any Nationalized/Schedule Bank, in favour of  Tender Inviting Authority. Payment in 
other mode will not be accepted under any circumstances. In case of off line submission of cost of tender 
document, in the shape of Demand Draft/ Banker’s Cheque, the same is to be submitted along with the 
said application during collection of Bidding documents Off-line. Otherwise, cost of tender document is to 
be submitted in Statutory cover under the Technical document.  
But only off line submission of the tenders will be accepted. 
    
5.  Tender documents shall consist of:- 

       a) This Notice Inviting Tender hereinafter will be referred to as the Tender Notice.                  

       b)  WBCADC Form No.-103 hereinafter will be referred to as the tender form.            

       c)  Instructions to Bidder (SECTION-A). 

  d)  Pre-qualification application (SECTION-B, FORM -I).  

  e)  Affidavit (‘X’) SECTION-B.  

  f)  Special Terms & Conditions (SECTION-C) 

  g)   Schedule of quantities (S.O.Q - Section –D) 
  h)  Technical specification of the work – Section- E. 
   
6. a) For participating in the tender, the cost of tender documents (Tender fees) are to  be submitted as 
mentioned herein earlier in the manner stated under serial-3. No Cash payment for the purpose will be 
allowed. Such demand draft/Banker’s cheque, transaction details (in case of RTGS/NEFT/CBS) towards cost 
of tender documents should be submitted by the tenderers.  
Both the “Earnest Money” and cost of “Tender documents” are to be submitted in Statutory cover 
under technical proposal. Cost of tender documents (tender fees) is non refundable under any 
circumstances. 

b) Each tenderer shall submit tender documents duly filled up in a specified box kept in WBCADC, 
Mrittika Bhavan, Plot no 18/9, Block-DD, Sector-I, Salt Lake, (3rd Floor) within the date and time 
mentioned here in earlier in Sl. No.-2 (C) of this N.I.T. 
 

7. Eligibility criteria for participation in the tender. 
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7.1. The intending tenderers will have to produce documentary evidence to prove their past experience and  
capabilities for execution of similar type of work as well as financial resources as follows. They will have to 
produce any one of the following documents. 

 
i) Intending tenderers should produce credentials of a similar nature of work of the minimum value of 

40% of the estimated amount put to tender during 5(five) years prior to the date of issue of this tender 
notice; (30% in case of 2nd Call, & 20% in case of 3rd Call) of the of the estimated amount put to 
tender during 5(five) years prior to the date of issue of this tender notice; or 

ii) Intending tenderers should produce credentials of 2(two) similar nature of work, each of the  minimum 
value of 30% of the estimated amount put to tender during 5(five) years prior to the date of the issue of 
the tender notice; (25% in case of 2nd Call) of the estimated amount put to    tender during 5(five) 
years prior to the date of the issue of the tender notice; or 

iii) Intending tenderers should produce credentials of one single running work of similar nature which has 
been completed to the extent of 80% or more an value (75% incase of 2nd Call, 70% in case of 3rd 
Call) of which is not less than the desired value at (i) above, In case of running works, only those 
tenderers who will submit the certificate of satisfactory running work from the concerned Executive 
Engineer, or equivalent competent authority will be eligible for the tender. In the required Certificate it 
should be clearly stated that the work is in progress satisfactorily and also that no penal action has 
been initiated against the executed agency, i.e. - the tenderer. 

 [Non statutory documents] 

7.2 Copy of work order & Payment Certificate will not be treated as “Credential” under any 
circumstances. Credential certificate issued by the Executive Engineer or equivalent or competent 
authority of a State/ Central Government undertaking, Statutory/ Autonomous bodies constituted under 
the Central/State statute, on the executed value of completed/running work will be taken as credential. 

 The Credential certificate for completed works, should contain (a) Name of work, (b) the name of client, 
(c) Estimated amount put to tender, (d) Schedule month and year of commencement and completion as 
per work order, (e) Actual date of Completion of work, (f) Gross bill amount of the completed 
work/executed value of running work and detail communicational address of client must be indicated in 
the credential certificate. In case of running work, the credential certificate should contain the gross bill 
amount of executed items of works in addition to information as furnished in above. In both 
completed/running works detail communication address of the client must be indicated in the credential 
certificate. Along with BOQ of the same must be given. 
7.3 In case if it is found that the tenderer is not technically equipped for execution of the Work, the offer 
submitted by him will be treated as cancelled. The decision of the Tender Evaluation Committee (TEC) in 
this regard is final & binding to the tenderers. 
 
7.4 Self attested photocopies of Income Tax Acknowledgement Receipt for the latest Assessment year, P. 
Tax certificate with latest Deposit Challan for the latest assessment year, Pan Card, GST Registration 
Certificate, Trade Registration/Licenses (up to date) are to be accompanied with the Technical Bid 
Documents. 
                                                                                                     [Non-statutory documents] 

7.5. Registered Partnership Deed for Partnership Firm is to be submitted. The company shall furnish the Article 
of Association and Memorandum. Where an individual person signs the tender in his own name against the 
company or the firm which he happens to be a   director or partner, such individual person shall, while 
submitting any tender for and on behalf of such company or firm, invariably submit a copy of registered 
power of attorney showing clear authorization in his favour, by the rest of the directors of such company or 
the partners of such firm, to submit such tender. 
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                                                                                                     [Non-statutory documents] 

7.6. Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies are required to 
furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along with other relevant supporting 
papers. 
         [Non-statutory documents] 

8.   The successful bidder shall have to execute an agreement with the authority in from no. WBCADC-103 
which  contents the other tender documents within 7 (seven) days on receipt of  intimation of acceptance  of his 
tender. Failing to comply within the specified time the contractor shall render his contract  liable to termination 
with forfeiture of earnest money. The above documents will have to be purchased from the office at price 
considered as “Tender documents” in the NIT, in the shape of Demand Draft/Banker’s cheque issued from 
any Nationalized/Scheduled Bank in favour of WBCADC payable at Kolkata or through  
RTGS/NEFT/CBS in State Bank of India, Account No 10263261979, IFSC No SBIN0001612 in favour of 
“WBCADC”.. All the copies must be signed on every page by the contractor and submitted to the Project 
authority Within the specified time.  
    
The Bidder/Contractor must submit the work programme i.e. Bar Chart immediately after receive of 
Work Order. 
 

9.   The selected tenderer will have to keep himself in readiness to complete the work within the target rate as 
directed by the authority fully understanding that the time will be the essence of the contract. The contractor 
will have to take up the work as directed by the authority within 7 (seven) days from the date of receipt of 
work order from the authority and complete the same within the target date as fixed by the authority, failing 
which the department will have the every right to take appropriate action and to execute the work as per the 
relevant clauses of the printed tender form. The decision of the authority in this respect would be final and 
binding to the contractor. In case the contractor fails to commence the work within the   specified time of 7 
(seven) days from the date of issue of work order, authority has the right to  terminate his tender and cancel 
the work order along with forfeiture of earnest money deposited by the contractor if so deemed necessary. 

 10.   No mobilization advance will be allowed under any circumstances. 
11.  No interest on Earnest Money deposited by the tenderer and the security deposit (which will be deducted 

from the bill of the contractor) will be allowed under any circumstances. 
 
12.  No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are requested to  quote their 

rate accordingly.  
13.  Conditional /in complete tender will not be accepted under any circumstances. 

 
14.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last  date of 
submission of Financial Bid. If the bidder withdraws the bid during the validity period of bid, the earnest 
money as deposited will be forfeited forthwith without assigning any reason thereof. 
 
15. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any other paper 
found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in the tender and that 
application will be rejected without any prejudice. Moreover, in that case, Earnest money deposited by the bidder 
along with other dues (if any) to the corporation will be forfeited and legal action will be taken against such 
bidder. 
 
16. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this 
respect will be entertained. 
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17. Before issuance of the work order, the tender inviting authority may verify the credential and other 
documents of the lowest tenderer if found necessary. After verification if it is found that the documents 
submitted by  the lowest tenderer is either manufactured or false, in that case, work order will not be issued in 
favour of the said Tenderer under any circumstances and necessary penal action will be taken along with 
forfeiture of all dues whatsoever to the corporation.  
 
18. If any discrepancy arises between two similar clauses on different notification, the clause as stated in later 
notification will supersede former one in   following sequence:-    
 

a) Tender Form (WBCADC Form No.-103) 
b) N.I.T, 
c) Special Terms & Conditions 
d) Technical Bid and 
e) Financial Bid 
f) Technical Specification 

 
19) Administrative Secretary, WBCADC/Dy. Project Officer or Officer in Charge of concerned CADC 
Project/ Programme Coordinator Incharge, KVK, Sonamukhi will play the role of Project Engineer/ 
Project Director/ Dy. Project Director, WBCADC/ T.O., KVK,(as applicable) for imposition of different 
clauses and for other works narrated in enclosed Tender Form. 
20. Qualification Criteria: 

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will determine the 
eligibility of each bidder. The bidders shall have to meet all the minimum criteria regarding: 

 (a) Financial Capacity 
 (b) Technical Capability. 
 (c) Experience / Credential 
The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the minimum 
criteria as mentioned in (Sl no.-7) above and the declaration executed through prescribed affidavit in non-
judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is either 
manufactured or false, in such cases the eligibility of the bidder/ tenderer will be rejected at any stage without 
any prejudice.  

21. The Financial Bid/Offer of the prospective tenderer will be considered only if the Technical Bid of the 
tenderer is found qualified by the Tender Evaluation Committee. 
 
22.   No. price preference and other concession will be allowed in any circumstances. 
 
23.  Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in “ 
instruction to bidders”   stated in Section – ‘A’ before tendering the bids. 
 
24. On receipt of intimation from the appropriate authority, earnest money deposited by the unsuccessful 
tenderers will be refunded from the office of the undersigned. The earnest money of the tenderers other than 
03(three) lowest tenderers will be refunded within 10(ten) Days after the comparative statement of rates obtained 
has been prepared checked and approved by the competent authority. The earnest money of 02(two) lowest 
tenderers out of 03(three) will be refunded within 07(seven) days after issuance of work order to the lowest 
tenderers. 
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25.   In case of successful tenderers, the deposited earnest money will be converted into Security Deposit/ 
Performance Security and will be refunded from the office of the undersigned, after successful completion 
of Guaranty obligation period. 

 
26. The intending bidders shall clearly understand that whatever may be the outcome of   the   present   invitation 
of bids, cost of bidding shall not be reimbursed by the Corporation. The undersigned reserves the right to accept 
or reject any offer without assigning any reason whatsoever and is not liable for any cost that might have been 
incurred by any tenderer at the stage of bidding. Cost of tender documents (tender fees) submitted by the 
participant tenderers are non-refundable.  
 
 27.  It must clearly be understood that the value of works and quantity of works as indicated in above table and 
in the departmental schedule are approximate only and may be appreciably   
decreased/ increased at  the desires of the authority during the actual execution. The contract shall remain 
unaffected by such deviation. 
 
28. The percentage of variation of item of work for which there shall be no increase in rates shall be 80%. 
 
29.  If the day on which the tender is due has been or is declared a closed holiday of Government offices under 

the Govt. of West Bengal, the offer shall remain open for acceptance till the same hour of the next working 
day. 

 
30. Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts to this will render 
his tender liable to rejection. 
 
 
31.The bidder will have to invest a minimum cash up to the 30(Thirty) % of the contract price of work 

during the implementation of the construction. Progress bills will be paid accordingly. 
 
32. No extra cost will be allowed beyond the tendered amount (awarded cost) for any work as per Order 

No. 1M-03/16/1039-R/PL Dated- 28th November, 2019 of the Additional Chief Secretary to the 
Government of West Bengal, Public Works Department. 

33. As there is no provision for Pre-bid meeting in the NIT, all doubts/queries(if any) may be sent in 
wbcadc.engg@gmail.com for clarification or intending bidders may contact Engineering Section of this 
office at the above cited address within the bid submission period (Contact Nos. 9432489274/9433321437). 

 
34. SECURITY DEPOSIT/ PERFORMANCE SECURITY:-  

The Employer shall retain 01(One) % as Security Deposit/Performance Security of the gross amount due to 
the contractor from each payment/R.A. bill (including Final bill).The total Security Deposit/ performance 
Security [01(One) % as deducted from different R/A & Final bills and the Earnest money of the successful 
bidder converted to Security Deposit/ performance Security] will be repaid to the contractor only 
successful completion of Defect liability/Guarantee obligation period (as per Order No. 5784-PW/L&A/2M-
175/2017, dated-12.09.2017 of the Principal Secretary to the Government of West Bengal, Public Works 
Department together with the Notification issued from this office under memo no.-100/003/24/02/Part/1302, 
dated- 06.08.2021.)and the Engineer in Charge has certified that the contractor has satisfactorily carried out 
all rectification work, if any, as per contract. In case of successful bidder, who during our scrutiny was 
also found eligible for non submission of Earnest Money along with his tender, 2% of “Contract 
Price” of the work will have to be submitted by him before execution of Agreement in the form as per 
direction to be set in the Letter of acceptance within the specified time limit as Performance Security. 
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If the said rectification is not carried out by the contractor, the Employer will free to carry out such 
rectification work and the Amount required for the same would be recovered from the amount of 
Performance Security available with the Employer and or from any amount of the contractor whatever is 
due.  
35. The Defect Liability Period/Guarantee obligation period of the work should be calculated from the 

completion date as per Order No. 5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the Principal 
Secretary to the Government of West Bengal, Public Works Department. 

36. a) Cost of any materials supplied departmentally or by the contractor will be considered for preparing 
the R/A, final bill and deduction of IT & GST along with other taxes & duties as per norms in vogue will 
be made from the bills of the contractor. 1% Building and other  
Construction Workers’ Welfare Cess. will also be deducted from the progressive/Final bills of the 
contractor. 

b) Usually the department will supply no materials for the work. 
c) The cement and steel (including reinforcements) as required for the work are to be supplied also by 
the contractor. 
In case of Cement:- No cement except those approved by the Engineer in Charge shall be used in the 
work. Cement bags must be stored in a water-tight shed having wooden floor or platforms raised at 
least 50mm from ground as approved by the Engineer-in Charge. Cement which is partially set or 
which is lumpy or caked is to be treated as damaged and shall be removed from site immediately. 
In case of Steel reinforcement:- All steel shall be clean and free from loose mill scales, dust, loose rust 
and coats of paints, oil or other coating. Any scale or loose rust shall be removed before use without 
any claim for extra charge for the same. The steel reinforcement should be stored as site properly. 
Bidders should quote their rates accordingly. 
ADDITIONAL PERFORMANCE SECURITY – 

37. a) Additional Performance Security @10% of the tendered amount(awarded cost)  shall be obtained from 
the successful bidder if the accepted bid value is 80% or less of the estimate put to tender, introduced 
vide memo no. 4608F(Y), dated-18.07.2018 of the Additional Chief Secretary to the Government of West 
Bengal, Finance Department, Audit Branch.      

 b) The additional security shall be returned immediately in successful compulsion of the contract. If the bidder 
fails to complete the work, the additional security shall be forfeited at any time during the pendency of the 
contract period after serving proper notice to contractor. Necessary provision regarding deduction of security 
deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in no way be 
altered/affected by provision of this additional security.  

38. The rate offered by the bidders should be included GST, Labour welfare cess, Royalties, transportation up to 
location, loading and unloading, insurance and all taxes and duties with all incidental charges. 
39. Tenderers should also study carefully the content of N.I.T. and other tender documents before submission of 

the tender in order to be conversant with the provision stipulated in the N.I.T., Tender form, Special terms & 
conditions, technical specification etc. Subsequent ignorance of terms and conditions of the N.I.T. and other 
tender documents shall not constitute a ground for preferring a claim of any nature.  

40. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for acceptance 
by the Department. In such cases, the Tender will be cancelled. This is in accordance with the memo 
no. 5696-F(Y), dated- 01.10.2019 of Finance Department, Audit Branch  issued by Additional Chief 
Secretary to the Government of West Bengal. 

41. This N.I.T. shall form a part of the contract document.   
    
                                                                                                               Sd/-                                                                                 

Administrative Secretary 
 WBCADC 
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Memo No. 121/04/01/01/Part(Water Shed) 576/1(8)                             Dated.    .03.2022 
 
Copy forwarded for information and necessary action to: - 

1. The District Magistrate, Purulia District. 
2. The Block Development Officer, Santuri Block, Purulia District. 
3. The Deputy Project Officer, WBCADC, Ajodhya Hills Project- with instruction to circulate the                               

                                                                                        notice to different concerns/govt. 
                                                                                        offices of your district. 

     4. In-Charge, Engineering Section, WBCADC (HQ), Kolkata-64.  
     5. In-charge, Accounts Section, WBCADC, Kolkata-64. 
     6.The Convener, H.Q. level Tender Committee. 
     7. Office Notice Board WBCADC, Hd. Qrs. 
     8. P.A. to the Administrative Secretary, WBCADC, Kolkata-64 
 

 

                                                                                                                Sd/- 
Administrative Secretary 

                                                                                                          WBCADC 
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WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 
6A, RAJA SUBODH MULLICK SQUARE, (9TH floor) 

CALCUTTA- 13. 
          
 
 
 

Contract Form for Execution of Work 
 
W.B.C.A.D.C Form No.-103      Price: Rupees Fifty only 
 
      Issued to …………………………........................... 

 
Address:…………………………………………... 
…………………………………………….... ……...                    
………………………………………… …….. ……  

Contract No.: …………………………… For the work of …………………………………… 
      Against tender notice No.: ……………………….. 
 
 
 
ITEM RATE TENDER AND CONTRACT FOR WORKS. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in 
public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project Engineer / Project Director 
/ Deputy Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra.  

 
   This form will state the work to be carried out, as well as the date for submitting and opening tenders 

and the time allowed for carrying out the work, also the amount of earnest money to be deposited with 
the tender and the amount of the security deposit to be deposited by the successful tenderer and the 
percentage, if any, to be deducted from bills.  Copies of the specification, designs and drawings and any 
other documents required in connection with the work, signed for the purpose of identification by the 
Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, 
KrishiVigyan Kendra shall also be open for inspection by the contractor at the office of the Project 
Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan 
Kendra, during office hours. 
 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each member 

thereof, or in the event of the absence of any partner in must signed on his behalf by a person holding a 
power of attorney authorizing him to do, so, such power of attorney to be produced with the tender & 
same in the case of a firm carried on by one member of a joint family it must disclose that the firm is duly 
registered under the Partnership Act. 
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3. Receipts for payments made on account of a work, when executed by a firm, must also be signed by the 

several partners, except where the contractors are described in their tender as a firm in which case the 
receipts must be signed in the name of the firm by one of the partners or by some other person having 
authority to give effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to 

undertake each item of the work.  Tenders which propose any alteration in the work specified is the said 
form of invitation to tender, or in the time allowed for carrying out the work, of which contain any other 
conditions of any sort, will be liable to rejection.  No single tender shall include more than one work, but 
contractors who wise to tender for two or more works shall submit a separate tender for each. Tenderers 
shall have the sane and number of the work to which they refer written outside the envelope. 
 

5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. or his duly 
authorized assistant will open tenders in the presence of any intending contractors who may be present 
at the time and will enter the amounts of the several tenders in a Comparative Statement in a suitable 
form.,  In the event of a tender being accepted, a receipt for the earnest money fo4rwarded therewith 
shall thereupon be given to the contractor who shall thereupon for the purpose of identification sign 
copies of the specifications and other documents mentioned in Rule 1.In the event of a tender being 
rejected the earnest money forwarded with such unaccepted tender shall be refunded within 10 days 
from the date on which the tender is decided provided the contractor(s) present himself /themselves 
before Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./ T. O., K.V.K.to take 
the refund. 
 

6. The accepting authority reserves the right to reject any or all the tenders without assigning any reason 
and he will not be bound to accept either the lowest tender or any of the tenders. 
 

7. The receipt of an accountant of clerk for any money paid by the contractor will not be considered as any 
acknowledgment of payment to the Project Engineer / Project Director / Deputy Project Director, 
W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be responsible for seeing that he procures a receipt 
signed by the Executive Vice-Chairman of CADC /P.E./P.D./D.P.D. ,W.B.C.A.D.C./ T. O., K.V.K. or a 
duly authorized Officer/Cashier. 
 

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the CADC and 
their issue rates, shall be filled in and completed in the office the CADC before the tender form is issued.  
If a form is issued to an intending tenderer without having been so filled in & completed be shall request 
the office to have this done before he completes & delivers his tender. 

 
TENDER FOR WORKS 

 
I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the underwritten 
memorandum within the time specified in such memorandum at the rates specified therein, and in 
accordance in all respects with the specifications, designs, drawings and instructions in writing referred 
to in Rule-1 hereof & in clause-11 of the annexed conditions & with such materials as are provided for, 
by, & in all other respects in accordance with such conditions so far as applicable. 
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        MEMORANDUM 
If several sub-works   (a) General Description 
are included  they should 

 be detailed in a    (b) Estimated Cost   : Rs. 
separate list.    ©   Earnest money     : Rs. 

      (d)  Security deposit 
            (including earnest  

money)   : Rs. 
(e) Percentage, if any, to be 
      Deducted from bills : (Rs.   
      Per cent) 
(f)  Time allowed for the work from 
       Date of written order to commence     months 
 

Item No. Item of works Unit per Rate tendered 
In words 

       

Note: To be continued on additional sheets as found necessary. 
 

*Give particular  Should this tender be accepted I/We hereby agree to abide by and fulfill all  
And numbers  the terms and Provisions of the said conditions of contract  annexed hereto  
strick out  so far Give particular as applicable, or in default thereof to forfeit and pay to  
   the CADC . 
  

The sum of Rs……………………*is here with forwarded in currency  notes(a) If  no  case 
as earnest money  (a) the full value of which is to be absolutely forfeited 

(a) If no case  to the CADC or its successors in office without prejudice to any other 
Security deposit  rights or remedies of the said CADC  or its successors in office, 
Is to be token              should I/We fail to commence the work specified in the above    
Strike out           memorandum, or   should I/We not deposit the full amount of security deposit specified in 

the above memorandum, in accordance  
with clause-1  (A) of the said conditions contract, otherwise the said sum of 
Rs………………. shall be  retained by CADC as on account of such security deposit as 
aforesaid deposit or (b) the full value of  which shall be retained by CADC  on account of 
the security deposit specified  in clause-1 (B) of the said conditions of contract .                  
 
 

 
**Signature of 
Contractors before   Dated the…………………….day of………………19………… 
Submission of    Witness ***   Address : 
Tender         Occupation: 
 
***Signature  
of witness of 
contractor’s 
signature 
 
****Signature  
of the officer    The above tender is hereby accepted by me on behalf of the  
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by whom    W.B.C.A.D.C. 
accepted    dated the ………….day of ……………….19…………………… 
 
   
 

CONDITIONS OF CONTRACT 
 
 

Clause-1  The person/persons whose tender may be accepted (herein after  
called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two days for one of  
Rs.2,000/- or less, and so on, upto a limit of ten  days of the recei9pt by him of the notification of the 
acceptance of his tender)] deposit with the CADC in cash of Government securities endorsed to the 
CADC (if deposited for more than 12 months) a   sum sufficient with the amount of the 
earnest money deposited by him with security tender to make up the full security deposit specified 
in the tender); or (B)  
deposit  [ permit CADC at the time of making any payment to him for work done under the contract 

to deduct such sum as will (with the earnest money  
deposited by him) amount to ten percent of all moneys so payable such deductions to be  
held by CADC by way of security deposit].  Provided always that in the event of the  
contractor depositing a lump sum by way of security deposit as contemplated at A)above  

then and in such case, if the sum so deposited shall not amount to ten percent, of the total estimated cost of the work, 
it shall be lawful for CADC at the time of making  any payment to the contractor for work done under the 
contract to make up the full percentage making  
any payment to the contractor for work done under the contract to make up the full percent age of ten 
percent, by deducting a sufficient sum from every such payment as last aforesaid.  All compensation or 
other sum of money payable by the contractor to CADC under the terms of his contract may be deducted 
from or paid by the sale of a sufficient part  
of his security deposit, or from the interest arising there from, or from any sums which may be due or 
may become due to the contractor by CADC on any account whatsoever, and in the event of his security 
deposit being reduced by reason of any such education or sale as aforesaid, the contractor shall within 
ten days thereafter make good in cash or Government securities endorsed as aforesaid any sum or 
sums which may have been deducted from or raised by sale of his security deposit or any part thereof. 
 
 
Clause-2 –This time allowed for carrying out the work as entered in the tender shall be strictly observed 
by the contractor & shall be reckoned from the date on which the order to commence work is given to the 
contractor.  Work shall throughout the stipulated period of the contractor be proceeded with, with all due 
diligence (time being deemed to  be of the contract on the part of the contractor) and the contractor shall 
pay as compensation an  amount equal to one per cent, or such smaller amount as the Project Engineer/ 
Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.(whose decision in writing shall be 
final may decide, on the amount of the tendered amount of the whole work as  shown in the tender for 
every day that the work remains uncommenced, or unfinished afterthe proper date.  The contractor shall 
commence execution of suchpart of the work as may be notified to himwithin seven days or asdirected 
from the date of the   order for commencement  for work and diligently continue  such work 
andCompensationfurther to ensure good progress and during the execution of the work, for delay he 
shall be bound in all cases in which the time allowed for any workexceeds one month to complete one 
fourth of the whole of the work before one*forth of the whole time allowed under the contract has 
elapsed, one half of the work, before one half of such time has elapsed, and three fourths of the work, 
before three-fourths of such time has elapsed.  In the event of the  contractor failing to company with any 
of the conditions herein he shall be liable to pay as compensation an amount equal to one percent or 
such smaller amount as the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. 
O., K.V. K. (whose decision in writing shall be final)  may  decide on the said tendered amount of the 
whole work  for every day that the due quantity of work remains incomplete PROVIDED ALWAYS that 
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the entire amount of compensation to be paid under the Provisions of this cause shall not exceed ten 
percent on the tendered amount of the works as shown in the tender. 
 

Clause-3 In any case in which under any clause of clauses of this contract the contractor 
 Action when   shall have rendered himself liable to pay compensation amounting to the whole of 
whole of his security \deposit (whether paid in one sum or deducted by installments) the   
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
deposit is        K.V. K. on behalf of the CADC shall have power to adopt any of the following  
forfeited. courses as he may deem be suited to the interests of the  Corporation:- 
 .  

(a) To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. 
O., K.V. K. shall be conclusive evidence), and in which case the  security deposit of the 
contractor shall stand forfeited, and be absolutely at the disposal of Corporation. 

(b) To employ labour paid by the Corporation & to supply materials to carry out the work, or 
any part of the work, debiting the contractor with the cost of the labour& the price of the 
materials(of the amount of which cost & price a certificate of the Project Engineer/Project 
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall be final & conclusive 
against the contractor) & crediting him with the value of the work done, in all respects in 
the same manner & at the same rates as if it had been carried out by the contractor under 
the terms of his contract; the certificate of the Project Engineer as to the value of the work 
done shall be final & conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted out of his heads, and to give is to another contractor to complete, in which 
case any expenses which may be incurred in excess  of the sum which would have been 
paid to the original contractor if the whole work had been executed by him (of the amount 
of which excess the certificate in writing of the Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. shall be final and conclusive) shall be borne 
and paid by the original contractor and may be deducted from any money due to him by 
the Corporation under the contractor or otherwise, or from his security deposit of the 
proceeds of sale thereof, or a sufficient part thereof. 

 
In the event of any of the above courses being adopted by Project Engineer/Project Director /Deputy Project 
Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to compensation for any loss sustained 
by him by reason of his having purchased or procured any materials or entered into any engagements, or made 
any advances on account of, or with a view to the execution of the work of the performance of the contract.  And 
in case the contract shall be rescued under the provisions aforesaid, the contractor shall not be entitled to 
recover or be paid any sum for any work therefore actually performed under this contract, unless and until the 
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. will have certified in 
writing the performance of such work and the value payable in respect thereof, and he shall only be entitled to 
be paid the value so certified. 
 
 
Clause-4  In any case in which any of the powers, conferred upon the Project Engineer/Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have  
become exercisable and the same shall not be exercised the non exercise thereof shall not  
constitute  a waiver of any of the conditions hereof he is declared liable to pay compensation  
amounting to the whole of his security deposit and the liability of the contractor for  
Contractor past and future compensation amounting to the whole of his security deposit, and the  
Remains liability of the contractor for  past and future compensation shall remain unaffected. In  
Liable to the event of ProjectEngineer/Project Director /Deputy Project Director, W.B.C.A.D.C  
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To pay /T. O., K.V.K. putting in force either of the powers (a) or (c) vested in him under the 
compensa preceding clause he may, if he so desires, take possession of all or any tools, plant 
tions if  materialsand stores, in  or upon the works, or the site thereof or belonging 
action not to the contractor or procured by him and intended to be used for the execution 
taken  of the work or any part    thereof, paying or allowing for the same in account at the  , 
under  contract rates, or incase of these not being applicable, at current market  
clause-3. markets these not beingto be certified by the  Project Engineer/Project Director  
  /Deputy Project DirectorW.B.C.A.D.C /T. O., K.V.K. whose certificatethereof hall  
be final.  Otherwise the Project Engineer/ Project Director / Deputy Project Director,W.B.C.A.D.C/ T.O.,K.V. K.  
may be notice in writing to the contractor or his clerk of the work, foreman or other authorized agent requiring 
him to remove such tools, plant, materials, storesfrom the premises.( within a time to specifiedin such notice);   
and in the eventof the contractor failing to comply with  

any such requisition the Project Engineer/Project Director/Deputy Project Director,  
Power to take W.B.C.A.D.C /T. O., K.V.K.mayremove  them at the contractor’s expense or sell  
Possession  thembyauction or private sale on account of the contractor, & at his risk in all respect 
Of or & the certificate of theProject Engineer/Project Director / Deputy Project Directo,  
require  W.B.C.A.D.C /T. O.,K.V. K. as to expense of anysuch removal & the amount 
removal of the proceeds& expense of any suchsale shall be final and conclusive 
of or sell against the contractor.  
contractor’s 
plan 
   
Clause-5. If the contractor shall desire an extension of the time for completion of the works on the grounds 

of his having been unavoidable hindered in its execution the contractor shall give an immediate 
report of such hindrance to the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and if be shall 
desire an extension of time for completion of the work  on the ground thereof he shall apply in 
writing to Project Engineer/ Project Director /  Deputy  

Extension  Project Director, W.B.C.A.D.C /T. O.,K.V. K  within 7 days of the d ate of  
Time cessation of such hindrance on account of which he desires such extension as aforesaid & the 

Project Engineer/ Project .Director / Deputy Project Director, W.B.C.A.D.C /T. O, K.V. K. shall, if 
in his opinion (which shall be final) reasonable  

 
 
 
grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be  
necessary proper reasonable. 
 
Clause-6 On completion of the work, the contractor shall be furnished with a certificate  

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C / 
T. O.,K.V. K. of such completion, but no  such certificate shall be given nor shall the  
work be considered to be completed until the contractor shall have removed from the  
premises on which the work shall be executed all scaffolding, surplus materials and  
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or  
other parts of any building, in upon or about which the work is to be executed or of  
which he may have had possession for the purpose of the execution thereof, nor until  
the work shall have been measured by the Project Engineer/Project Director / Deputy  
Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be  
final binding and conclusive against the contractor.  If the contractor shall fail to 

Final  comply with the requirements of this clause as to removal of scaffolding 
Certificate surplus materials & rubbish and cleaning off dirt on or beforethe date fixe for the completionof the 

work, the Project Engineer/ Project Director / Deputy 
 Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such  
Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off  
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such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so  
incurred, and shall have no claim in respect of any such scaffolding or surplus materials so  
aforesaid except for any sum actually realized by the sale thereof. 
 
 
Clause-7 No payments shall be made for works estimate to cost less than rupees one thousand, till 

after the whole of the works shall have been completed a  of  
certificate of completion given.  But in the case of works estimated to cost more than rupees one  
thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly  
payment proportionate to the part thereof  than approval and passed by the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such  
 Approval and passing of the sum so payable shall be final and conclusive 
Payment on against the contractor. But all such intermediate payment for the work  
intermediate actually  done and completed and shall not preclude the requiring of bad, 
certificate unsound and imperfect or unskillful work to be removed and taken away & 
to be  reconstructed, or re-erected, or be considered as an admission of the due 
Regarded performance of the contract, or any part thereof, in any respect, or the 
as acquiring of any claim nor shall it conclude, determine of affect in any way 
advances. The powers of Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C 

/T. O.,K.V. K. under these conditions or any of them as to the  
final settlement and adjustment of the accounts or otherwise or in any other way very or affect the  
contract.  The final bill shall be submitted by the contractor within one month of the sate fixed for  
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V. K. certificate of the measurement and of the total  amount payable for the  
work accordingly shall be final & binding on all parties. 
 
Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date fixed by the Project 

Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /  
T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite  
 measurement for the purpose of having the same verified, and the claim as far as  
 admissible adjusted, if possible, before the expiry of thirty days from the  
 
Submitted presentation of the bill. If the contractor does not submit the bill within the time fixed  
Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, .B.C.A.D.C /T. O., K.V. 

K. may deputes subordinate to measure up the said work in the presence of the contractor, 
whose counter signature to the measurement list will be sufficient 

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. K 
may prepare a bill form such list which shall be binding on the contractor in all respects. 

 
Clause-9 The contractor shall submit all bills on the printed forms to be had on application at the office of 

the CADC or the concerned CADP and the charges in the bills shall  
Bills to be  always be entered at rates specified  in the tender or in the case of any extra 
on printed work ordered in Pursuance of these conditions, and not mentioned or provided 
forms  for in the tender at rates hereinafter provided for such work. 
 
 
Clause-9A-(1) Payments  due to the contractor may, if so desired by hi8m, be made to his Bank instead of  

direct to him, provided that  the contractor furnishes to Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. 
(i) An authorization in the  form of a legally valid document, e.g. irrevocable power of 

attorney conferring authority on the Bank to receive payment; and 
(ii) His own acceptance of correctness  of the amount made out as being  due to him by the 

CADC or his signature on the bill or other claim preferred against  
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Payments of  CADC before settlement by Project Engineer/Project Director /Deputy 
of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K.  of the account of claim 
Bills to Bank  W.B.C.A.D.C /T. O., K.V. K.  of the account of claim by payment to the Bank.  
  
  While the receipt given by such Bank shall constitute a full and sufficient discharge for the 
payment, the contractor should wherever possible, present his bills duly receipted and discharged through his 
Bankers. 
 
 (2) In the case of bills, which the contractor presents for payment direct and which are not endorsed 
in favour of the Bank, while efforts will be made to secure payment to the financing, Bank, payments made to 
the contractor should be accepted as full acquaintance so far as the CADC is concerned, As part of the 
arrangement, the financing Bank should give the CADC a letter to this effect. 
 
 Note-1: The procedure will not affect the usual rights of CADC to deduct from contractor’s bills 
(whether endorsed in favour of a Bank or not) any sum due to CADC on account of penalties, over-payments 
etc. on this or any other contract with the CADC. 
 
 Note-2: Nothing herein contained shall operate to create in favour of the Bank any rights or 
equities vis-à-vis the CADC. 
 
 Clause-10 If the specification or estimate of the work provides for the use of any special description 
of materials to be supplied by CADC or if it is required that the contractor shall us certain stores to be provided 
by the CADC (such materials and stores and the prices to be charged therefore  as hereinafter mentioned 
belong so far as practicable for the convenience of the contractor, but not so as in any way to control the 
meaning or effect of this contract specified in the schedule or memorandum hereto annexed), the contractor 
shall be supplied with such materials and stores as required from time to time   to be used by him for the 
purpose of the contract only, and the value of the full quantity of materials and stores so supplied at the rates 
specified in the said schedule or memorandum may set  off or deducted from any  sums then due, or thereafter 
to become due to set  off or deducted from any  sums then due, or thereafter to become due to the  

contractor under the contract, or otherwise or again or from the security deposit, or the 
proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 
by CADC CADC, and shall not on any account be removed from the site of the work, and shall at all 

times be open to inspection by the CADC officers.  Any  
such  materials unused and in perfectly good condition at the ti8me of the completion or determination of the  
contract shall be returned to the CADC store, if by a notice in writing under his hand he shall so require; but the 
contractor shall not be entitled to return any such materials unless with such consent, and shall have no claim 
for compensation on account of any such materials so supplied  to him as aforesaid being unused by him, or for 
any wastage in or damage to any such materials. 
 
Clause-11 The contractor shall execute the whole any every part of the work in the most Substantial 

and workmanlike manner and both as regards materials  
Works to be  and otherwise n every respect in Strict accordance with the specifications,  
executed in  The contractor shall  confirm exactly, strict accordance with the  
Accordance  specifications, the contractor shall also confirm exactly, fully an faithfully to  
With the designs, drawing, and instructions in  writing relating to the work  
Specifications signed by the Project Engineer/Project Director /Deputy, Project Director,  
drawings, W.B.C.A.D.C /T. O., K.V. K.  and lodged in his office, and which the  
Orders, etc contractor shall be entitled to have access at such office, or on the site of the  
 work for the purpose of insp0ectionduring at such hours, and the contractor  
shall, if he   so requires, be entitled at his own expense to make or cause to be made copies of the  
specifications, and of all such designs, drawings and instruction as aforesaid. 
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Clause-12 The Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,
 K.V. K.  shall have power to make any alternation   in commissions from, additions 
to or substitutions from the original specifications, drawings,  

Alternation in  designs and instructions that may appear to him to necessary or advisable  
specifications during the progress  of the work and the contractor shall be bound to carry  
and designs  out the work in accordance  with any  instructions which may be given to him in writing 

signed by the Project  Engineer/Project Director /Deputy  
Project Director, W.B.C.A.D.C /T. O., K.V. K.   and such alternations commissions, addition of  
substitutions, shall  not invalidate the contract but  shall be deemed to have formed as work  
included in the original tender an any directed to do in the manner above specified a part of the  
work shall be carried  by the contractor on the same conditions in all respects on which he agreed  
to do the main work and at the same rates, if any, may be specified in the tender for the main work.   
The time for completion of the work shall be extended in the proportion that the altered, additional of substituted 

work bears to the original contract work and  
Do not invalidate  the certificate of the Project Engineer/ Project Director /Deputy Project  
Contract Director, W.B.C.A.D.C /T. O.,K.V.K.   shall be conclusive as to such proportion. And if the 

altered additional or substituted work includes any class of the work, for which no rate is 
specified in this contract, then such class of work shall be carried out at the rates entered 
in the Schedule of  

Extension of time.  rates of the respective P.W.D. circle which was in force at the time of the  
in consequence  acceptance of the contract  minus/plus the percentage which the total  
of alternation  tendered amount bears to the Estimated  cost of the entire work put to tender and if the 

altered, additional or substituted work is not  
 entered in the said schedule of rates payment thereof shall be made by the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C / T.O.,K.V. K.  
determining the rates on analysis worked out from (a) the basic rates of materials and labour 
provided in the current schedule of rates or (b) the current market rates of materials  and labour 
when even basic rates f the work are not available in the schedule.   
 
Rates for works  In cases when such rates are determined of analyses by the Project  
in  estimated Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V.  
not schedule  K.  under (a) above, the stipulated percentage above or below schedule of rates as 

provided in the contract shall also apply and in case of rates  
worked out on analysis under (b) above, payment shall be made at percentage. In the event of any  
dispute regarding rates determined on analysis for any altered additional or substituted work under  
this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   shall be final & binding, when approved by the Executive Vice- 
Chairman of the CADC. 
 
Clause-13 If at any time after the commencement of the work the CADC  shall  for any reason 

whatsoever not require the whole thereof as specified in the tender to  
No compensation  be carried out, the Project Engineer/ Project Director /Deputy Project  
For alteration  Director, W.B.C.A.D.C /T. O.,K.V. K.  shall five notice in writing of the fact to  
In or restriction the contractor who shall have no claim to any payment or compensation  
Of, work to be whatsoever on account of any profit or a advantage which he might have  
Carried out. desired from the execution of the work in full, but which  he did not derive in 

conseque3nce of the full amount of the work not having  been carried out;  
neither shall be have any claim for compensation by reason of any alternation having been made  
in the original specifications, drawings, designs and instructions which shall involve  any  
curtailment of the work as originally contemplated.  
 
Clause-13-A If for any  reason whatsoever a work suspended with 7(seven) days prior notice by the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,   K.V. K.  
during its progress in the interest of this  
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Suspension  Corporation and resumption of the   suspended work is delayed, no claim of  
Of work  the contractor in respect of idle labour, tools& plants and establishment charges or 

increased cost of materials or any other charges whatsoever  
during  the suspension period shall be admissible or tenable. The contractor will, however be  
entitled to extension of time limited to the period of suspension. The accepted rates will be valid till  
the completion of the work, safeguard of the materials remain unused in the custody of the  
contractor during the suspension period is the liability of the contractor. 

 
Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K.  or his subordinate in charge of the  
Action and  work, that any work has been executed  with unsound, imperfect, or unskillful   
Compensation  workmanship, of with materials of any inferior description, or that any  
Payable  materials or articles provided by him for the execution of the work are  
In case of  unsound, or of a quality inferior to that contract for, or otherwise not in  
bad work accordance with the contract, the contractor shall on demand in writing from the Project 

Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C  
/T. O.,K.V. K.   specifying the work, materials or articles complained of notwithstanding that the  
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and  
reconstruct the work so specified, in while or in part, as the case may require, or as the case may  
be, remove the materials or articles so specified and provide and other proper and suitable  
materials or articles at his own proper  charge and cost; and in the event of his failing to do so  
within a period to be specified by  the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   in his  demand aforesaid, then the contractor shall be liable to  
pay compensation at the rate of one per cent, on the amount  of the estimate for every day not  
exceeding ten days, while his failure to do shall continue and in the case of any such failure the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   may 
rectify or remove and re-execute the work or remove and replace  with others, the materials or  
articles complained of as the case may be at the risk and expense in all respects of the contractor. 
 
Clause-15 All work under or in course of execution or executed in pursuance of the contract shall at 

all times be open to the inspection and supervision of the  
Works to be open  Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
for O.,K.V. K.  /other officers of CADC  and the contractor shall at all times  
Inspection  during the working hours, and at all times during the working hours, and at all other 

times at which reasonable notice of the intention of Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   or any other Officer of CADC to visit the  
works shall have been given to the contractor, either himself be present to receive orders and  
instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders  
given to the contractor’s agent shall be considered to have the same force as if they had been to  
the contractor himself. 
  
Clause-16 The contractor shall give not less than five days, notice to writing to the Project Engineer/ 

Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
contractor or  O.,K.V. K.   or his subordinate in charge of the work before covering  up or  
responsible agent  otherwise  placing beyond the reach of measurement any work in order  that 
to be present  the same may be measured, and correct dimensions thereof be taken 
 before the same is so covered up or placed beyond the reach of  
measurement and .Shall not over up or place beyond the reach measurement any work  without  
the consent in writing of the Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.  or any officer  of CADC  in charge of the work;   
Notice to be if any work shall be covered up or placed beyond the each of measurement  
given before  without such notice having been given or consent obtained, the same shall  
Is covered up  be uncovered at the contractor’s expense. Or in default thereof no payment  
or allowance shall be made for such work or the materials with the same was executed. 
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Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or destroy any part  

of a building, in which he may be working or any building, road, road-curbs, fence 
enclosure, water pipes, cables, drain’s electric or  

Contractor liable  telephone posts or wires, trees grass or grass-land or cultivated ground 
for damage done,  contiguous to the premises on which the work or any part of it is being  
Imperfections  executed, or if any damage, shall happen to the work while in progress,  
for 3 from any cause whatever  or any imperfections become apparent in it  
Months after within three months (six months in the case of a road work) after a  
Certificate certificate final or otherwise of its completion shall have been given by  
 the Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own  
expense, of in d default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid, the contractor shall make the same good  at his own  
expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and deduct  
the expense (of which the c certificate of the Engineer-in-charge shall be final) from  any sums that  
may be then, or at any time thereafter become due to contractor, or from his security deposit, or  
the proceeds of the sale thereof, or a sufficient portion thereof.  

 
The security deposit of the contractor made in the manner provided in clause I hereof, shall  

be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of the  
certificate, final or otherwise, of the completion of the work, subject to the condition that n such  
refund of security deposit shall be allowed till the final bill has been prepared and passed.  
Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the liabilities  
of the contractor under this contract, half of the security deposit is will be refundable after 3months  
of the issue of the said certificate of completion.  Provided further that in the case of a building  
work where the contractor after completion of the major portion of the contract is deterred from  
executing remaining part of the work under circumstances beyond his control, the  Project  
Engineer/ Project Director /  Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit  
of each such case, make proportionate refund of the security deposit to contractor on his own  
discretion. 
 
 The contractor shall be responsible for rectifying defects in asphaltic works  
noticed within a year from the date of completion of the work and the portion of the security deposit  
relating to asphaltic work shall be refundable after expiry of this period. 
 
Clause-18 The contractor shall supply at this own cost materials (except such special materials, if 

any, as may be accordance with the contract be supplied from the CADC stores) plant 
tools, appliances, implements, ladders, cordage,  

Contractor tackle,  scaffolding and temporary work requisite or proper for the proper  
to supply execution of the work, whether original, altered or substituted, and whether  
plant, ladders  included in the specifications or other documents forming part of the contract  
scaffolding etc. of referred to in  these conditions, or which may be necessary for the purpose of 

satisfying or complying with the requirementsof the Project Engineer/ ProjectDirector /  
Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work.  The contractor  
shall also supply without carriage therefore to and from the work.  The contractor shall also supply  
 without charge the requisite number of persons with the means and   
And is liable materials  necessary for the purpose of setting out works, and counting,  
for damages weighing, and assisting in the measurement or examination at any time and  
arising from from time to time of the work or materials. Failing his so doing the  
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./ 
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of light fencing etc  W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor  & the 
expensemaybededucted from any money due to the contractor under the contract, or 
from his security deposit or the proceeds of sales thereof, or of a sufficient  

portion thereof, The contractor shall also provide all necessary fencing and lights required to protect  
the public from accident and shall be bound to bear the expenses of  defense of every suit, action or  
other proceedings at law that may be brought  by any person for injury sustained owing to neglect of  
the above precautions  and to pay any damages & costs which may be awarded in any such suit,  
action or proceedings to any such person of which may with the consent of the contractor be paid to  
compromise any claim by any such person. 
 
Clause-18-A The contractor shall be responsible for and shall take proper care and caution in respect 

of all rollers, machinery, tools and implements as may be made  
over by the CADC to the contractor for use in the occasion  of the works under this contract and  
shall be liable for any loss of & damages caused to the said rollers, machinery, tools and implements  
by any reason whatsoever during the period the same are in the possession of the contractor and  
shall on demand pay to the CADC such  amount as may be  fixed by the CADC for such loss and  
damages, the decision of the CADC in that respect being final.. Should the contractor fail or neglect  
to pay such amount on demand the CADC shall have the right & be entitled, in addition to the other  
rights and remedies available to if, to deduct such amount from the amount of security deposited by  
the contractor and or any amount remaining payable to the contractor under this contract for any  
work done by the contractor. 
 
Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section (1) of the 

workmen’s’ Compensation Act, 1923, CADC is obliged to pay  
compensation to a workman employed by the contractor, in execution of the works, CADC will  
recover from the contractor the amount of the compensation so paid an without prejudice to the  
rights of CADC under Section 12, Sub-Section (2) of the said Act.  CADC shall be at liberty to  
recover such amount or any part thereof by deducting it from the security deposit or from any sum  
due the CADC to the contractor whether under this contract or otherwise. 
 
CADC  shall not be bound to contest any claim may against it under Section 12, Sub Section (1)  
of the said Act, except on the written request of the contractor & upon his given to CADC full  
security for all costs for which might become liable i9n consequence of contesting such claim. 
 
Labour.   Clause-19 No female labour shall be employed within the limits of a cantonment. 
 

Clause-19-A No labourer below the age of twelve year shall be employed on the work. 
 

Clause-19-B The contractor should pay his labourers wages not less in amount than 
what is considered reasonable for the locality by the Executive Vice Chairman of CADC. 

 
Clause-20  No work shall be done on Sundays without the sanction in writing of the  
Work on Project Engineer or the officer-in-charge of the CADC concerned. 
sunday 
 
Clause-21 The contract shall not be assigned or sublet without specific order from CADC in respect 

of a specified sub contractor.  And if the contractor shall  
Work  not to  assign of sublet his contract, or attempt so to do, or become insolvent or  
be sublet,  commence any insolvency proceedings or make any composition with his  

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 
reward or advantage, pecuniary or otherwise, shall either directly of  indirectly be given, promised, or offered by 
the contractor, or any of his servants or agents to any  public officer or person is the  

employ of CADC in any way relating to his office or  employment, or if any  
contract  such officer or person shall become in any way directly or indirectly  
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may be  interested in the contract, the Project Engineer/ P.D / D. P. D.W.B.C.A.D.C                                   
rescinded and   /T. O.,K.V. K. may there upon by notice in writing rescind the contract,                                    
security   of the   contractor shall there upon stand forfeited and be  absolutely at the deposit 
forfeited disposal of CADC, and the same consequence shall ensue as if the contract for subletting 
 had been rescinded under the clause-3 hereof, and in addition the   
bribing, or if   contractor shall not been titled to become recover or be paid for any work contractor  
 therefore actually performed  under the  contractor. 
becomes 
Insolvent. 
 
Sum payable by Clause-22 All sums payable by way of compensation under any of these 
way of   conditions shall be considered as reasonable compensation to be applied to  
Compensation  the use of CADC without reference to the actual loss of damages sustained        
To considered as & whether or not any damage shall have been sustained . 
 Reasonable  
Compensation 
without   
reference to 
actual loss 
 
Changes in     Clause-23  In the case of a tender by partners  any change in the constitution of  
 Constitution      the firm shall be forthwith notified by the contractor to the Project Engineer/  
of firm.               Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his  
information. 
 
Works to be      Clause-24 all works to be executed under the contract shall be executed under  
under direction     the direction and subject to the approval in all respects of the  Project Engineer/  
of Project Project Director /  D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time 
 Engineer/P.D/       being who shall be entitled to direct at what point or points& in what manner  
DPD/ T.O KVK     they are to be commenced & from time to time carried on. 
 
Clause-25             Except where otherwise provided in the contract all question & disputed  

relating to the meaning of the specifications, designs, drawings and instructions herein before 
mentioned and as to the quantity of workmanship or materials  

Settlement of       used on the work or as to any other question, claim, right, matter or think disputes        
whatsoever, in any way arising out of or relating to the contract, designs,  
                             drawings, specifications, estimates, instructions, orders or those conditions or otherwise 
concerning the works or the execution, or .failure to execute the same, whether arising during the progress of 
the work, or after the completion or the abandonment thereof shall be referred to the sole arbitration of the 
Executive Vice-Chairman of the CADC. Should the  Executive Vice-Chairman be for any reason unwilling or 
unable to act such arbitrator, such question and dispute shall be referred to an arbitrator to be appointed  by the 
Executive Vice-Chairman  The award of the arbitrator be final, conclusive & binding on all parties to this 
contract. 
 
Clause-26 The contractor shall obtain from the stores of the CADC  all stores and articles of 

European or American manufacturer which may be required for  
the work, or any part, thereof or in making up articles required therefore or in connection therewith  
unless he has obtained permission in writing from the Project Engineer/ Project Director /  Deputy  
 Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores  and  
Stores of  articles elsewhere. The value of such stores and articles as may be  
European or  supplied to the contractor by the  Project Engineer/D.P.D.W.B.C.A.D.C./T.O 
American  K.V. K. will be debited to the contractor in his accountat the rates shown 
manufacture to be in the schedule attached to the contract, and if they are not entered in the  
obtained schedule, they will be debited at cost price which for the purpose of this 
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from CADC  contract shall include the cost of carriage, incidental chargesand storage 
 charges, the last being recoverable in addition and all other expenses  
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid. 
 
Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement  
 for the work will be supplied from the project store and recovery of the  
cement so supplied will be fixed by the project concerned taking into account (i) purchase price of  
cement plus (ii) transportation charges of the same from place of procurement to the project store  
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation  
charges in terms of subject to subsequent revision in the event of enhancement of purchase price  
during the execution period of the work. 
 
Clause-27 when the estimate on which the tender is made includes lump sums in respect of parts of 

the works, the contractor shall be entitled to payment in respect of the items of works 
involved or the part of the work in question at  

Lump sum the same rates as are payable under this contract for such items or if the  
in estimate part of the work in question is not, in the opinion of the Project Engineer capable of 

measurement, the Project Engineer may at his discretion pay the  
lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall be  
final and conclusive against the contractor with regard to any sum or sums payable to him under  
the provisions of this clause. 
 
Clause-28- In the case of any class of work for which there is no such specification as is mentioned in 

Rule 1, such work shall be carried out in accordance with the  
Action where district specification and in the event of there being no district specification  
no specification then in such case the work be carried out in all respects in accordance with  
 the instructions and requirements of the Project Engineer of CADC. 
 
 
Clause-29 The expression “works” or “work” where used in these conditions shall unless there be 

something either in the subject or context repugnant to such  
Definition of construction be construed & taken to mean the works by or by virtue of the  
works contract contracted to be executed, whether temporary or permanent & whether original, 

altered, substituted or additional . 
 
Clause-30 The contractor s) shall at his/their own cost provide his/their labour with hutting on an 

approved site & shall make arrangements for conservancy & 
sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 
 He/They shall   also at his/their own cost make arrangements for the lying of pipe lines for water  
supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,  
charges and expense in connection therewith and incidental thereof.  
Interpretation Clause:-  
 
The Comprehensive Area Development Corporation, referred to herein above at some places as CADC, ,means  
The Comprehensive Area Development Corporation established section3 of The Comprehensive Area 
Development Corporation Act,1974 (West Bengal Act, XXXIX). 
 
Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive Area 
Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-Chairman of the 
Comprehensive Area Development Corporation. 
 
Project Engineer means Engineer appointed as such by The Comprehensive Area Development Corporation 
under section 7 of The Comprehensive Area Development Corporation Act,1974(West Bengal Act, XXXIX). 
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The words “other officers of The Comprehensive Area Development Corporation includes all Headquarters    
officers of the said Corporation, the Project Engineer//  D.P. D. of the project & T. O.,K.V. K.  The abbreviations 
P.D. D.P.D. K.V.K. as used in this form respectively stand for Project Director, Deputy Project Director & 
Training Organizer, KrishiVigyan Kendra. 
Words importing the singular number only include the plural number and vise versa. 
 
Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under section clauses 
10 and 26 for work contracted to be executed and the rate at which they are to be charged for, 
PARTICULARS                     Rates at which the material 

                       will be charged to the  
                                   contractor 
 
       Unit                          Rs.                                       P. 

Place of delivery 

     
 
 
 
 
 
 
 

 
 Note:1:- The person of firm submitting the t ender should see  that the rates in the above schedule are filled up 

by the Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  on the issue of the from prior to 
the submission of the tender. 

 
Signature of Contractor                            Signature of   Executive  Vice-chairman 
 
 

      Project Engineer 
 
 
       Project Director 
 
Deputy Project Director 
 
Of  W.B.C.A. D.C. 
 
 

Training Organizer, K. V. K. 
 
ADDITIONAL CONDITIONS 
 
 

1. If any quantity of cement is found surplus in the custody of the contractor in respect of a 
particulars work after completion of a work or any situation as envisaged in clauses 3 and 13 of this 
contract arises; that quantity of     cement shall be returned to the Project store within seven days from 
the date of completion of a work or action taken in terms of clause 3 and 13 hereof.  If  the contractor 
fails to return the surplus quantity of cement to the Project store within the stipulated time and is found 
to have used the surplus quantity of cement  for his own purpose or otherwise disposed of without the 
written consent  of P.E./ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   the cost of the surplus quantity of   
cement not returned by him in god condition will be recovered from the bill of the contractor or from his 
security deposit lkor from any other dues of the contractor, at double the issue rate. 
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1.A.     If any materials (other than cement)  and accessories of any category are issued by the project 
in a  contractor against a particular work or if in the course of execution of work any materials come into 
the possession of the contractor and if after completion of the work in question or any situation as 
envisaged in clause 3 or 13 of the contract arises, any  quantity of materials etc. remain  unutilized and 
lying  in the custody of the contractor as surplus, the contractor shall be liable to return the such surplus 
materials/accessories etc. to the project store in good condition within 7(seven) days from the date of 
completion of the work or from the date of action taken in term of clause3 or 13 of the contract.  Should 
the contractor fail to return the surplus materials in the same conditions as issued to them or obtained by 
them at the working site, within the specified time of 7(seven) days, CADC shall have the right and be 
entitled in addition to other rights and remedies available to it to realize the cost of such surplus 
materials etc. not  returned by the contractor at double the issue of prevailing market rate whichever is 
higher, 
 
Same procedure will apply Utatis Mutandis in respect of the materials & accessories  

damaged or stolen while in the custody of the contractor. 
 

2. The contractor shall have to make his own arrangements for water, both for the work & used by his 
coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 
3.   Contractor will be responsible for the payments of all water charges payable to any other  
water works authority including a Government department concerned. 

 
4. If the contractor shall desire as extension of time for completion of the work under clause 5 of the 
contract, no application of such extension will be entertained if it is not received in sufficient time to allow the 
Project   Director / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.  to consider it and the contractor will 
be responsible for the consequences arising out of his negligence in this respect. 

 
5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where  
necessary, and he wi9lolo not be entitled to any extra payment on this account 

 
 

6. Contractors in the course of their works should understand that all materials (e.i. store and other 
materials) obtained in the work of dismantling excavation etc. will be considered CADC property and will be 
disposed of to the best advantage of CADC. 

 
 

7 The Contractor is, required to keep himself in touch with the day today posting regarding the supply of 
materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K.  and to go adjust the progress of the 
work that his labour may not remain idle nor may there be any other claim due to or arising from delay in 
obtaining the materials.  It should be clearly understood that no claim whatsoever shall be entertained the 
CADC on account of delay in supplying materials. 

 
8. The minimum period for which road roller required to the used by a contractor shall be  
determine d by the Project Engineer on the basis of the quantity of metal that can be consolidated by a roller 
per day and the Project Engineer’s decision shall be final.  If the roller be required to work for a longer p-
period due to bad arrangement of the contractors, shortage of water, etc, additional hire charges shall be 
levied at the rates specified below under “A Hire Charges” for the additional period the roller works. 

 
9. No compensation for any damage done by rain or traffic during the execution of the work will be made. 

 
10. Whenever a work is carried out in a municipal area, electric lights of electric danger signals whatever 
available shall be provided by the contractors on the barrier as well as paraffin light facilities for the electric 
connection will be made by CADC but the contractor will bear all the expenses. 
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11. The contractor should quote through rate inclusive of cost of materials and carriage to place of working. 

 
12.The contractors should give complete specifications showing the methods of execution & the quantity 
and quality of materials the intend to use per hundred sq.ft. area. 

 
13. In cases where water is used by the contractor he will be required to deposit in advance with the Project 

Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K.  the charges for water which are to be calculated 
in accordance with the schedule of miscellaneous rates in the Canal Act. 

 
 14. It must be clearly understood by the contractor that no claim on account of enhanced rated on those 
already accepted, due to war fluctuations will be entertained during the currency of this contract for the work 
as per schedule attached to the agreement and the additional work, if any, under clause-12 of the contract, if 
such additional work shall consist of items which have already be quoted for, or items not quoted for but 
appearing in District Schedule of Govt. 

 
15.In the event of emergency the contractor will be required to pay his labour every day and if this in not 
done, CADC shall make the requisite payment as would have  been paid by the contractor and  recover the 
cost from the contractors. 

 
Inconvenience of the public 

 
16.The contractor (s) shall not deposit materials on any site which will seriously inconvenience the public.  
The Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   may require the contractor(s) to remove 
any materials, which are considered by him to be a danger or  inconvenience to the public or cause them to 
be removed  at the contractor’s  cost. 

 
17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of the Project 
Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed to the places fixed by 
Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   and nothing extra will be paid. 

 
18.The contractor shall not allow any rubbish or debris to remain on the premises during or after repairs, but 
shall remove the same & keep the place neat and tidy during the progress of the work.  Project Engineer/ 
P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other officer of CADC get the site or premises cleared of 
debris, etc. & recover the cost  from the bill of the contractor, if the later shows slackness in observing this 
clause. 

 
 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all these materials as 
directed by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other office of CADC. 

 
 
 
 
 
 
 

 
 

 
 

ADDITIONAL CLAUSES 
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1. In case where the responsibility of     dispatch of stores rests with the suppliers but the freight is payable 

by the purchaser, the supplier should dispatch the stores by the most economical method, using the full 
wagon load whenever o it is possible & economical to do so, failing which the supplier will render himself 
liable for the whole or part of any avoidable expenditure caused by such default. 

 
2. The contractor will have to make his own arrangements for the carriage of materials. 

 
3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to  CADC and 

the contractors. 
 

But in cases where the contractor has failed to secure his own labour, imported labour may be forced on him at 
rate to be decided by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  as to the circumstances in 
which the employment of imported labour of mutual advantage will be final and binding on all parties to the 
contract. 
 
In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./  D. P. D., 
W.B.C.A.D.C /T. O.,K.V. K.  should at once give in writing to all contractors that if they object to takjnglabour 
from the CADC now but later require labour to complete their work in time, they will allotted CADC labour as 
available and will be charged full cost. 
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SECTION-A 
INSTRUCTION TO BIDDERS 

 
A. General guidance for Tendering  

Instructions/ Guidelines for submission of the tenders have been annexed for assisting the tenderers to 
participate in Tendering. 

 
A.1 Collection of tender documents 

a) The tender documents may be downloaded through the website www.wbcadc.com Hard copies in 
this regard would be provided by this Office on application. 

 
b) Submission of Tenders: 

The Tenders are to be submitted off line in original (downloaded copies in case of on line 
collection)in sealed envelopes as described below: 

 
The Tenderers should submit their tenders in the place mentioned in sl.no. 6(b) of this NIT in the Form of two 
envelope system within the specified date & time limit  mentioned in sl.no.2(c) of this NIT in the manner 
described herein under without which the tender is liable for rejection. 
 
A.1. 1. Technical Proposal: 
 The Technical proposal should contain the followings in two covers (folders). 
 
A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 
 

(i) Prequalification Application (Sec-B, Form – I). 
 

ii) Demand Draft / Bankers Cheque/ authenticated copy of RTGS/NEFT/CBS towards   earnest money (EMD) 
as prescribed in the NIT [in above table sl .no. 1] drawn in favour of WBCADC payable at Kolkata. 

 
 In case of non submission of earnest money authenticated copy/copies of documentary evidence/Govt. 

order  etc, in support of the entitlement of the tenderer for exemption to deposit any earnest money for 
participating in tender should invariably be submitted failing which the tender will be treated as informal 
and liable to be rejected. 

 
iii) Demand Draft / Bankers Cheque authenticated copy of RTGS/NEFT/CBS towards the cost of tender 

documents (Tender fees) as prescribed in the  N.I.T. [sl.no.2(a)] drawn in favour of WBCADC payable at 
Kolkata 

 
iv) Tender Form (WBCADC Form No.-103) (No rate should be quoted in W.B.C.A.D.C. Form No. - 
103.)& N.I.T 
 
v) NIT 
 
vi) Special terms & conditions.  
 
vii) Technical specification of the work  
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viii) Instruction to bidders. 
 
ix) BOQ (without quoting rate) 

 
B.  Non-statutory Cover containing the following documents: 
 

(i)  Attested copy /copies of Professional Tax (PT) certificate with deposit receipt Challan (current financial 
year),Pan Card, IT return for the latest Assessment year, GSTN registration Certificate, up to date Trade 
Registration certificate. 

 
(ii)  Attested copy /copies of Registration Certificate under Company Act (As applicable). 
 
(iii)  Registered Partnership Deed / Article of Association &Memorandum(As applicable). 
 
(iv)  Registered Power of Attorney (For Partnership Firm / Private Limited Company, (As applicable).  
 
(v)   Registered Clearance Certificate for the Current Year issued by the Assistant Register of Co-Operative 

Society (ARCS), bye laws are to be submitted by the Registered Labour Co-Operative Society / 
Engineers’ Co-operative Society (As applicable).. 

 
vi)    Proof of financial soundness /capacity from bank or audited balance sheet of previous year or any other 

proof of financial capacity. 
 
vii)   Proof of technical soundness, in the manner described under sl no 06 of NIT (Eligibility criteria for 

participating in the tender). 
 
viii)   Affidavit (Ref. - format shown in “X”, Section - B)  

 
N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. A.1.1.1. and Sl. 
No. ‘B’ will render the tenderer liable to be rejected for both statutory & non statutory cover. 

 Both the statutory and non-statutory cover shall be duly sealed and then be put in a large envelope sealed 
and super scribed with Envelope -I (Technical Proposal). 
 
A.1.2.    FINANCIAL PROPOSAL 

A.1.2.1.  The financial proposal should contain the following document in one cover (folder) i.e. schedule 
of work.   

The cover for Financial proposal shall be duly sealed and super scribed with Envelope-II 
(Financial Proposal). 

Both the sealed Envelopes for Technical & Financial Proposal should then be put in a larger 3rd 
Envelope which should be properly sealed and on which should be superscripted the name of the 
work and the name of the tender. 

Each and every page of tender documents to be submitted alongwith the tender form as mentioned 
above shall be duly signed by the tenderer with official seal failure of which the tender shall be 
liable for rejection. 

The tenderer is requested to quote strictly as per the terms and conditions, specification, standards 
given in the tender document and not to stipulate any deviations. However deviations, if 
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unavoidable, should be indicated in a separate sheet indicating the back ground against which the 
deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case quoting any rate 
in Tender Form  (WBCADC Form No.-103), the tender is liable to be summarily 
rejected. 

   RATES TO BE QUOTED 

The tenderer should quote in English both in figures as well as in words the rate and amount 
tendered by him and in such a way that interpolation is not possible.  

Filling of tender form and other documents shall clearly and legibly be written and whole writing 
must by the hand of person signing tender and with same pen and ink. Failure to do so makes the 
tender invalid. Erasing or overwriting shall not be allowed. Correction of the said writing should 
be avoided and if this becomes unavoidable, the entire quotation and not a portion only shall be 
scored out and signed by the tenderer in token of such cancellation. A fresh quotation shall then 
be written correctly. 

Addenda to this tender document if issued must be signed and submitted along with the tender 
document. The tenderer should write clearly the revised quantities in ‘Schedule of Supply’ of 
Tender document and should price the work based on the revised quantities when amendment for 
quantities are issued in addenda. 

A.1.3.     Tender Evaluation Committee (TEC). 

A.1.3.1.  Evaluation Committee constituted by the competent authority will function as Evaluation 
Committee for selection of technically qualified contractors. 

A.1.3.2.  Opening & evaluation of tender:   If any tenderer is exempted from payment of EMD, copy of 
relevant Government Order   needs to be furnished. 

A.1.3.3.  Opening of Technical Proposal: 
Technical proposals will be opened by the Administrative Secretary, WBCADC and his 
authorized representatives on date & time schedule mentioned in Sl. No(1) .of this N.I.T.   

A.1.3.4.  Intending tenderers may remain present if they so desire. 

A.1.3.5.  Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened first and if found in 
order, cover (folder) for Non-Statutory Documents (Ref. Sl. No.A.1.1.2.) will be opened. If there 
is any deficiency in the Statutory Documents, the tender will summarily be rejected. 

A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of  eligible 
tenderers will be displayed in the Notice Board of this office at WBCADC, HQ, Mrittika Bhavan, 
Plot no 18/9, Block DD, Sector-I, Salt Lake. 

A.1.3.7.  During evaluation, the committee may summon of the tenderers & seek clarification /information 
or additional documents or original hard copy of any of the documents already submitted & if 
these are not produced within the stipulated time frame, their     proposals will be liable for 
rejection. 

A.1.3.8. Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl. A. 1,3.6.) will only be opened in a 
suitable date & time.  Such Date & time will be intimate to them in due course.  Concerned 
Tenderers may remain present at the time of opening if they so desire. 
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A.2   Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially Completion 
certificates and Audited Balance Sheets), or any other documents on demand of the Tender 
Evaluation Committee within a specified time frame or if any deviation is detected in the 
submitted copies from the original, it may be treated as submission of false documents by the 
tenderer and action may be referred to the appropriate authority for prosecution as per relevant IT 
Act. 

 A.2.1.  Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes and 
reject all Bids at any time prior to the award of Contract without there by incurring any liability to 
the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the 
ground for Employer’s action. 

A.2.2.   Award of Contract 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting 
Authority through acceptance letter / Letter of Acceptance.  The notification of award will 
constitute the formation of the Contract. The Agreement in WBCADC  Form No. - 103 will 
incorporate all agreements between the Tender Accepting Authority and the successful bidder. All 
the tender documents including N.I.T. & Schedule of work will be the part of the contract 
documents. After receipt of Letter of Acceptance, the successful bidder shall have to submit 
requisite copies of contract documents along with requisite cost [Rs 800.00.(Rupees eight 
hundred) only] for each work through Demand Draft / Banker’s cheque  issued from any 
nationalized /scheduled bank in favour of the WBCADC, payable at Kolkata or 
RTGS/NEFT/CBS in State Bank of India, Account No 10263261979, IFSC No SBIN0001612 in 
favour of “WBCADC” within time limit to be set in the letter of acceptance. The agreement 
should be executed in non judicial stamp paper of appropriate value as per standard format 
included in this NIT. Failing to comply of the above within the specified time, the contractor shall 
render his contracts liable to termination with forfeiture of earnest money. 

 
A.2.3  SUPPLEMENTARY/SUBSTITUTE ITEMS: 

In case of the Supplementary/substitute items, which do not appear in the Schedule of work 
(SOQ), such items shall be paid at the rates entered in the P.W. Department‘s schedule of Rates 
applicable at the date of acceptance of the tender.   
 If the rates of such Supplementary/substitute items are not found in the said P.W. Department‘s 
schedule, the same shall be determined by analysis on the basis of prevailing market rates. 
Contractor‘s profit and overhead charges (both together) at 12.5% (twelve point five per cent) will 
be allowed. The contractual percentage will not be applicable in this case. However, the decision 
of the Employer in this context is final and binding to the contractor. 
 

Additional cost involvement of the supplementary tender / substitute Supplementary tender shall 
not be more than 10% (ten per cent) of the tender amount / contract value accepted provided that 
total work value together with the Supplementary tender / substitute Supplementary tender (along 
with excess work if any) shall not be exceed the awarded cost/tendered amount. 
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The Employer: - is Administrative Secretary, WBCADC, The West Bengal Comprehensive Area 
Development Corporation, Mrittika Bhavan, Plot no-18/9, Sector-I, Salt Lake, Kolkata-700064 for the 
purpose of invitation and evaluation of tender, agreement with the successful bidder, issuance of work 
order and release of payment for execution of work and other related dues in this regard. 
 
 
For the purpose of day to day supervision recoding of measurement in MB’s and other associated process, 
the Employer is Deputy Project Officer, WBCADC, Ajodhya Hills Project. Over and above, officials 
authorized by the Administrative Secretary, WBCADC/ Deputy Project Officer, WBCADC, Ajodhya Hills 
Project may visit work site time to time for inspection of the work as would be required. 
 
              Sd/- 

Administrative Secretary 
 WBCADC 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SAMPALE FORMAT FOR EXECUTION OF AGREEMENT BY THE SUCCESSFUL BIDDER(TO BE 
FURNISHED IN NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE):-  
 

Standard Form of Agreement 
 

Agreement 
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This agreement made on the     day of         ,22    between The Administrative Secretary, West Bengal 
Comprehensive Area Development Corporation, (Address of concerned Project/ KVK) (hereinafter called 
“The Employer”)  on one part and  
…………………………………………………………………………………………. (hereinafter called “The 
Contractor”) on the other Part. 
 

Whereas the Employer is desirous that the Contractor execute work for (Name of 
work)……………………………………………………………… at 
………………………………………………………….., for NIT no-68/2021-22,Dated-  
15.03.2022 (hereinafter called “the Works”) and the Employer has accepted the Bid by the 
contractor for the execution and completion of such works and the remedying of any defects 
therein at a cost of Rs. …………………….. (Rupees in word) only which is tender amount of 
Rs………………… (Rupees in word) only minus/plus accepted tender percentage of ………..% 
i.e. Rs……………….(Rupees in word) only. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to 
them in the Conditions of Contract hereinafter referred to and they shall be deemed to form and be read 
and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 
the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 
defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of execution and completion of 
the Works and remedying the defects wherein the Contract Price or such other sum as may be payable 
under provisions of the Contract at times and in the manner prescribed in the Contract. 

4. The following documents shall be deemed to form and be read and  construed as part of this Agreement, 
viz : 

i. Letter of Acceptance: 
ii. Notice to proceed with the works: 

iii. Contractors Bid: 
iv. Contract Data: 
v. Special Conditions and General Conditions of Contract: 

vi. Specifications: 
vii. Drawings: 

viii. Bill of Quantities and 
ix. Any other document listed in the Contract Data 

In witness where of the parties thereto have caused this Agreement to be executed the day the year first 
before written. Signed, Sealed and Delivered by 
Binding Signature of Employer : WEST BENGALL COMPREHENSIVE AREA 
      DEVELOPMENT CORPORATION 
 

 
Administrative Secretary 
 WBCADC 
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Binding Signature of Contractor  : ……………………………….. 
(Name and Address)   :       …………………………………    

   
In the presence of  
 
1) 
 
 
2) 
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SECTION – B 
FORM – I 

PRE-QUALIFICATION APPLICATION 
 

 
To 
Administrative Secretary 
WBCADC 
Plot no 18/9, Block-DD 
Sector-I 
SakltLake 
 
 

Ref :Tender for Re Excavation of Pond(1.10 acre) (Paniphal Garia), Project ID-IWMP-17/2012-13 
under Batch-IV Projects (PMKSY-WBC. 
N.I.T. No- 68/2021-22 , Dated -   15.03.2022. 

 
 

Dear Sir, 
 
  Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all the necessary 
information and relevant documents for evaluation. The application is made by me / us on behalf 
of……………….. in the capacity ………………..duly authorized to submit the offer.  
 
 The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of 
firms for Application and for completion of the contract documents is attached herewith. 
  
 We are interested in bidding for the work given in Enclosure to this letter. We understand that:  

(a) Tender Inviting & Accepting Authority can amend the scope & value   of the contract bid. 
 (b) Tender Inviting & Accepting Authority reserves the right to reject any    application without 

assigning any reason. 
 

Enclosure(s):  

1. Statutory Documents. 

2. Non Statutory Documents. 
 

             ………………………………………... 
 Date: ……………..                                           Signature of applicant including title and    
capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 
of appropriate value duly notarized) 

 
 

1.   I, the under-signed do certify that all the statements made in the attached documents are true and correct. 
In case of any information submitted proved to be false or concealed, the application   may be rejected 
and no objection/claim will be raised by the under- signed. 

 
 2. The under-signed also hereby certifies that neither our firm M/S………………… ……………… 

………………………………. nor any of constituent partner had been debarred to participate in tender by 
the West Bengal Comprehensive Area Development Corporation during  the last 5 (five)   years prior to 
the date of this N.I.T. 

 
3.  The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish pertinent 

information as deemed necessary and/or as requested by the Department to verify this statement. 
 
4.  The under-signed understands that further qualifying information may   be requested and agrees to furnish 

any such information at the request of the Department agrees to furnish any such information at the 
request   of the Department. 

 
5.  Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm and I have 

not applied severally for the same job. 
 
 
 
 

                                    Signed by an authorized officer of the firm. 
 
 

                          Title of the officer 
 

                            Name of the Firm with Seal 
Date: 
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SECTION – C 

 
SPECIAL TERMS AND CONDITIONS 

 
1. All works are to be done as per general condition and general specification of the P.W.D. Schedule unless 

specified in the tender. 
 
2. All materials, tools and plants, labours, royalty of building materials (if any) electricity restoration 

charges and other charges of municipalities or statutory bodies, ferry charges, loading, unloading and 
handling charges etc. etc. have to be borne by the contractors at their own cost inclusive of Sales tax and 
all other charges for the execution of the complete or finished work, or in case of supply of materials and 
for carriage, to the entire satisfaction of the Engineer-in-Charge of the work. In case of non-availability of 
site or failure of the department to issue materials if specified or necessary drawing etc. in time, extension 
of time for the period lost, will be granted on receipt of application from the contractor duly 
recommended by the Engineer-in-Charge. ‘No claim’ whatsoever for loss of labour charges, tools and 
plants, scaffolding and increase of cost of materials, transportation charges etc. etc. would be entertained 
under any circumstances. The contractor should consider the above factors while quoting his rates. 

 
3. Before submission of tenders the contractor should verify from the market about availability of the 

materials and in no case extension of time will be generally considered on this ground. 
 

4. The contractor should appoint an authorized representative who is technically qualified (BE/LCE/ LEE 
depending upon the type and value of the work) for day-to-day management of the work. The selection of 
authorized representative is subject to the approval of the Project authority concerned and contractor shall 
seek in writing such approval of the Project authority, giving therein name and address of the 
representative he wants to appoint with his specimen signature duly attested by the contractor and the 
specific purpose for which the representative will be authorized for. Even after first approval the Project 
authority may issue at any subsequent date, revised directions about such authorized representative and 
the contractor shall be bound to abide by such directions. The project authority shall not be bound to 
assign any reason for any of his directions with regard to the appointment of authorized representative. 

 
5. The contractor shall take up the work within seven days from the date of receipt of the work order. He 

should supply site work order book at his own cost to the Project authority. The site order book shall be 
kept under the custody of Engineer-in-Charge. The site work order book shall have machine numbered 
pages in triplicate. Directions or instructions from departmental officers to be issued to the contractor will 
be entered (in duplicate) in the site work order book (Except when such directions or instructions are 
given by separate letters). The contractor or his authorized representative shall regularly note the entries 
in the site work order book and also record thereon the action taken or being taken by him complying 
with the said directions or any instructions or any relevant point relating to the work. The contractor or 
his authorized representative may take away the triplicate page of the work order book for his own 
record. 

 
6. Supplementary item of works or any claims shall not be entertained unless supported by entries in the 

work order book or any written order. 
 

7. Before starting the work, work site, where necessary, must be properly dressed after cutting, clearing and 
clearing all varieties of jungles and shrubs including bamboo clusters or any undesirable vegetation from 
within the boundary or alignment or site of works, for which nothing will be paid extra. 



37 
 

 
8. The contractor shall make his own arrangements for storage of tools and plants etc. and shall clear and 

remove the work shed (if any) after completion of the work, which may have created in Corporation’s 
land. Before using any space in Corporation land for any purpose whatsoever, approval of the Project 
authority in writing is to be obtained by the contractor. 

 
9. Cost of various tests, e.g., testing of concrete moulds etc. to be carried out by the contractor under the 

direction of the Project Engineer/Project Authority and for this no extra payment will be allowed. 
 

10  a) All materials to be supplied and used in works by the contractor should be stacked properly at site for 
the approval of the Engineer-in-Charge. All rejected materials of whatever nature must be removed from 
the work site within 48 hours of rejection. Otherwise no work shall be continued till the rejected materials 
are removed from the work site and rent will be charged on the contractor for occupying corporation’s 
land at the rates as to be considered reasonable by the Project authority whose decision would be final to 
that effect. 

10. b) The responsibility for staking of the serviceable materials and their safeguard lies solely with the 
contractor. 

 
11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials, construction 

of platforms, vats including cost thereof are to be borne by the contractor. Payment of sales tax for 
materials, necessary for complete execution of the work, shall have to be made by the contractor. 

 
12. No claim for idle labour would be entertained under any circumstances. 

 
13. All risks on account of railway or roads carriage including loss or damage of vehicles, materials or labour 

will have to be borne by the contractor. 
 

14. All items of the schedule of works are finished items, except otherwise stated and as such the rate of 
items are over inclusive of all demands. 
 

 
1. Change of address: 

 
If there be any change of original postal address (mentioned at the time of tender) during the execution 
and finalization of the work that should be communicated to the Project Authority within 7 days from the 
date of such changes. 
 

2. Tenderers should also read carefully the content of N.I.T. & other tender documents before submission of 
the tender in order to be conversant with the provisions stipulated in the NIT, printed tender form, 
schedule of work, general, special and additional terms and condition etc. Subsequent plea of ignorance 
of the site condition, terms and condition of the NIT and other Tender documents shall not constitute a 
ground for preferring & claim of any nature. 
 
 
 
              Sd/- 

Administrative Secretary 
 WBCADC 
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Section- D 

 
a)    “I/We agree to carry out the works at par with the Rates shown in above schedule”  
b)   “I/We agree to carry out the works at ………….. (%) above/below rates shown in the above schedule 

Signature of (Tenderer)  
[Full Signature with Office Seal]  

Name of the Tenderer…………………………  
Address …………………………………… 
 
 
 
 

Sl No. Description of Item Quantity Unit Rate 
(Rs.)

Amount
(Rs.)

1.00 Earthwork in excavation of canals /drainage channels / 
borrow pits / River bed slope of bank as noted as per 
designed section and throwing the spoils of 23 cms. for 
making banks as per profile or to deposit the same in any 
other place as wanted by the Engineer-in-charge within an 
initial lead of 30M and initial lift of 2M including breaking 
of clods, rough dressing complete as per direction of the 
Engineer-in-charge                                                                       

1.10 (a) Ordinary soil / local soil / soil mixed with moorum or 
kankar / silt, dry or moist / sushy silt / sticky soil.
 (lt. No. 1.02 (a)  / page -1 / I & W.D. / Chapter-I) 3053.97 cum 109.00 332882.73

2.00 Extra rate of earth work in item no.  (1) above for every 
additional lead of 30m. or part thereof beyond the initial 
lead of 30m.One lead                                       
(lt. No.  1.04  / page -1  /I & W.D. / Chapter-1) 2443.18 cum 12.00 29318.11

3.00 Construction of sign board of size 1.50  m  x  1.20  m made 
of brick masonry (1:4)cement mortar  125  mm thick 
inside surrounding with 250  mm  x 250  mm thick outside, 
foundation depth  0.60m. With 15  mm thick paster (1:6). 
Letttering should be done with aproved black paint over 
yellow background complete as per direction of E-I-C.

L.S 3500.00
365700.84

18285.04
383985.88

3839.86
387825.74

11519.58
399345.32
399345.00

Total Rs.
Add 3% for Contingency Rs.

 Schedule FOR RE-EXCAVATION OF SIBRAM SANTIKARI'S POND AT RAMCHANDRAPUR (47) 
MOUZA,  PLOT NO: 87/ 88 UNDER SANTURI BLOCK OF IWMP-17/2012-13 FOR BATCH IV 
PROJECT

Estimated cost Rs.
Add 5  % for GST Rs.

Total Rs.
Add 1%  for Labour welfare Cess Rs.

Total Rs.
Say Rs.

( Rupees three lakh ninety nine thousand three hundred forty five only)
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Section E 

TECHNICAL SPECIFICATION 

 
All works unless specified otherwise shall conform to the latest revisions and / or replacements / 
amendments of the I. S. Specifications and NB code of practice and as per instruction of Engineer in 
Charge. 
 
NOTE  

1 The details of items under this schedule shall be read in conjunction with the corresponding specifications, 
drawings and other Tender Documents.  
2 The work shall be carried out as per drawings, specifications, the description of the items in this schedules 
and / or Engineer’s instructions. Drawings enclosed with these documents are only preliminary for giving some idea 
of the work involved. Final drawings will be issued progressively during the execution of the works.  
3 Items of work provided in this schedule but not covered in the specifications shall be executed as per 
instruction of the Engineer.  
4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for the finished items 
and shall provide for the complete cost towards power, fuel, tools, tackle, equipment, constructional plant, 
temporary works, rectification maintenance till handling over, supervision, colonies, shops establishments, services, 
temporary roads, revenue expenses, contingencies, overheads, profits and all incidental items not specifically 
mentioned but reasonably implied and necessary to complete the works according to the contract.  
5 Local filling/surface preparation may be required in places for movement machineries/ materials. 
Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall include this work also and 
no extra payment shall be paid on account of land filling/surface preparation.  
 
6 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is allowed. All 
scoring and cancellations should be countersigned by the Tenderer in case of illegibility; the interpretation of the 
Engineer shall be final.  
7 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in this 
schedule with respect to the other sections of the contract.  
 
Drawings/List of Drawings: -To be procured (if required) from the Office of WBCADC, Mrittika Bhavan, Plot no 18/9, 
Block DD, Sector-I, Salt Lake, (address). Any other drawings needed would be supplemented during execution of the 
work. 

 
                                                Sd/ 

Administrative Secretary 
 WBCADC 

 
 
 

 


