
1 

 

WEST BENGAL Comprehensive AREA DEVELOPMENT CORPORATION 
(Under Panchayats and Rural Development Department, Government of West Bengal) 

Nalhati-I Project 

P.O.- Nalhati, Dist.- Birbhum, PIN-731220 
Phone: 03465255294 , email- wbcadcnalhati1project@rediffmail.com. 

www.wbcadc.com                 @hqwbcadc                 @Thecadchq 
 

N.I.T. No 06/Nalhati/2022-23                                                                   Dated-     26.04.2022 
       

NOTICE INTVITING TENDER 

 
The Deputy Project Officer/Officer in charge In charge, WBCADC Nalhati-I Project on behalf 

of WBCADC is inviting Sealed percentage basis tenders in WBCADC Form No.-103 in two 

fold Envelope system (i.e. Techno Commercial Bid & Price Bid) from the bonafide, 

experienced, reputed bidders for execution of the following work as detailed below.-[The 

intending tenderers may download the tender documents through the website- 

www.wbcadc.com]. 

1. a) 

Name of work  Amount put to 

Tender (Rs.) 

Earnest 

Money (Rs.) 

Cost of Tender 

documents (Rs.) 

Time of 

Completion 

Estimate for Construction of 

Masonary Dug Well of 3.60 M. 

internal Dia & Depth 9.150 M. 

Location: Dubrajpur, District- 

Birbhum.  

Name of Benificiary :- Helubala 

Dasi 

 

 

 

332589.00 

 

 

 

6700.00 

 

 

 

800.00 

 

 

 

45 days 

 

2. b) Location of site  : GP:- Gohaliara, Mouza:-Palasban, JL No:- 67, Plot  

        No:- 54, PS:- Dubrajpur, Dist:- Birbhum 

 

       c) Cost of tender documents  : Rs. 800/-(Rupees eight hundred) only in the shape of 

Demand Draft/Banker’s cheque issued form any 

Nationalized/Scheduled Bank in favour of WBCADC 

Nalhati-I Project payable at UCO Bank, Nalhati or 

through RTGS/NEFT/CBS in UCO Bank, Account No. 

07570200025071, IFSC No. UCBA0000757 in favour of 

“WBCADC” Nalhati-I Project. 

 

d) Last date & time limit for 

collection of tender (Offline / Online):  12/05/22 Up to 4.00 pm  

 

e) Last date & time limit for  

submission of tender (offline)    :   20/05/22 Up to 2.00 pm  

 

f) Date and time for opening of 

 the tender (Techno commercial bid):  20/05/22 at 2.30 pm  

 

g) Date and time for opening of the tender 

          (Price/Financial Bid) :   To be notified Later.  

mailto:email-%20wbcadcnalhati1project@rediffmail.com
http://www.wbcadc.com/
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3. Each bidder will have to deposit an earnest money & Cost of Tender documents of the 

amount specified above table for each work only in the shape of Demand Draft/Banker’s 

cheque issued from any Nationalized/Scheduled Bank in favour of WBCADC Nalhati-I 

Project payable at UCO Bank, Nalhati or through RTGS/NEFT/CBS in UCO Bank, 

Nalhati, Account No. 07570200025071, IFSC No. UCBA0000757 in favor of WBCADC 

Nalhati-I Project. In case of non-submission of earnest money authenticated copy/copies 

of documentary evidence/Govt. order etc, in support of the entitlement of the tenderer for 

exemption to deposit any earnest money for participating in tender should invariably be 

submitted failing which the tender will be treated as informal and liable to be rejected. 

 

4. The tender document and other relevant particulars may be seen by the intending 

tenderers on any working day between 11.30 a.m. to 4.00 p.m. in the Notice Board of Nalhati-I 

Project 29/04/22 to 12/05/22. However, the intending tenderers may also collect the tender 

documents by downloading only through the website stated above (www.wbcadc.com). In 

case of off line collection, bidding documents should only be issued against application to 

the tender inviting authority along with the documentary evidence in support of the 

payment (for online payment) of “cost of tender documents”. Online Payment should be 

through RTGS/NEFT/CBS in the Bank Account of the tender inviting authority. However 

the intending bidder may deposit the cost of such tender document in the shape of Demand 

Draft/ Banker’s Cheque, issued from any Nationalized/Schedule Bank, in favor of Tender 

Inviting Authority. Payment in other mode will not be accepted under any circumstances. 

In case of off line submission of cost of  tender document, in the shape of Demand Draft/ 

Banker’s Cheque, the same is to be submitted along with the said application during 

collection of Bidding documents Off-line. Otherwise, cost of tender document is to be 

submitted in statutory cover under the Technical document.  

 

But only off line submission of the tenders will be accepted. 

 

   5.  Tender documents shall consist of:- 

   a) This Notice Inviting Tender hereinafter will be referred to as the Tender Notice.          

  b)  WBCADC Form No.-103 hereinafter will be referred to as the tender form.            

  c)  Instructions to Bidder (SECTION-A). 

  d)  Pre-qualification application (SECTION-B, FORM -I).  

  e)  Affidavit (‘X’) SECTION-B.  

  f)  Special Terms & Conditions (SECTION-C) 

  g)   Schedule of quantities (S.O.Q - Section –D) 

  h)  Technical specification of the work – Section- E. 

   

 

6. a) For participating in the tender, the cost of tender documents (Tender fees) are to  be 

submitted as mentioned herein earlier in the manner stated under serial-3. No Cash payment 

for the purpose will be allowed. Such demand draft/Banker’s cheque, transaction details (in 

case of RTGS/NEFT/CBS) towards cost of tender documents should be submitted by the 

tenderers.  
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Both the “Earnest Money” and cost of “Tender documents” are to be submitted in 

Statutory cover under technical proposal. Cost of tender documents (tender fees) is non-

refundable under any circumstances. 

 

b) Each tenderer shall submit tender documents duly filled up in a specified box kept in 

WBCADC Nalhati-I Project, Nalhati, Birbhum within the date and time mentioned here 

in earlier in Sl. No. 2 (e) of this N.I.T. 

 

7. Eligibility criteria for participation in the tender. 

 

7.1. The intending tenderers will have to produce documentary evidence to prove their past 

experience and capabilities for execution of similar type of work as well as financial resources as 

follows. They will have to produce any one of the following documents. 

 

i) Intending tenderers should produce credentials of a similar nature of work of the 

minimum value of 40% of the estimated amount put to tender during 5(five) years prior 

to the date of issue of this tender notice; (30% in case of 2nd Call, & 20% in case of 3
rd

 

Call) of the of the estimated amount put to tender during 5(five) years prior to the date 

of issue of this tender notice; or 

 
ii) Intending tenderers should produce credentials of 2(two) similar nature of work, each 

of the  minimum value of 30% of the estimated amount put to tender during 5(five) 

years prior to the date of the issue of the tender notice; (25% in case of 2
nd

 Call) of the 

estimated amount put to    tender during 5(five) years prior to the date of the issue of 

the tender notice; or 

 

 
iii) Intending tenderers should produce credentials of one single running work of similar 

nature which has been completed to the extent of 80% or more an value (75% incase of 

2
nd

 Call, 70% in case of 3
rd

Call) of which is not less than the desired value at (i) above, 

In case of running works, only those tenderers who will submit the certificate of 

satisfactory running work from the concerned Executive Engineer, or equivalent 

competent authority will be eligible for the tender. In the required Certificate it should 

be clearly stated that the work is in progress satisfactorily and also that no penal action 

has been initiated against the executed agency, i.e. - the tenderer. 

[Non statutory documents] 

7.2 Copy of work order & Payment Certificate will not be treated as “Credential” under 

any circumstances. Credential certificate issued by the Executive Engineer or equivalent 

or competent authority of a State/ Central Government undertaking, Statutory/ 

Autonomous bodies constituted under the Central/State statute, on the executed value of 

completed/running work will be taken as credential. 

 The Credential certificate for completed works, should contain (a) Name of work, (b) the 

name of client, (c) Estimated amount put to tender, (d) Schedule month and year of 

commencement and completion as per work order, (e) Actual date of Completion of work, 

(f) Gross bill amount of the completed work/executed value of running work and detail 

communicational address of client must be indicated in the credential certificate. In case 

of running work, the credential certificate should contain the gross bill amount of 
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executed items of works in addition to information as furnished in above. In both 

completed/running works detail communication address of the client must be indicated in 

the credential certificate. Along with BOQ of the same must be given. 

7.3 In case if it is found that the tenderer is not technically equipped for execution of the Work, 

the offer submitted by him will be treated as cancelled. The decision of the Tender 

Evaluation Committee (TEC) in this regard is final & binding to the tenderers. 

 

7.4 Self attested photocopies of Income Tax Acknowledgement Receipt for the latest 

Assessment year, P. Tax certificate with latest Deposit Challan for the latest assessment 

year, Pan Card, GST Registration Certificate, Trade Registration/Licenses (up to date) 

are to be accompanied with the Technical Bid Documents. 

 

[Non-statutory documents] 

7.5. Registered Partnership Deed for Partnership Firm is to be submitted. The company shall 

furnish the Article of Association and Memorandum. Where an individual person signs the 

tender in his own name against the company or the firm which he happens to be a   director or 

partner, such individual person shall, while submitting any tender for and on behalf of such 

company or firm, invariably submit a copy of registered power of attorney showing clear 

authorization in his favour, by the rest of the directors of such company or the partners of 

such firm, to submit such tender. 

[Non-statutory documents] 

7.6. Registered Unemployed Engineers’ Co-operative Societies / Labour Co-operative Societies 

are required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along 

with other relevant supporting papers. 

[Non-statutory documents] 

8.   The successful bidder shall have to execute an agreement with the Project in from no. 

WBCADC-103which contents the other tender documents within 7 (seven) days on receipt of 

intimation of acceptance of his tender. Failing to comply within the specified time the contractor 

shall render his contract liable to termination with forfeiture of earnest money. The above 

documents will have to be purchased from the office at price considered as “Tender 

documents” in the NIT, in the shape of Demand Draft/Banker’s cheque issued from any 

Nationalized/Scheduled Bank in favour of WBCADC Nalhati-I Project payable at UCO 

Bank, Nalhati or through RTGS/NEFT/CBS in UCO Bank, Nalhati, Account No. 

07570200025071 IFSC No. UCBA0000757 in favour of WBCADC Nalhati-I Project. All the 

copies must be signed on every page by the contractor and submitted to the Project authority 

within the specified time.  

 

The Bidder/Contractor must submit the work programme i.e. Bar Chart immediately after  

receive of Work Order. 

 

9.   The selected tenderer will have to keep himself in readiness to complete the work within the 

target rate as directed by the authority fully understanding that the time will be the essence of 

the contract. The contractor will have to take up the work as directed by the authority within 

7 (seven) days from the date of receipt of work order from the Project authority and 

complete the same within the target date as fixed by the authority, failing which the 

department will have the every right to take appropriate action and to execute the work as 

per the relevant clauses of the printed tender form. The decision of the authority in this 

respect would be final and binding to the contractor. In case the contractor fails to commence 



5 

 

the work within the   specified time of 7 (seven) days from the date of issue of work order, 

authority has the right to  terminate his tender and cancel the work order along with 

forfeiture of earnest money deposited by the contractor if so deemed necessary. 

 10.   No mobilization advance will be allowed under any circumstances. 

 

 11.  No interest on Earnest Money deposited by the tenderer and the security deposit (which will 

be deducted from the bill of the contractor) will be allowed under any circumstances. 

 

12. No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are 

requested to quote their rate accordingly. 

  

13.  Conditional /in complete tender will not be accepted under any circumstances. 

 

14.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days from 

the last date of submission of Financial Bid. If the bidder withdraws the bid during the validity 

period of bid, the earnest money as deposited will be forfeited forthwith without assigning any 

reason thereof. 

 

15. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or 

any other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to 

participate in the tender and that application will be rejected without any prejudice. Moreover, in 

that case, Earnest money deposited by the bidder along with other dues (if any) to the corporation 

will be forfeited and legal action will be taken against such bidder. 

 

16. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances and 

no claim in this respect will be entertained. 

 

17. Before issuance of the work order, the tender inviting authority may verify the credential and 

other documents of the lowest tenderer if found necessary. After verification if it is found that the 

documents submitted by  the lowest tenderer is either manufactured or false, in that case, work 

order will not be issued in favour of the said Tenderer under any circumstances and necessary 

penal action will be taken along with forfeiture of all dues whatsoever to the corporation. 

 

18. If any discrepancy arises between two similar clauses on different notification, the clause as 

stated in later notification will supersede former one in   following sequence:-    

 

a) Tender Form (WBCADC Form No.-103) 

b) N.I.T, 

c) Special Terms & Conditions 

d) Technical Bid and 

e) Financial Bid 

f) Technical Specification 

 

19) Administrative Secretary, WBCADC, Officer in Charge of concerned WBCADC, 

Nalhati-I Project will play the role of Project Engineer WBCADC Nalhati -I Project,(as 

applicable) for imposition of different clauses and for other works narrated in enclosed 

Tender Form. 
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20. Qualification Criteria: 

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” 

will determine the eligibility of each bidder. The bidders shall have to meet all the 

minimum criteria regarding: 

 (a) Financial Capacity 

 (b) Technical Capability. 

 (c) Experience / Credential 

 

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the 

minimum criteria as mentioned in (Sl. no.-7) above and the declaration executed through 

prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If any 

document submitted by a bidder is either manufactured or false, in such cases the eligibility of 

the bidder/ tenderer will be rejected at any stage without any prejudice. 

 

21. The Financial Bid/Offer of the prospective tenderer will be considered only if the 

Technical Bid of the tenderer is found qualified by the Tender Evaluation Committee. 

 

22.   No. price preference and other concession will be allowed in any circumstances. 

 

23.  Prospective applicants are advised to note carefully the minimum qualification criteria as 

mentioned in “instruction to bidders”   stated in Section – ‘A’ before tendering the bids. 

 

24. On receipt of intimation from the appropriate authority, earnest money deposited by the 

unsuccessful tenderers will be refunded from the office of the undersigned. The earnest money of 

the tenderers other than 03(three) lowest tenderers will be refunded within 10(ten) Days after the 

comparative statement of rates obtained has been prepared checked and approved by the 

competent authority. The earnest money of 02(two) lowest tenderers out of 03(three) will be 

refunded within 07(seven) days after issuance of work order to the lowest tenderers. 

 

25.   In case of successful tenderers, the deposited earnest money will be converted into Security 

Deposit/ Performance Security and will be refunded from the office of the undersigned, after 

successful completion of Guaranty obligation period. 

 

26. The intending bidders shall clearly understand that whatever may be the outcome of   the   

present   invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The 

undersigned reserves the right to accept or reject any offer without assigning any reason 

whatsoever and is not liable for any cost that might have been incurred by any tenderer at the 

stage of bidding. Cost of tender documents (tender fees) submitted by the participant tenderers 

are non-refundable.  

 

 

 27.  It must clearly be understood that the value of works and quantity of works as indicated in 

above table and in the departmental schedule are approximate only and may be appreciably 

decreased/ increased at the desires of the Project authority during the actual execution. The 

contract shall remain unaffected by such deviation. 

 

28. The percentage of variation of item of work for which there shall be no increase in rates 

shall be 80%. 
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29. If the day on which the tender is due has been or is declared a closed holiday of Government 

offices under the Govt. of West Bengal, the offer shall remain open for acceptance till the 

same hour of the next working day. 

 

30. Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts to 

     this will render his tender liable to rejection. 

 

31.The bidder will have to invest a minimum cash up to the 30(Thirty) % of the contract 

price of work during the implementation of the construction. Progress bills will be paid 

accordingly. 

 

32. No extra cost will be allowed beyond the tendered amount (awarded cost) for any work 

as per Order No. 1M-03/16/1039-R/PL Dated- 28
th

 November, 2019 of the Additional 

Chief Secretary to the Government of West Bengal, Public Works Department. 

 

33. SECURITY DEPOSIT/ PERFORMANCE SECURITY:- 

The Employer shall retain 01(one) % as Security Deposit/Performance Security of the gross 

amount due to the contractor from each payment/R.A. bill (including Final bill).The total 

Security Deposit/ performance Security [01(one) % as deducted from different R/A & Final 

bills and the Earnest money of the successful bidder converted to Security Deposit/ 

performance Security] will be repaid to the contractor only successful completion of Defect 

liability/Guarantee obligation period (as per Order No. 5784-PW/L&A/2M-175/2017, dated-

12.09.2017 of the Principal Secretary to the Government of West Bengal, Public Works 

Department together with the Notification issued from this office under memo no.-

100/003/24/02/Part/1302, dated- 06.08.2021.)and the Engineer in Charge has certified that 

the contractor has satisfactorily carried out all rectification work, if any, as per contract. In 

case of successful bidder, who during our scrutiny was also found eligible for non-

submission of Earnest Money along with his tender, 2% of “Contract Price” of the 

work will have to be submitted by him before execution of Agreement in the form as 

per direction to be set in the Letter of acceptance within the specified time limit as 

Performance Security. 

 

If the said rectification is not carried out by the contractor, the Employer will free to carry 

out such rectification work and the Amount required for the same would be recovered from 

the amount of Performance Security available with the Employer and or from any amount 

of the contractor whatever is due.  

 

34. The Defect Liability Period/Guarantee obligation period of the work should be 

calculated from the completion date as per Order No. 5784-PW/L&A/2M-175/2017, 

dated-12.09.2017 of the Principal Secretary to the Government of West Bengal, Public 

Works Department. 

 

 

35. a) Cost of any materials supplied departmentally or by the contractor will be considered 

for preparing the R/A, final bill and deduction of IT &GST along with other taxes & duties 

as per norms in vogue will be made from the bills of the contractor. 1% Building and other  

Construction Workers’ Welfare CESS will also be deducted from the progressive/Final 

bills of the contractor. 
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b) Usually the department will supply no materials for the work. 

 

c) The cement and steel (including reinforcements) as required for the work are to be 

supplied also by the contractor. 

 

In case of Cement:- No cement except those approved by the Engineer in Charge shall 

be used in the work. Cement bags must be stored in a water-tight shed having wooden 

floor or platforms raised at least 50mm from ground as approved by the Engineer-in 

Charge. Cement which is partially set or which is lumpy or caked is to be treated as 

damaged and shall be removed from site immediately. 

 

In case of Steel reinforcement:- All steel shall be clean and free from loose mill scales, 

dust, loose rust and coats of paints, oil or other coating. Any scale or loose rust shall be 

removed before use without any claim for extra charge for the same. The steel 

reinforcement should be stored as site properly. Bidders should quote their rates 

accordingly. 

 

ADDITIONAL PERFORMANCE SECURITY – 

 

36. a) Additional Performance Security @10% of the tendered amount(awarded cost)  shall be 

obtained from the successful bidder if the accepted bid value is 80% or less of the estimate 

put to tender, introduced vide memo no. 4608F(Y), dated-18.07.2018 of the Additional 

Chief Secretary to the Government of West Bengal, Finance Department, Audit Branch.  

 

      b) The additional security shall be returned immediately in successful compulsion of the 

contract. If the bidder fails to complete the work, the additional shall be forfeited at any time 

during the pendency of the contract period after serving proper notice to contractor. 

Necessary provision regarding deduction of security deposit from the progressive bills of the 

contractor as per relevant clauses of the contract shall in no way be altered/affected by 

provision of this additional security.  

 

37. The rate offered by the bidders should be included GST, Labour welfare cess, Royalties, 

transportation up to location, loading and unloading, insurance and all taxes and duties with all 

incidental charges. 

 

 
 

38. Tenderers should also study carefully the content of N.I.T. and other tender documents 

before submission of the tender in order to be conversant with the provision stipulated in the 

N.I.T., Tender form, Special terms & conditions, technical specification etc. Subsequent 

ignorance of terms and conditions of the N.I.T. and other tender documents shall not 

constitute a ground for preferring a claim of any nature. 

 

 

39. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered 

for acceptance by the Department. In such cases, the Tender will be cancelled. This is 

in accordance with the memo no. 5696-F(Y), dated- 01.10.2019 of Finance Department, 

Audit Branch  issued by Additional Chief Secretary to the Government of West 

Bengal. 
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40. This N.I.T. shall form a part of the contract document.  

 

 

                                                                                           Sd/ 
 Officer In - charge 

                                                                                         WBCADC Nalhati-I Project 

 
Memo No. 008/Tender & Quotation/172/1(12)                              Dated-  26/04/2022 

 

Copy forwarded for information and necessary action to: - 
1. The Administrative Secretary, WBCADC, Kol-64. 
2. The District Magistrate, Birbhum  District. 
3. The Savadhipati, Birbhum Zilla Parishad.  
4. The District Engineer, Birbhum Zilla Parishad . 
5. DIO, NIC, Birbhum Unit 
6. In-Charge, Engg. Cell, WBCADC (HQ).  
7. Block Dev. Officer, Dubrajpur Dev. Block, Dubrajpur, Birbhum 
8. Block Dev. Officer, Nalhati-I Dev. Block, Nalhati, Birbhum 
9. The Savapati , Dubrajpur Panchayet Samity ,  
10. Chairman, Nalhati Municipality, Nalhati, Birbhum 
11. The Executive Engineer, PWD Construction, Birbhum District . 
12. Convener, Project Level Tender Committee, WBCADC Nalhati-I Project. 
 
 

 

 

                                                                                                   Sd/       
 Officer In - charge 

                                                                                         WBCADC Nalhati-I Project 
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WBCADC 
WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 

6A, RAJA SUBODH MULLICK SQUARE, (9TH floor) 
CALCUTTA- 13. 

          
 
 
 

Contract Form for Execution of Work 
 
W.B.C.A.D.C Form No.-103      Price: Rupees Fifty only 
 
      Issued to …………………………........................... 

 
Address:…………………………………………... 
…………………………………………….... ……...                    
………………………………………… …….. ……  

Contract No.: …………………………… For the work of …………………………………… 
      Against tender notice No.: ……………………….. 
 
 
 
ITEM RATE TENDER AND CONTRACT FOR WORKS. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 

tender posted in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ 

Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training 

Organizer, Krishi Vigyan Kendra.  

 
   This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender and the amount of the security deposit to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from 
bills.  Copies of the specification, designs and drawings and any other documents 
required in connection with the work, signed for the purpose of identification by the 
Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training 
Organizer, Krishi Vigyan Kendra shall also be open for inspection by the contractor at the 
office of the Project Engineer / Project Director / Deputy Project Director, 
W.B.C.A.D.C./Training Organizer, Krishi Vigyan Kendra, during office hours. 
 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof, or in the event of the absence of any partner in must signed on his 

behalf by a person holding a power of attorney authorizing him to do, so, such power of 

attorney to be produced with the tender & same in the case of a firm carried on by one 

member of a joint family it must disclose that the firm is duly registered under the 

Partnership Act. 
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3. Receipts for payments made on account of a work, when executed by a firm, must also 

be signed by the several partners, except where the contractors are described in their 

tender as a firm in which case the receipts must be signed in the name of the firm by one 

of the partners or by some other person having authority to give effectual receipts for the 

firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work.  Tenders which propose any alteration in 

the work specified is the said form of invitation to tender, or in the time allowed for 

carrying out the work, of which contain any other conditions of any sort, will be liable to 

rejection.  No single tender shall include more than one work, but contractors who wise 

to tender for two or more works shall submit a separate tender for each. Tenderers shall 

have the sane and number of the work to which they refer written outside the envelope. 

 
5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 

or his duly authorized assistant will open tenders in the presence of any intending 

contractors who may be present at the time and will enter the amounts of the several 

tenders in a Comparative Statement in a suitable form.,  In the event of a tender being 

accepted, a receipt for the earnest money fo4rwarded therewith shall thereupon be given 

to the contractor who shall thereupon for the purpose of identification sign copies of the 

specifications and other documents mentioned in Rule 1.In the event of a tender being 

rejected the earnest money forwarded with such unaccepted tender shall be refunded 

within 10 days from the date on which the tender is decided provided the contractor(s) 

present himself /themselves before Project Engineer / Project Director / Deputy Project 

Director, W.B.C.A.D.C./ T. O., K.V.K.to take the refund. 

 
6. The accepting authority reserves the right to reject any or all the tenders without 

assigning any reason and he will not be bound to accept either the lowest tender or any 

of the tenders. 

 
7. The receipt of an accountant of clerk for any money paid by the contractor will not be 

considered as any acknowledgment of payment to the Project Engineer / Project Director 

/ Deputy Project Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Executive Vice-Chairman 

of CADC /P.E./P.D./D.P.D. ,W.B.C.A.D.C./ T. O., K.V.K. or a duly authorized 

Officer/Cashier. 

 
8. The memorandum of work tendered for, and the schedule of materials to be supplied by 

the CADC and their issue rates, shall be filled in and completed in the office the CADC 

before the tender form is issued.  If a form is issued to an intending tenderer without 

having been so filled in & completed be shall request the office to have this done before 

he completes & delivers his tender. 
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TENDER FOR WORKS 
 

I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the 
underwritten memorandum within the time specified in such memorandum at the rates 
specified therein, and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to in Rule-1 hereof & in clause-11 of the 
annexed conditions & with such materials as are provided for, by, & in all other respects 
in accordance with such conditions so far as applicable. 
 

 
MEMORANDUM 

 
If several sub-works   (a) General Description 
are included  they should 

 be detailed in a    (b) Estimated Cost   : Rs. 
separate list.    ©   Earnest money    : Rs. 

      (d)  Security deposit 
            (including earnest  

money)   : Rs. 
(e) Percentage, if any, to be 
      Deducted from bills : (Rs.   
      Per cent) 
(f)  Time allowed for the work from 
       Date of written order to commence     months 
 

Item 
No. 

Item of works Unit per Rate tendered 

In words 

       

Note: To be continued on additional sheets as found necessary. 
 

*Give particular  Should this tender be accepted I/We hereby agree to abide by and fulfill 
all  

And numbers  the terms and Provisions of the said conditions of contract  annexed 
hereto  

strick out  so far Give particular as applicable, or in default thereof to forfeit and pay 
to  
   the CADC . 
  

The sum of Rs……………………*is here with forwarded in currency  
notes(a) If  no  case as earnest money  (a) the full value of which is to be 
absolutely forfeited 

(a) If no case  to the CADC or its successors in office without prejudice to any other 
Security deposit  rights or remedies of the said CADC  or its successors in office, 
Is to be token              should I/We fail to commence the work specified in the above    
Strike out           memorandum, or   should I/We not deposit the full amount of security 

deposit specified in the above memorandum, in accordance  
with clause-1  (A) of the said conditions contract, otherwise the said sum 
of Rs………………. shall be  retained by CADC as on account of such 
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security deposit as aforesaid deposit or (b) the full value of  which shall be 
retained by CADC  on account of the security deposit specified  in clause-
1 (B) of the said conditions of contract .                  
 
 

 
**Signature of 
Contractors before   Dated the…………………….day 
of………………19………… 
Submission of    Witness ***   Address : 
Tender         Occupation: 
 
***Signature  
of witness of 
contractor’s 
signature 
 
****Signature  
of the officer    The above tender is hereby accepted by me on behalf of 
the  
by whom    W.B.C.A.D.C. 
accepted    dated the ………….day of 
……………….19…………………… 
 
   
 

CONDITIONS OF CONTRACT 
 
 

Clause-1  The person/persons whose tender may be accepted (herein after called 
the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two days for one of 
Rs.2,000/- or less, and so on, up to a limit of ten  days of the recei9pt by him of the notification 
of the acceptance of his tender)] deposit with the CADC in cash of Government securities 
endorsed to the CADC (if deposited for more than 12 months)a    

sum sufficient with the amount of the earnest money deposited by With security 
 him tender to make up the full security deposit specified in the  

deposit tender); or (B)[ permit CADC at the time of making any payment     
 to him for work done under the contract to deduct such sum as will (with the earnest 
money deposited by him) amount to ten percent of all moneys so payable such deductions to be 
held by CADC by way of security deposit].  Provided always that in the event of the contractor 
depositing a lump sum by way of security deposit as contemplated at A)above then and in such 
case, if the sum so deposited shall not amount to ten percent, of the total estimated cost of the 
work, it shall be lawful for CADC at the time of making  any payment to the contractor for work 
done under the contract to make up the full percentage making any payment to the contractor 
for work done under the contract to make up the full percentage of ten percent, by deducting a 
sufficient sum from every such payment as last aforesaid.  All compensation or other sum of 
money payable by the contractor to CADC under the terms of his contract may be deducted 
from or paid by the sale of a sufficient part of his security deposit, or from the interest arising 
there from, or from any sums which may be due or may become due to the contractor by CADC 
on any account whatsoever, and in the event of his security deposit being reduced by reason of 
any such education or sale as aforesaid, the contractor shall within ten days thereafter make 
good in cash or Government securities endorsed as aforesaid any sum or sums which may have 
been deducted from or raised by sale of his security deposit or any part thereof. 
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Clause-2 –This time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor & shall be reckoned from the date on which the order to commence 
work is given to the contractor.  Work shall throughout the stipulated period of the contractor be 
proceeded with, with all due diligence (time being deemed to  be of the contract on the part of 
the contractor) and the contractor shall pay as compensation an  amount equal to one per cent, 
or such smaller amount as the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K.(whose decision in writing shall be final may decide, on the amount 
of the tendered amount of the whole work as  shown in the tender for every day that the work 
remains uncommenced, or unfinished after the proper date.  The contractor shall commence 
execution of such part of the work as may be notified to him within seven days or as directed 
from the date of the   order for commencement  for work and diligently continue  such work and 
Compensation further to ensure good progress and during the execution of the work, for delay 
he shall be bound in all cases in which the time allowed for any work exceeds one month to 
complete one fourth of the whole of the work before one*forth of the whole time allowed under 
the contract has elapsed, one half of the work, before one half of such time has elapsed, and 
three fourths of the work, before three-fourths of such time has elapsed.  In the event of the  
contractor failing to company with any of the conditions herein he shall be liable to pay as 
compensation an amount equal to one percent or such smaller amount as the Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose decision 
in writing shall be final)  may  decide on the said tendered amount of the whole work  for every 
day that the due quantity of work remains incomplete PROVIDED ALWAYS that the entire 
amount of compensation to be paid under the Provisions of this cause shall not exceed ten 
percent on the tendered amount of the works as shown in the tender. 

 
Clause-3 In any case in which under any clause of clauses of this contract the contractor 
Action when   shall have rendered himself liable to pay compensation amounting to the whole of 
whole of his security \deposit (whether paid in one sum or deducted by installments) the   
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
deposit is        K.V. K. on behalf of the CADC shall have power to adopt any of the following  
forfeited. courses as he may deem be suited to the interests of the  Corporation:- 
 .  
(a) To rescind the contract (of which rescission notice in writing to the contractor under the hand 

of the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. 

K. shall be conclusive evidence), and in which case the  security deposit of the contractor 

shall stand forfeited, and be absolutely at the disposal of Corporation. 

(b) To employ labour paid by the Corporation & to supply materials to carry out the work, or any 

part of the work, debiting the contractor with the cost of the labour & the price of the 

materials(of the amount of which cost & price a certificate of the Project Engineer/Project 

Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall be final & conclusive 

against the contractor) & crediting him with the value of the work done, in all respects in the 

same manner & at the same rates as if it had been carried out by the contractor under the 

terms of his contract; the certificate of the Project Engineer as to the value of the work done 

shall be final & conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted out of his heads, and to give is to another contractor to complete, in which case 

any expenses which may be incurred in excess  of the sum which would have been paid to 

the original contractor if the whole work had been executed by him (of the amount of which 

excess the certificate in writing of the Project Engineer/Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O., K.V. K. shall be final and conclusive) shall be borne and paid 

by the original contractor and may be deducted from any money due to him by the 
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Corporation under the contractor or otherwise, or from his security deposit of the proceeds of 

sale thereof, or a sufficient part thereof. 

 
In the event of any of the above courses being adopted by Project Engineer/Project Director 
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements, or made any advances on account of, or with a view 
to the execution of the work of the performance of the contract.  And in case the contract shall 
be rescued under the provisions aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work therefore actually performed under this contract, unless and until the 
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. will have 
certified in writing the performance of such work and the value payable in respect thereof, and 
he shall only be entitled to be paid the value so certified. 
 
 
Clause-4  In any case in which any of the powers, conferred upon the Project Engineer/Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have  
become exercisable and the same shall not be exercised the non-exercise thereof shall not  
constitute  a waiver of any of the conditions hereof he is declared liable to pay compensation  
   amounting to the whole of his security deposit and the liability of the  
   contractor for past and future compensation amounting to the whole of his 
Contractor Remains security deposit, and the liability of the contractor for past and future 
Liable To pay  compensation shall remain unaffected. In to the event of the Project  
compensations Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., 
if action not taken K.V.K. putting in force either of the powers(a) or (c) vested in him under 
under clause-3 the preceding clause he may, if he so desires, take possession of all or  
   any tools, plant materials and stores, in  or upon the works, or the site 
thereof or belonging to the contractor or procured by him and intended to be used for the 
execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates, or in case of these not being applicable, at current market rates these not being 
to be certified by the  Project Engineer/Project Director/Deputy Project Director W.B.C.A.D.C /T. 
O., K.V.K. whose certificate thereof shall be final. Otherwise the Project Engineer/ Project 
Director / Deputy Project Director, W.B.C.A.D.C/ T.O.,K.V.K. may be notice in writing to the 
contractor or his clerk of the work, foreman or other authorized agent requiring him to remove 
such tools, plant, materials, stores from the premises.( within a time to specified in such notice);   
   and in the event of the contractor failing to comply with any such  
Power to take  requisition the Project Engineer/Project Director/Deputy Project Director, 
Possession Of or W.B.C.A.D.C/ T. O., K.V.K. may remove them at the contractor’s expense 
require removal of or sell them by auction or private sale on account of the contractor, & at 
or sell contractor’s his risk in all respect & the certificate of the Project Engineer/Project 
plan   Director / Deputy Project Director, W.B.C.A.D.C /T.O.,K.V. K. as to the  
   expense of any such removal& the amount of the proceeds & expense of 
any such sale shall be final and conclusive against the contractor. 
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Clause-5. If the contractor shall desire an extension of the time for completion of the works 
on the grounds of his having been unavoidable hindered in its execution the contractor shall give 
an immediate report of such hindrance to the Project Engineer/ Project Director / Deputy Project 
Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and if he shall desire an extension of time for 
completion of the work  on the ground thereof he shall apply in writing to Project Engineer/  
   Project Director /  Deputy Project Director, W.B.C.A.D.C /T.O., K.V.K  
Extension Time within 7 days of the date of cessation of such hindrance on account of  
   which he desires such extension as aforesaid & the Project Engineer/ 
Project .Director / Deputy Project Director, W.B.C.A.D.C /T. O, K.V. K. shall, if in his opinion 
(which shall be final) reasonable grounds be shown there of authorize such extension of time, if 
any, as may, in his opinion, be necessary proper reasonable. 
 
Clause-6 On completion of the work, the contractor shall be furnished with a certificate  
by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. 
of such completion, but no  such certificate shall be given nor shall the work be considered to be 
completed until the contractor shall have removed from the premises on which the work shall be 
executed all scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-
work, doors, windows, walls, floors, or other parts of any building, in upon or about which the 
work is to be executed or of which he may have had possession for the purpose of the execution 
thereof, nor until the work shall have been measured by the Project Engineer/Project Director / 
Deputy Project Director, W.B.C.A.D.C /T. O., K.V.K. whose measurements shall be final binding 
   and conclusive against the contractor.  If the contractor shall fail to comply 
Final Certificate with the requirements of this clause as to removal of scaffolding surplus  
   materials & rubbish and cleaning off dirt on or before the date fixe for the 
completion of the work, the Project Engineer/ Project Director / Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such Scaffolding, 
surplus materials and rubbish and dispose of the same as he thinks fit and clean off such dirt as 
aforesaid; and the contractor shall forthwith pay the amount of all expense so incurred, and shall 
have no claim in respect of any such scaffolding or surplus materials so aforesaid except for any 
sum actually realized by the sale thereof. 
 
 
Clause-7 No payments shall be made for works estimate to cost less than rupees one 
thousand, till after the whole of the works shall have been completed a  of certificate of 
completion given.  But in the case of works estimated to cost more than rupees one thousand, 
the contractor shall on submitting the bill therefore, be entitled to receive a monthly payment 
proportionate to the part thereof  than approval and passed by the Project Engineer/Project 
Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such   
   and passing of the sum so payable shall be final and conclusive 
Payment on against the contractor. But all such intermediate payment for the work  
intermediate actually  done and completed and shall not preclude the requiring of bad, 
certificate to be unsound and imperfect or unskillful work to be removed and taken away & 
Regarded as reconstructed, or re-erected, or be considered as an admission of the due 
advances. performance of the contract, or any part thereof, in any respect, or the 
 acquiring of any claim nor shall it conclude, determine of affect in any way 
The powers of Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. 
O.,K.V. K. under these conditions or any of them as to the final settlement and adjustment of the 
accounts or otherwise or in any other way very or affect the contract.  The final bill shall be 
submitted by the contractor within one month of the sate fixed for completion of the work, 
otherwise the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K. certificate of the measurement and of the total amount payable for the work accordingly 
shall be final & binding on all parties. 
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Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date  
  fixed by the Project Engineer/Project Director /Deputy Project Director, 
W.B.C.A.D.C / T. O., K.V. K. for all works executed in the previous month and Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or 
cause to be taken the requisite measurement for the purpose of having the same verified, and 
the claim as far as admissible adjusted, if possible, before the expiry of thirty days from the  
 presentation of the bill. If the contractor does not submit the bill within the time 
Submitted fixed as aforesaid, Project Engineer/Project Director /Deputy Project Director, 
Monthly W.B.C.A.D.C /T. O., K.V. K. may deputes subordinate to measure up the said  
  work in the presence of the contractor, whose counter signature to the 
measurement list will be sufficient warrant; and Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T.O., K.V. K. may prepare a bill form such list which shall be 
binding on the contractor in all respects. 

 
Clause-9 The contractor shall submit all bills on the printed forms to be had on application 

at the office of the CADC or the concerned CADP and the charges in the bills 
shall  

Bills to be  always be entered at rates specified in the tender or in the case of any extra 
on printed work ordered in Pursuance of these conditions, and not mentioned or provided 
forms  for in the tender at rates hereinafter provided for such work. 
 
 
Clause-9A-(1) Payments  due to the contractor may, if so desired by hi8m, be made to his Bank 

instead of  direct to him, provided that  the contractor furnishes to Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 
(i) An authorization in the  form of a legally valid document, e.g. irrevocable 

power of attorney conferring authority on the Bank to receive payment; 
and 

(ii) His own acceptance of correctness  of the amount made out as being  
due to him by the CADC or his signature on the bill or other claim 
preferred against  

Payments of  CADC before settlement by Project Engineer/Project Director /Deputy 
of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K.  of the account of claim 
Bills to Bank  W.B.C.A.D.C /T.O., K.V. K.  of the account of claim by payment to the 
Bank.  
  
  While the receipt given by such Bank shall constitute a full and sufficient 
discharge for the payment, the contractor should wherever possible, present his bills duly 
receipted and discharged through his Bankers. 
 
 (2) In the case of bills, which the contractor presents for payment direct and which 
are not endorsed in favour of the Bank, while efforts will be made to secure payment to the 
financing, Bank, payments made to the contractor should be accepted as full acquaintance so 
far as the CADC is concerned, As part of the arrangement, the financing Bank should give the 
CADC a letter to this effect. 
 
 Note-1: The procedure will not affect the usual rights of CADC to deduct from 
contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to CADC on 
account of penalties, over-payments etc. on this or any other contract with the CADC. 
 
 Note-2: Nothing herein contained shall operate to create in favour of the Bank any 
rights or equities vis-à-vis the CADC. 
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 Clause-10 If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied by CADC or if it is required that the contractor 
shall us certain stores to be provided by the CADC (such materials and stores and the prices to 
be charged therefore  as hereinafter mentioned belong so far as practicable for the convenience 
of the contractor, but not so as in any way to control the meaning or effect of this contract 
specified in the schedule or memorandum hereto annexed), the contractor shall be supplied with 
such materials and stores as required from time to time   to be used by him for the purpose of 
the contract only, and the value of the full quantity of materials and stores so supplied at the 
rates specified in the said schedule or memorandum may set  off or deducted from any  sums 
then due, or thereafter to become due to set  off or deducted from any  sums then due, or 
thereafter to become due to the  

contractor under the contract, or otherwise or again or from the security 
deposit, or the proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 
by CADC CADC, and shall not on any account be removed from the site of the 

work, and shall at all times be open to inspection by the CADC officers.  
Any  

such  materials unused and in perfectly good condition at the ti8me of the completion or 
determination of the  contract shall be returned to the CADC store, if by a notice in writing under 
his hand he shall so require; but the contractor shall not be entitled to return any such materials 
unless with such consent, and shall have no claim for compensation on account of any such 
materials so supplied  to him as aforesaid being unused by him, or for any wastage in or 
damage to any such materials. 
 
Clause-11 The contractor shall execute the whole any every part of the work in the most 
Substantial and workmanlike manner and both as regards materials and otherwise in every  
    respect in Strict accordance with the specifications, The contractor shall 
Works to be  confirm exactly, strict accordance with the specifications, the contractor 
 executed in  shall also confirm exactly, fully an faithfully to the designs, drawing, and 
Accordance With instructions in writing relating to the work signed by the Project Engineer/  
Specifications, Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V.K. and 
drawings  lodged in his office, and which the contractor shall be entitled to have 
Orders, etc.  access at such office, or on the site of the work for the purpose of   
   inspection during at such hours, and the contractor shall, if he so requires, 
be entitled at his own expense to make or cause to be made copies of the specifications, and of 
all such designs, drawings and instruction as aforesaid. 
    
Clause-12 The Project Engineer/Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O., K.V. K.  shall have power to make any alternation   
in commissions from, additions to or substitutions from the original 
specifications, drawings,  

Alternation in  designs and instructions that may appear to him to necessary or advisable  
specifications during the progress  of the work and the contractor shall be bound to  
and designs  carry out the work in accordance  with any instructions which may be 

given to him in writing signed by the Project  Engineer/Project Director 
/Deputy Project Director, W.B.C.A.D.C /T.O., K.V.K. and such alternations 
commissions, addition of substitutions, shall  not invalidate the contract 
but  shall be deemed to have formed as work included in the original 
tender an any directed to do in the manner above specified a part of the  

work shall be carried  by the contractor on the same conditions in all respects on which he  
agreed to do the main work and at the same rates, if any, may be specified in the tender for the 
main work.   
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The time for completion of the work shall be extended in the proportion that the altered, 
additional of substituted work bears to the original contract work and  

Do not invalidate  the certificate of the Project Engineer/ Project Director /Deputy Project  
Contract Director, W.B.C.A.D.C /T. O.,K.V.K.   shall be conclusive as to such 

proportion. And if the altered additional or substituted work includes any  
class of the work, for which no rate is specified in this contract, then such class of work shall be 

carried out at the rates entered in the Schedule of  
Extension of time.  rates of the respective P.W.D. circle which was in force at the time of the  
in consequence  acceptance of the contract  minus/plus the percentage which the total  
of alternation  tendered amount bears to the Estimated  cost of the entire work put to 

tender and if the altered, additional or substituted work is not entered in  
the said schedule of rates payment thereof shall be made by the Project Engineer/ Project  
Director /Deputy Project Director, W.B.C.A.D.C / T.O., K.V. K. determining the rates on analysis  
worked out from (a) the basic rates of materials and labour provided in the current schedule of  
rates or (b) the current market rates of materials  and labour when even basic rates f the work  
are not available in the schedule.   
 
 
Rates for works  In cases when such rates are determined of analyses by the Project  
in estimated Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., 
not schedule K.V.K.  under (a) above, the stipulated percentage above or below 

schedule of rates as provided in the contract shall also apply and in case  
of rates worked out on analysis under (b) above, payment shall be made at percentage. In the  
event of any dispute regarding rates determined on analysis for any altered additional or  
substituted work under this clause the decision of the Project Engineer/ Project Director /Deputy  
Project Director, W.B.C.A.D.C /T. O.,K.V. K.   shall be final & binding, when approved by the  
Executive Vice-Chairman of the CADC. 
 
 
Clause-13If at any time after the commencement of the work the CADC shall for any reason  
whatsoever not require the whole thereof as specified in the tender to be carried out, the Project 

Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., 
No compensation  K.V.K. shall five notice in writing of the fact to the contractor who shall  
For alteration  have no claim to any payment or compensation whatsoever on account of 
In or restriction  any profit or a advantage which he might have desired from the execution 
Of, work to be of the work in full, but which he did not derive of the work not having been  
Carried out. carried out; in conseque3nce of the full amount neither shall be have any 

claim for compensation by reason of any alternation having been made  
in the original specifications, drawings, designs and instructions which shall involve  any  
curtailment of the work as originally contemplated.  
 
 
Clause-13-A If for any  reason whatsoever a work suspended with 7(seven) days prior 

notice by the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O.,   K.V. K.  during its progress in the interest of this  

Suspension  Corporation and resumption of the   suspended work is delayed, no claim  
Of work  of the contractor in respect of idle labour, tools& plants and establishment 

charges or increased cost of materials or any other charges whatsoever  
during  the suspension period shall be admissible or tenable. The contractor will, however be  
entitled to extension of time limited to the period of suspension. The accepted rates will be valid  
till the completion of the work, safeguard of the materials remain unused in the custody of the  
contractor during the suspension period is the liability of the contractor. 
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Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O., K.V.K.  or his subordinate in charge of the  
Action and  work, that any work has been executed with unsound, imperfect, or  
Compensation  unskillful workmanship, of with materials of any inferior description, or  
Payable  that any materials or articles provided by him for the execution of the work 
In case of  are unsound, or of a quality inferior to that contract for, or otherwise not in  
bad work accordance with the contract, the contractor shall on demand in writing 

from the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C/T. O., K.V.K. specifying the work, materials or articles complained of  
notwithstanding that the same may have been inadvertently passed, certified and paid for,  
forthwith rectify, or remove and reconstruct the work so specified, in while or in part, as the case  
may require, or as the case may be, remove the materials or articles so specified and provide  
and other proper and suitable materials or articles at his own proper  charge and cost; and in the  
event of his failing to do so within a period to be specified by  the Project Engineer/ Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V.K. in his demand aforesaid, then  
the contractor shall be liable to pay compensation at the rate of one per cent, on the amount  of  
the estimate for every day not exceeding ten days, while his failure to do shall continue and in  
the case of any such failure the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V.K.   may rectify or remove and re-execute the work or remove and  
replace  with others, the materials or articles complained of as the case may be at the risk and  
expense in all respects of the contractor. 
 
Clause-15 All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the  
Works to be  Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C/ 
open for  T.O.,K.V. K.  /other officers of CADC and the contractor shall at all times  
Inspection  during the working hours, and at all times during the working hours, and 

at all other times at which reasonable notice of the intention of Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V.K.   or any other Officer of CADC to  
visit the works shall have been given to the contractor, either himself be present to receive  
orders and instructions, r have a responsible agent duly accredited in writing present for that  
purpose. Orders given to the contractor’s agent shall be considered to have the same force as if  
they had been to the contractor himself. 
  
 
Clause-16 The contractor shall give not less than five days, notice to writing to the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C/ 
contractor or  T.O.,K.V. K.   or his subordinate in charge of the work before covering  up  
responsible agent  or otherwise  placing beyond the reach of measurement any work in order 
to be present that he same may be measured, and correct dimensions thereof be taken 
 before the same is so covered up or placed beyond the reach of  
measurement and .Shall not over up or place beyond the reach measurement any work  without  
the consent in writing of the Project Engineer/ Project Director /  Deputy Project Director,  
 W.B.C.A.D.C /T. O.,K.V. K.  or any officer  of CADC  in charge of the  
Notice to be work; Notice to be if any work shall be covered up or placed beyond the  
given before  each of measurement without such notice having been given or consent  
Is covered up  obtained, the same shall be uncovered at the contractor’s expense. Or in 

default thereof no payment or allowance shall be made for such work or  
the materials with the same was executed. 
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Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or 
destroy any part  of a building, in which he may be working or any 
building, road, road-curbs, fence enclosure, water pipes, cables, drain’s 
electric or  

Contractor liable  telephone posts or wires, trees grass or grass-land or cultivated ground 
for damage done,  contiguous to the premises on which the work or any part of it is being  
Imperfections for executed, or if any damage, shall happen to the work while in progress,  
3Months after from any cause whatever  or any imperfections become apparent in it  
Certificate within three months (six months in the case of a road work) after a  
 certificate final or otherwise of its completion shall have been given by  
 the Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V.K. as aforesaid the contractor shall make the same good at his own  
expense, of in d default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V.K. as aforesaid, the contractor shall make the same good at his own  
expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V.K. may cause the same to be made good by other workmen and 
deduct the expense (of which the c certificate of the Engineer-in-charge shall be final) from  any 
sums that may be then, or at any time thereafter become due to contractor, or from his security 
deposit, or the proceeds of the sale thereof, or a sufficient portion thereof.  

 
 The security deposit of the contractor made in the manner provided in clause I hereof, 
shall be refundable on the expiry of 6 months (9months in the case of a road work) after the 
issue of the certificate, final or otherwise, of the completion of the work, subject to the condition 
that n such refund of security deposit shall be allowed till the final bill has been prepared and 
passed. Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all 
the liabilities of the contractor under this contract, half of the security deposit is will be 
refundable after 3months of the issue of the said certificate of completion.  Provided further that 
in the case of a building work where the contractor after completion of the major portion of the 
contract is deterred from executing remaining part of the work under circumstances beyond his 
control, the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. 
K. may on the merit of each such case, make proportionate refund of the security deposit to 
contractor on his own discretion. 
 
  The contractor shall be responsible for rectifying defects in asphaltic works noticed within 
a year from the date of completion of the work and the portion of the security deposit relating to 
asphaltic work shall be refundable after expiry of this period. 
 
Clause-18 The contractor shall supply at this own cost materials (except such special 
materials, if any, as may be accordance with the contract be supplied from the CADC stores) 
plant tools, appliances, implements, ladders, cordage, Contractor tackle,  scaffolding and 
temporary work requisite or proper for the proper to supply execution of the work, whether 
original, altered or substituted, and whether plant, ladders  included in the specifications or other 
   documents forming part of the contract of referred to in  these conditions, 
Contractor to  or which may be necessary for the purpose of satisfying or complying with 
Supply plant,  the requirements of the Project Engineer/ Project Director /  Deputy 
Ladders,  Project Director, W.B.C.A.D.C /T. O., K.V.K.as to any matter as to which 
scaffolding etc. under these conditions he is entitled to be satisfied, or which he is entitled 
   to require together with carriage therefore to and from the work.  The 
contractor shall also supply without carriage therefore to and from the work.  The contractor 
shall also supply without charge the requisite number of persons with the means and materials   
   necessary for the purpose of setting out works, and counting, weighing, 
And is liable  and assisting in the measurement or examination at any time and 
for damages  
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arising from from time to time of the work or materials. Failing his so doing the  
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./ 
of light    W.B.C.A.D.C /T. O.,K.V. K. at the expense of the 
fencing etc.  contractor  & the expense may be deducted from any money due to the  
   contractor under the contract, or from his security deposit or the proceeds 
of sales thereof, or of a sufficient portion thereof, The contractor shall also provide all necessary 
fencing and lights required to protect the public from accident and shall be bound to bear the 
expenses of  defense of every suit, action or other proceedings at law that may be brought  by 
any person for injury sustained owing to neglect of the above precautions  and to pay any 
damages & costs which may be awarded in any such suit, action or proceedings to any such 
person of which may with the consent of the contractor be paid to compromise any claim by any 
such person. 
 
Clause-18-A The contractor shall be responsible for and shall take proper care and caution in 
respect of all rollers, machinery, tools and implements as may be made over by the CADC to the 
contractor for use in the occasion  of the works under this contract and shall be liable for any 
loss of & damages caused to the said rollers, machinery, tools and implements by any reason 
whatsoever during the period the same are in the possession of the contractor and shall on 
demand pay to the CADC such  amount as may be  fixed by the CADC for such loss and  
damages, the decision of the CADC in that respect being final.. Should the contractor fail or 
neglect to pay such amount on demand the CADC shall have the right & be entitled, in addition 
to the other rights and remedies available to if, to deduct such amount from the amount of 
security deposited by the contractor and or any amount remaining payable to the contractor 
under this contract for any work done by the contractor. 
 
Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section (1) of 
the workmen’s’ Compensation Act, 1923, CADC is obliged to pay compensation to a workman 
employed by the contractor, in execution of the works, CADC will recover from the contractor the 
amount of the compensation so paid an without prejudice to the rights of CADC under Section 
12, Sub-Section (2) of the said Act.  CADC shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due the CADC to the 
Contractor whether under this contract or otherwise. 
 
  CADC shall not be bound to contest any claim may against it under Section 12, Sub 
Section (1) of the said Act, except on the written request of the contractor & upon his given to 
CADC full security for all costs for which might become liable i9n consequence of contesting 
such claim. 
 
Labour.   Clause-19 No female labour shall be employed within the limits of a 

cantonment. 
 

Clause-19-A No labourer below the age of twelve year shall be 
employed on the work. 

 
Clause-19-B The contractor should pay his labourers wages not less in 
amount than what is considered reasonable for the locality by the 
Executive Vice Chairman of CADC. 

 
Work on  Clause-20  No work shall be done on Sundays without the sanction in 
sunday   writing of the Project Engineer or the officer-in-charge of the CADC  
   concerned. 
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Clause-21 The contract shall not be assigned or sublet without specific order from 
CADC in respect of a specified sub-contractor.  And if the contractor shall  

Work  not to  assign of sublet his contract, or attempt so to do, or become insolvent or  
be sublet,  commence any insolvency proceedings or make any composition with his  

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 
reward or advantage, pecuniary or otherwise, shall either directly or  indirectly be given, 
promised, or offered by the contractor, or any of his servants or agents to any  public officer or  
   person is the employ of CADC in any way relating to his office or   
contract may be employment, or if any such officer or person shall become in any way 
rescinded and  directly or indirectly interested in the contract, the Project Engineer/P.D/ 
security deposit D.P.D.,W.B.C.A.D.C/ T. O.,K.V. K. may there upon by notice in writing 
forfeited for sub- rescind the contract, and the Security deposit of the contractor shall there 
letting bribing, or upon stand forfeited and be absolutely at the disposal of CADC, and the  
if contractor  same consequence shall ensue as if the contract had been rescinded 
becomes Insolvent under the clause-3 hereof, and in addition the contractor shall not been  
   titled to become recover or be paid for any work therefore actually 
performed  under the  contractor.     
 
Sum payable by Clause-22 All sums payable by way of compensation under any of these 
way of Compensa- conditions shall be considered as reasonable compensation to be applied  
tion to considered the use of CADC without reference to the actual loss of damages  
as reasonable  sustained & whether or not any damage shall have been sustained 
Compensation 
without reference  
to actual loss 
 
Changes in     Clause-23 In the case of a tender by partners any change in the constitution of  
Constitution      the firm shall be forthwith notified by the contractor to the Project Engineer/  
of firm.               Project Director / Deputy Project Director, W.B.C.A.D.C /T.O.,K.V.K. for his  
 information. 
 
Works to be Clause-24 All works to be executed under the contract shall be executed  
under direction of under the direction and subject to the approval in all respects of the  Project 
Project Engineer/ Engineer/ Project Director / D.P.D., W.B.C.A.D.C /T.O.,K.V.K. of CADC for 
P.D./D.P.D./T.O. the time being who shall be entitled to direct at what point or points& in K.V.K.      
what manner they are to be commenced & from time to time carried on. 
 
Clause-25             Except where otherwise provided in the contract all question & disputed  
relating to the meaning of the specifications, designs, drawings and instructions herein before  
 mentioned and as to the quantity of workmanship or materials  
Settlement of       used on the work or as to any other question, claim, right, matter or think 
disputes       whatsoever, in any way arising out of or relating to the contract, designs,  
                             drawings, specifications, estimates, instructions, orders or those conditions or 
otherwise concerning the works or the execution, or .failure to execute the same, whether 
arising during the progress of the work, or after the completion or the abandonment thereof shall 
be referred to the sole arbitration of the Executive Vice-Chairman of the CADC. Should the 
Executive Vice-Chairman be for any reason unwilling or unable to act such arbitrator, such 
question and dispute shall be referred to an arbitrator to be appointed by the Executive Vice-
Chairman The award of the arbitrator be final, conclusive & binding on all parties to this contract. 
 
Clause-26 The contractor shall obtain from the stores of the CADC all stores and articles of 
European or American manufacturer which may be required for the work, or any part, thereof or 
in making up articles required therefore or in connection therewith unless he has obtained 
permission in writing from the Project Engineer/ Project Director /  Deputy Project Director, 
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 W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores and articles elsewhere. 
Stores of  The value of such stores and articles as may be supplied to the contractor 
European or   by the Project Engineer/D.P.D.W.B.C.A.D.C./T.OK.V. K. will be debited 
American   to the contractor in his accountant the rates shown in the schedule 
manufacture to be  attached to the contract, and if they are not entered in the schedule, they 
obtained will be debited at cost price which for the purpose of this contract shall  
from CADC  include the cost of carriage, incidental charges and storage 
 charges, the last being recoverable in addition and all other expenses  
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores  
aforesaid. 
 
Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement for 
the work will be supplied from the project store and recovery of the cement so supplied will be 
fixed by the project concerned taking into account (i) purchase price of cement plus (ii) 
transportation charges of the same from place of procurement to the project store as well as 2% 
storage charge on the aggregate of i + ii i.e. on purchase price plus transportation charges in 
terms of subject to subsequent revision in the event of enhancement of purchase price during 
the execution period of the work. 
 
Clause-27 when the estimate on which the tender is made includes lump sums in respect of 
parts of the works, the contractor shall be entitled to payment in respect of the items of works  
  involved or the part of the work in question at the same rates as are payable 
Lump sum  under this contract for such items or if the part of the work in question is not, in 
in estimate the opinion of the Project Engineer capable of measurement, the Project   
  Engineer may at his discretion pay the part of the work in question is not, in the 
opinion of the Project Engineer capable of measurement, the Project Engineer may at his 
discretion pay the lump sum amount entered in the estimate, and certificate in writing of the 
Project Engineer shall be final and conclusive against the contractor with regard to any sum or 
sums payable to him under the provisions of this clause. 
 
Clause-28-            In the case of any class of work for which there is no such specification as is  
Action where in Rule 1, such work shall be carried out in accordance with the  
 no specification    district specification and in the event of there being no district specification  
  then in such case the work be carried out in all respects in accordance with  
 the instructions and requirements of the Project Engineer of CADC. 

 
 
Clause-29 The expression “works” or “work” where used in these conditions shall unless  
  there be something either in the subject or context repugnant to such  
Definition of construction be construed & taken to mean the works by or by virtue of the  
works  contract contracted to be executed, whether temporary or permanent & whether  
  original, altered, substituted or additional . 
 
Clause-30 The contractor s) shall at his/their own cost provide his/their labour with 

hutting on an approved site & shall make arrangements for conservancy & 
sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 
He/They shall   also at his/their own cost make arrangements for the lying of pipe lines for water  
supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,  
charges and expense in connection therewith and incidental thereof.  
Interpretation Clause:-  
 
The Comprehensive Area Development Corporation, referred to herein above at some places as 
CADC, ,means  The Comprehensive Area Development Corporation established section3 of 
The Comprehensive Area Development Corporation Act,1974 (West Bengal Act, XXXIX). 
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Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive 
Area Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-
Chairman of the Comprehensive Area Development Corporation. 
 
Project Engineer means Engineer appointed as such by The Comprehensive Area Development 
Corporation under section 7 of The Comprehensive Area Development Corporation 
Act,1974(West Bengal Act, XXXIX). 
 
The words “other officers of The Comprehensive Area Development Corporation includes all 
Headquarters    officers of the said Corporation, the Project Engineer/  D.P.D. of the project & T. 
O.,K.V. K.  The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for 
Project Director, Deputy Project Director & Training Organizer, Krishi Vigyan Kendra. 
Words importing the singular number only include the plural number and vise versa. 
 
Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under 
section clauses 10 and 26 for work contracted to be executed and the rate at which they are to 
be charged for, 

PARTICULARS                     Rates at which the material 
                       will be charged to the  
                                   contractor 
 
       Unit                          Rs.                                       
P. 

Place of delivery 

     
 
 
 
 
 
 
 

 
 Note:1:- The person of firm submitting the t ender should see  that the rates in the above 

schedule are filled up by the Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. 
O.,K.V. K.  on the issue of the from prior to the submission of the tender. 

 
 
 
 

____________________________                                    _____________________________ 
        Signature of Contractor      Signature of   Executive 

Vice-chairman Project Engineer 
Project Director 

Deputy Project Director of   
W.B.C.A. D.C. 

Training Organizer, K. V. K. 
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ADDITIONAL CONDITIONS 
 

1. If any quantity of cement is found surplus in the custody of the contractor in 
respect of a particulars work after completion of a work or any situation as envisaged in 
clauses 3 and 13 of this contract arises; that quantity of     cement shall be returned to 
the Project store within seven days from the date of completion of a work or action 
taken in terms of clause 3 and 13 hereof.  If  the contractor fails to return the surplus 
quantity of cement to the Project store within the stipulated time and is found to have 
used the surplus quantity of cement  for his own purpose or otherwise disposed of 
without the written consent  of P.E./ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   the 
cost of the surplus quantity of   cement not returned by him in god condition will be 
recovered from the bill of the contractor or from his security deposit lkor from any other 
dues of the contractor, at double the issue rate. 

 
1.A.     If any materials (other than cement)  and accessories of any category are 
issued by the project in a  contractor against a particular work or if in the course of 
execution of work any materials come into the possession of the contractor and if after 
completion of the work in question or any situation as envisaged in clause 3 or 13 of the 
contract arises, any  quantity of materials etc. remain  unutilized and lying  in the custody 
of the contractor as surplus, the contractor shall be liable to return the such surplus 
materials/accessories etc. to the project store in good condition within 7(seven) days 
from the date of completion of the work or from the date of action taken in term of 
clause3 or 13 of the contract.  Should the contractor fail to return the surplus materials in 
the same conditions as issued to them or obtained by them at the working site, within the 
specified time of 7(seven) days, CADC shall have the right and be entitled in addition to 
other rights and remedies available to it to realize the cost of such surplus materials etc. 
not  returned by the contractor at double the issue of prevailing market rate whichever is 
higher, 
 
Same procedure will apply Utatis Mutandis in respect of the materials & accessories  

damaged or stolen while in the custody of the contractor. 
 

2. The contractor shall have to make his own arrangements for water, both for the work & 
used by his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 
3.   Contractor will be responsible for the payments of all water charges payable to any other  
water works authority including a Government department concerned. 

 
4. If the contractor shall desire as extension of time for completion of the work under clause 
5 of the contract, no application of such extension will be entertained if it is not received in 
sufficient time to allow the Project   Director / Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K.  to consider it and the contractor will be responsible for the consequences arising out 
of his negligence in this respect. 

 
4. The contractor will have to leave ducts in walls and floor to run conduit or cables, where  
necessary, and he wi9lolo not be entitled to any extra payment on this account 

 
 

5. Contractors in the course of their works should understand that all materials (i.e. store 
and other materials) obtained in the work of dismantling excavation etc. will be considered 
CADC property and will be disposed of to the best advantage of CADC. 
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7 The Contractor is, required to keep himself in touch with the day today posting regarding 
the supply of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K.  and to go 
adjust the progress of the work that his labour may not remain idle nor may there be any 
other claim due to or arising from delay in obtaining the materials.  It should be clearly 
understood that no claim whatsoever shall be entertained the CADC on account of delay in 
supplying materials. 

 
8. The minimum period for which road roller required to the used by a contractor shall be  
determine d by the Project Engineer on the basis of the quantity of metal that can be 
consolidated by a roller per day and the Project Engineer’s decision shall be final.  If the 
roller be required to work for a longer p-period due to bad arrangement of the contractors, 
shortage of water, etc, additional hire charges shall be levied at the rates specified below 
under “A Hire Charges” for the additional period the roller works. 

 
 

9. No compensation for any damage done by rain or traffic during the execution of the work 
will be made. 

 
10. Whenever a work is carried out in a municipal area, electric lights of electric danger 
signals whatever available shall be provided by the contractors on the barrier as well as 
paraffin light facilities for the electric connection will be made by CADC but the contractor 
will bear all the expenses. 

 
 

11. The contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 

 
12.The contractors should give complete specifications showing the methods of execution 
& the quantity and quality of materials the intend to use per hundred sq. ft. area. 

 
12. In cases where water is used by the contractor he will be required to deposit in advance 

with the Project Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K.  the charges for 
water which are to be calculated in accordance with the schedule of miscellaneous rates 
in the Canal Act. 

 
 14. It must be clearly understood by the contractor that no claim on account of enhanced 
rated on those already accepted, due to war fluctuations will be entertained during the 
currency of this contract for the work as per schedule attached to the agreement and the 
additional work, if any, under clause-12 of the contract, if such additional work shall consist 
of items which have already be quoted for, or items not quoted for but appearing in District 
Schedule of Govt. 

 
15.In the event of emergency the contractor will be required to pay his labour every day and 
if this in not done, CADC shall make the requisite payment as would have  been paid by the 
contractor and  recover the cost from the contractors. 

 
Inconvenience of the public 

 
16.The contractor (s) shall not deposit materials on any site which will seriously 
inconvenience the public.  The Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   
may require the contractor(s) to remove any materials, which are considered by him to be a 
danger or  inconvenience to the public or cause them to be removed  at the contractor’s  
cost. 
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17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of 
the Project Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be 
removed to the places fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. 
O.,K.V. K.   and nothing extra will be paid. 

 
18.The contractor shall not allow any rubbish or debris to remain on the premises during or 
after repairs, but shall remove the same & keep the place neat and tidy during the progress 
of the work.  Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other 
officer of CADC get the site or premises cleared of debris, etc. & recover the cost  from the 
bill of the contractor, if the later shows slackness in observing this clause. 

 
 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all 
these materials as directed by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. 
K.  or any other office of CADC. 

 
 
 
 
 
 
 

 
 

 
 

ADDITIONAL CLAUSES 
 
 
 

1. In case where the responsibility of     dispatch of stores rests with the suppliers but the 
freight is payable by the purchaser, the supplier should dispatch the stores by the most 
economical method, using the full wagon load whenever o it is possible & economical to 
do so, failing which the supplier will render himself liable for the whole or part of any 
avoidable expenditure caused by such default. 

 
2. The contractor will have to make his own arrangements for the carriage of materials. 

 
3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage 

to CADC and the contractors. 
 

But in cases where the contractor has failed to secure his own labour, imported labour may be 
forced on him at rate to be decided by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. 
K.  as to the circumstances in which the employment of imported labour of mutual advantage will 
be final and binding on all parties to the contract. 
 
In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./  
D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  should at once give in writing to all contractors that if they 
object to taking labour from the CADC now but later require labour to complete their work in 
time, they will allotted CADC labour as available and will be charged full cost. 
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SECTION-A 

INSTRUCTION TO BIDDERS 

 

A. General guidance for Tendering  
Instructions/ Guidelines for submission of the tenders have been annexed for assisting the 

tenderers to participate in Tendering. 

 

A.1 Collection of tender documents 

a) The tender documents may be downloaded through the website 

www.wbcadc.comHard copies in this regard would be provided by this Office on 

application. 

 

b) Submission of Tenders: 

The Tenders are to be submitted off line(with payment receipt copy of Bidding 

documents in case, where Bidding documents are collected Off-line after 

payment of the cost of bidding documents)in original (downloaded copies in case of 

on line collection)in sealed envelopes as described below: 

 

The Tenderers should submit their tenders in the place mentioned in sl.no. 6(b) of this 

NIT in the Form of two envelope system within the specified date & time limit  

mentioned in sl.no.2(e) of this NIT in the manner described herein under without 

which the tender is liable for rejection. 

 

A.1. 1. Technical Proposal: 

 The Technical proposal should contain the followings in two covers (folders). 

 

A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 

 

(i) Prequalification Application (Sec-B, Form – I). 

 

ii) Demand Draft / Bankers Cheque/ authenticated copy of RTGS/NEFT/CBS towards   

earnest money (EMD) as prescribed in the NIT drawn in favour of WBCADC, Nalhati -

1 Project.  
 

In case of non-submission of earnest money authenticated copy/copies of 

documentary evidence/Govt. order etc., in support of the entitlement of the tenderer 

for exemption to deposit any earnest money for participating in tender should 

invariably be submitted failing which the tender will be treated as informal and 

liable to be rejected. 

 

iii) Demand Draft / Bankers Cheque authenticated copy of RTGS/NEFT/CBS towards 

the cost of tender documents 

 (Tender fees) as prescribed in the N.I.T. drawn in favour of WBCADC, Nalhati-I 

 Project. 
 

http://www.wbcadc.com/
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          iv)Tender Form (WBCADC Form No.-103) (No rate should be quoted in  

 W.B.C.A.D.C. Form No. - 103.)&N.I.T 

 

v) NIT 

 

vi) Special terms & conditions. 

 

vii) Technical specification of the work 

 

viii) Instruction to bidders. 

 

ix) BOQ (without quoting rate) 

 

B.  Non-statutory Cover containing the following documents: 

 

(i)  Self attested photocopies of Income Tax Acknowledgement Receipt for the latest 

Assessment year, P. Tax certificate with latest Deposit Challan for the latest assessment 

year, Pan Card, GST Registration Certificate, Trade Registration/Licenses (up to date). 

 

(ii)  Attested copy /copies of Registration Certificate under Company Act (As applicable). 

 

(iii)  Registered Partnership Deed / Article of Association &Memorandum(As applicable). 

 

(iv)  Registered Power of Attorney (For Partnership Firm / Private Limited Company, (As 

applicable). 

 

(v)   Registered Clearance Certificate for the Current Year issued by the Assistant Register 

of Co-Operative Society (ARCS), bye laws are to be submitted by the Registered 

Labour Co-Operative Society / Engineers’ Co-operative Society (As applicable).. 

 

vi)    Proof of financial soundness /capacity from bank or audited balance sheet(any of 

the last 05 years)or any other documents, which can establish the bidder/tenderer 

financially sound to complete the job if allotted. 

 

vii)   Proof of technical soundness, in the manner described under serial no 07 of NIT 

(Eligibility criteria for participating in the tender). 

 

viii)   Affidavit (Ref. - format shown in “X”, Section - B) 

 

N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. 
A.1.1.1. and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non 

statutory cover. 

Both the statutory and non-statutory cover shall be duly sealed and then be put in a large 

envelope sealed and super scribed with Envelope -I (Technical Proposal). 

 

A.1.2.    FINANCIAL PROPOSAL 

A.1.2.1.  The financial proposal should contain the following document in one cover 

(folder) i.e. schedule of work. 
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The cover for Financial proposal shall be duly sealed and super scribed with 

Envelope-II (Financial Proposal). 

Both the sealed Envelopes for Technical & Financial Proposal should then be put 

in a larger 3
rd

 Envelope which should be properly sealed and on which should be 

superscripted the name of the work and the name of the tender. 

Each and every page of tender documents to be submitted along with the 

tender form as mentioned above shall be duly signed by the tenderer with 

official seal failure of which the tender shall be liable for rejection. 

The tenderer is requested to quote strictly as per the terms and conditions, 

specification, standards given in the tender document and not to stipulate any 

deviations. However deviations, if unavoidable, should be indicated in a separate 

sheet indicating the back ground against which the deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case 

quoting any rate in Tender Form  (WBCADC Form No.-103), the tender is 

liable to be summarily rejected. 

   RATES TO BE QUOTED 

The tenderer should quote in English both in figures as well as in words the rate 

and amount tendered by him and in such a way that interpolation is not possible.  

Filling of tender form and other documents shall clearly and legibly be written and 

whole writing must by the hand of person signing tender and with same pen and 

ink. Failure to do so makes the tender invalid. Erasing or overwriting shall not be 

allowed. Correction of the said writing should be avoided and if this becomes 

unavoidable, the entire quotation and not a portion only shall be scored out and 

signed by the tenderer in token of such cancellation. A fresh quotation shall then 

be written correctly. 

Addenda to this tender document if issued must be signed and submitted along 

with the tender document. The tenderer should write clearly the revised quantities 

in ‘Schedule of work’ of Tender document and should price the work based on the 

revised quantities when amendment for quantities are issued in addenda. 

A.1.3.     Tender Evaluation Committee (TEC). 

A.1.3.1.  Evaluation Committee constituted by the competent authority will function as 

Evaluation Committee for selection of technically qualified contractors. 

A.1.3.2.  Opening & evaluation of tender:   If any tenderer is exempted from payment 

of EMD, copy of relevant Government Order   needs to be furnished. 

A.1.3.3.  Opening of Technical Proposal: 

Technical proposals will be opened by the WBCADC Nalhati-I Project. and his 

authorized representatives on date & time schedule mentioned in Sl.No1.(f).of this 

N.I.T.   

A.1.3.4.  Intending tenderers may remain present if they so desire. 

A.1.3.5.  Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened 

first and if found in order, cover (folder) for Non-Statutory Documents (Ref. 
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Sl. No.A.1.1.2.) will be opened. If there is any deficiency in the Statutory 

Documents, the tender will summarily be rejected. 

A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary 

list of eligible tenderers will be displayed in the Notice Board of this office at 

Nalhati. Birbhum.(Project Office address). 

A.1.3.7.  During evaluation, the committee may summon of the tenderers & seek 

clarification /information or additional documents or original hard copy of any of 

the documents already submitted & if these are not produced within the stipulated 

time frame, their     proposals will be liable for rejection. 

A.1.3.8. Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl. A. 1,3.6.) will only be 

opened in a suitable date & time.  Such Date & time would be intimated to them 

in due course.  Concerned Tenderers may remain present at the time of opening if 

they so desire. 

A.2   Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially 

Completion certificates and Audited Balance Sheets), or any other documents on 

demand of the Tender Evaluation Committee within a specified time frame or if 

any deviation is detected in the submitted copies from the original, it may be 

treated as submission of false documents by the tenderer and action may be 

referred to the appropriate authority for prosecution as per relevant IT Act. 

 A.2.1.  Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding 

processes and reject all Bids at any time prior to the award of Contract without 

there by incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the ground for Employer’s action. 

A.2.2.   Award of Contract 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & 

Accepting Authority through acceptance letter / Letter of Acceptance. The 

notification of award will constitute the formation of the Contract. The Agreement 

in WBCADC Form No. - 103 will incorporate all agreements between the Tender 

Accepting Authority and the successful bidder. All the tender documents 

including N.I.T. & Schedule of work will be the part of the contract documents. 

After receipt of Letter of Acceptance, the successful bidder shall have to submit 

requisite copies of contract documents along with requisite cost [Rs. 800/-(Rupees 

eight hundred) only] for each work in the shape of Demand Draft/Banker’s 

cheque issued from any Nationalized/Scheduled Bank in favour of WBCADC 

Nalhati-I Project. payable at UCO Bank, Nalhati or through  

RTGS/NEFT/CBS in UCO Bank, Nalhati, Account No. 07570200025071, 

IFSC No. UCBA0000757 in favour of WBCADC Nalhati-I Project. within time 

limit to be set in the letter of acceptance. Payment in other mode will not be 

accepted under any circumstances. The agreement should be executed in non 

judicial stamp paper of appropriate value as per standard format included in this 

NIT. Failing to comply of the above within the specified time, the contractor shall 

render his contracts liable to termination with forfeiture of earnest money. 
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A.2.3  SUPPLEMENTARY/SUBSTITUTE ITEMS: 

In case of the Supplementary/substitute items, which do not appear in the 

Schedule of work (SOQ), such items shall be paid at the rates entered in the P.W. 

Department‘s schedule of Rates applicable at the date of acceptance of the tender.   

 If the rates of such Supplementary/substitute items are not found in the said P.W. 

Department‘s schedule, the same shall be determined by analysis on the basis of 

prevailing market rates. Contractor‘s profit and overhead charges (both together) 

at 12.5% (twelve point five per cent) will be allowed. The contractual percentage 

will not be applicable in this case. However, the decision of the Employer in this 

context is final and binding to the contractor. 

 

Additional cost involvement of the supplementary tender / substitute 

Supplementary tender shall not be more than 10% (ten per cent) of the tendered 

amount / contract value accepted provided that total work value together with the 

Supplementary tender / substitute Supplementary tender (along with excess work 

if any) shall not be exceed the awarded cost/tendered amount. 

 

The Employer: - is Deputy Project Officer/Officer In-charge, WBCADC Nalhati-I Project. 

Nalhati, Birbhum for the purpose of invitation and evaluation of tender, agreement with 

the successful bidder, issuance of work order and release of payment for execution of work 

and other related dues in this regard. 

 

For the purpose of day to day supervision recoding of measurement in MB’s and other 

associated process, the Employer is Officer In charge, WBCADC Nalhati-I Project. Over 

and above, officials authorized by the Administrative Secretary, WBCADC/ Deputy Project 

Officer/Officer In-charge, WBCADC Nalhati-I Project, may visit work site time to time for 

inspection of the work as would be required. 

 

 

 

 

 

 

         Sd/- 

        Officer In charge 

WBCADC Nalhati-I Project. 
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SAMPALE FORMAT FOR EXECUTION OF AGREEMENT BY THE SUCCESSFUL 

BIDDER(TO BE FURNISHED IN NON JUDICIAL STAMP PAPER OF APPROPRIATE 

VALUE):-  

 

Standard Form of Agreement 

 

Agreement 

 

This agreement made on the     day of         ,2022 between Officer In charge In-charge, 

WBCADC Nalhati-I Project, Nalhati, Birbhum. (hereinafter called “The Employer”)  on one 

part and  …………………………………………………………………………………………. 

(hereinafter called “The Contractor”) on the other Part. 

 

Whereas the Employer is desirous that the Contractor execute work for (Name of 

work)……………………………………………………………… at 

……………………………………………………………….., for NIT no……. 

Dated-……….(hereinafter called “the Works”) and the Employer has accepted 

the Bid by the contractor for the execution and completion of such works and the 

remedying of any defects therein at a cost of Rs. …………………….. (Rupees in 

word) only which is tender amount of Rs………………… (Rupees in word) only 

minus/plus accepted tender percentage of ………..% i.e. 

Rs……………….(Rupees in word) only. 

 

 

 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to and 

they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of execution and 

completion of the Works and remedying the defects wherein the Contract Price or such 

other sum as may be payable under provisions of the Contract at times and in the manner 

prescribed in the Contract. 

4. The following documents shall be deemed to form and be read and  construed as part of 

this Agreement, viz : 

i. Letter of Acceptance: 

ii. Notice to proceed with the works: 

iii. Contractors Bid: 

iv. Contract Data: 
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v. Special Conditions and General Conditions of Contract: 

vi. Specifications: 

vii. Drawings: 

viii. Bill of Quantities and 

ix. Any other document listed in the Contract Data 

In witness where of the parties thereto have caused this Agreement to be executed the day 

the year first before written.  

Signed, Sealed and Delivered by 

 

Binding Signature of Employer  

 

 WEST BENGALL COMPREHENSIVE AREA 

      DEVELOPMENT CORPORATION 

 

 

              Officer In charge 

                                                                                          WBCADC Nalhati-I Project. 

 

 

Binding Signature of Contractor  : ……………………………….. 

(Name and Address)   :       …………………………………  

     

In the presence of  

 

1) 

 

2) 
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SECTION – B 

FORM – I 

PRE-QUALIFICATION APPLICATION 

 

 

To 

Officer In-charge 

WBCADC Nalhati-I Project. 

Nalhati. Birbhum. 

 

 

  Ref : Tender for Construction of Masonary Dug Well of 3.60 M. internal Dia &  

   Depth 9.150 M. Location: Dubrajpur, District- Birbhum.  

 

   N.I.T. No- 06/Nalhati/2022-23, Dated – 26/04/2022 

 

 

Dear Sir, 

 

  Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit 

all the necessary information and relevant documents for evaluation. The application is made by 

me / us on behalf of……………….. in the capacity ………………..duly authorized to submit the 

offer.  

 

 The necessary evidence admissible by law in respect of authority assigned to us on behalf 

of the group of firms for Application and for completion of the contract documents is attached 

herewith. 

  

 We are interested in bidding for the work given in Enclosure to this letter. We understand 

that:  

(a) Tender Inviting & Accepting Authority can amend the scope & value   of the contract 

bid. 

 (b) Tender Inviting & Accepting Authority reserves the right to reject any    application 

without assigning any reason. 

 

Enclosure(s):  

1. Statutory Documents. 

2. Non Statutory Documents. 

 

             ………………………………………... 

 Date: ……………..                                           Signature of applicant including title and    

capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 

of appropriate value duly notarized) 

 

 

1.   I, the under-signed do certify that all the statements made in the attached documents are 

true and correct. In case of any information submitted proved to be false or concealed, the 

application   may be rejected and no objection/claim will be raised by the under- signed. 

 

 2. The under-signed also hereby certifies that neither our firm M/S………………… 

……………… ………………………………. nor any of constituent partner had been 

debarred to participate in tender by the West Bengal Comprehensive Area Development 

Corporation during  the last 5 (five)   years prior to the date of this N.I.T. 

 

3.  The under-signed would authorize and request any Bank, person, Firm or Corporation to 

furnish pertinent information as deemed necessary and/or as requested by the Department 

to verify this statement. 

 

4.  The under-signed understands that further qualifying information may   be requested and 

agrees to furnish any such information at the request of the Department agrees to furnish 

any such information at the request   of the Department. 

 

5.  Certified that I have applied in the tender in the capacity of individual/ as a partner of a 

firm and I have not applied severally for the same job. 

 

 

 

 

                                    Signed by an authorized officer of the firm. 

 

 

                          Title of the officer 

 

                            Name of the Firm with Seal 

Date: 
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SECTION – C 

 

SPECIAL TERMS AND CONDITIONS 

 
1. All works are to be done as per general condition and general specification of the P.W.D. 

Schedule unless specified in the tender. 

 

2. All materials, tools and plants, labours, royalty of building materials (if any) electricity 

restoration charges and other charges of municipalities or statutory bodies, ferry charges, 

loading, unloading and handling charges etc. etc. have to be borne by the contractors at 

their own cost inclusive of Sales tax and all other charges for the execution of the 

complete or finished work, or in case of supply of materials and for carriage, to the entire 

satisfaction of the Engineer-in-Charge of the work. In case of non-availability of site or 

failure of the department to issue materials if specified or necessary drawing etc. in time, 

extension of time for the period lost, will be granted on receipt of application from the 

contractor duly recommended by the Engineer-in-Charge. ‘No claim’ whatsoever for loss 

of labour charges, tools and plants, scaffolding and increase of cost of materials, 

transportation charges etc. etc. would be entertained under any circumstances. The 

contractor should consider the above factors while quoting his rates. 

 

3. Before submission of tenders the contractor should verify from the market about 

availability of the materials and in no case extension of time will be generally considered 

on this ground. 

 

4. The contractor should appoint an authorized representative who is technically 

qualified (BE/LCE/ LEE, etc. depending upon the type and value of the work) for 

day-to-day management of the work. The selection of authorized representative is 

subject to the approval of the Project authority concerned and contractor shall seek 

in writing such approval of the Project authority, giving therein name and address 

of the representative he wants to appoint with his specimen signature duly attested 

by the contractor and the specific purpose for which the representative will be 

authorized for. Even after first approval the Project authority may issue at any 

subsequent date, revised directions about such authorized representative and the 

contractor shall be bound to abide by such directions. The project authority shall 

not be bound to assign any reason for any of his directions with regard to the 

appointment of authorized representative. 

 

5. The contractor shall take up the work within seven days from the date of receipt of 

the work order. He should supply site work order book at his own cost to the Project 

authority. The site order book shall be kept under the custody of Engineer-in-

Charge. The site work order book shall have machine numbered pages in triplicate. 

Directions or instructions from departmental officers to be issued to the contractor 

will be entered (in duplicate) in the site work order book (Except when such 

directions or instructions are given by separate letters). The contractor or his 

authorized representative shall regularly note the entries in the site work order book 

and also record thereon the action taken or being taken by him complying with the 

said directions or any instructions or any relevant point relating to the work. The 
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contractor or his authorized representative may take away the triplicate page of the 

work order book for his own record. 

 

6. Supplementary item of works or any claims shall not be entertained unless supported by 

entries in the work order book or any written order. 

 

7. Before starting the work, work site, where necessary, must be properly dressed after 

cutting, clearing and clearing all varieties of jungles and shrubs including bamboo 

clusters or any undesirable vegetation from within the boundary or alignment or site 

of works, for which nothing will be paid extra. 

 

8. The contractor shall make his own arrangements for storage of tools and plants etc. and 

shall clear and remove the work shed (if any) after completion of the work, which may 

have created in Corporation’s land. Before using any space in Corporation land for any 

purpose whatsoever, approval of the Project authority in writing is to be obtained by the 

contractor. 

 

9. Cost of various tests, e.g., testing of concrete molds etc. to be carried out by the 

contractor under the direction of the Tender Inviting Authority/Project Authority 

and for this no extra payment will be allowed. 

 

10  a) All materials to be supplied and used in works by the contractor should be stacked 

properly at site for the approval of the Engineer-in-Charge. All rejected materials of 

whatever nature must be removed from the work site within 48 hours of rejection. 

Otherwise no work shall be continued till the rejected materials are removed from the 

work site and rent will be charged on the contractor for occupying corporation’s land at 

the rates as to be considered reasonable by the Project authority whose decision would be 

final to that effect. 

 

10. b) The responsibility for staking of the serviceable materials and their safeguard lies 

solely with the contractor. 

 

11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other 

materials, construction of platforms, vats including cost thereof are to be borne by the 

contractor. Payment of sales tax for materials, necessary for complete execution of the 

work, shall have to be made by the contractor. 

 

12. No claim for idle labour would be entertained under any circumstances. 

 

13. All risks on account of railway or roads carriage including loss or damage of vehicles, 

materials or labour will have to be borne by the contractor. 

 

14. All items of the schedule of works are finished items, except otherwise stated and as such 

the rate of items are over inclusive of all demands. 
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Samples: 
1. Samples of all goods to be supplied by the contractor and used in the works shall have to 

get approval of the Engineer-in-Charge of works prior to being used, fitted and fixed. 

 

2. Approval of shade has to be obtained also prior to apply of painting works. 

 

 

3. Sanitary and Plumbing and Drainage. 

 
All works are to be carried out in accordance with the specifications and conditions for 

original repairs works ‘Sanitary and Plumbing’ as stipulated in the P.W.D. schedule of the 

concerned circle. All works will have to be done with approved materials. 

 

4. Outside of all pipes and fittings shall have to be painted if so specified with two coats of 

paints of approved brand and shade over a coat of approved primer to match the surface. 

 

Rectification of Damages: 
5. Holes through walls, floors, chajja, sunshade etc. should be made just sufficient and not 

more than 75 mm, larger than outside dia. of pipes. This should be filled up with cement 

concrete (1:2:4) with trap stone chips. After laying the concrete, the same should be 

properly cured. After curing the damaged parts should then be fully restored to the 

original conditions and fully matched with surface in contact. Costs of such works are 

included in the rates for relevant items and no extra for these items of works would be 

paid under any circumstances. 

 

6. Measurement of all items of work including supply of materials and composition of 

materials etc. will be guided as per norms mention the P.W.D. schedule of area 

concerned. 

 

7. Change of address: 

 
If there be any change of original postal address (mentioned at the time of tender) during 

the execution and finalization of the work that should be communicated to the Project 

Authority within 7 days from the date of such changes. 

 

8. Tenderers should also read carefully the content of N.I.T. & other tender documents 

before submission of the tender in order to be conversant with the provisions stipulated in 

the NIT, printed tender form, schedule of work, general, special and additional terms and 

condition etc.Subsequent plea of ignorance of the site condition, terms and condition of 

the NIT and other Tender documents shall not constitute a ground for preferring & claim 

of any nature. 

 

 

 

                       Sd/- 

        Officer In charge 

                                                                                  WBCADC Nalhati-I Project. 
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Section- D 

 

 

 

               
Estimate for Construction of Masonary Dug Well of 3.60 M. internal Dia &  
      Depth 9.150 M. Location for Dubrajpur Block. District of Birbhum. 

Under IWMP-6 (Jamthalia)  
 
Name of Benificiary :-Helubala Dasi         

GP:- Gohaliara                                                   Mouza:-Palasban                                            JL No:- 67   
Plot No:- 54                                                        PS:- Dubrajpur                                                Dist:- Birbhum 
   

SL.No Description of Items Quantity unit Rate Amount 

      
 

    

1 Digging earth in any soil including mixed soil but    
 

    

PWD excluding moorum, laterite sand stone or any other hard   
 

    

P-252 stone including spreading or stacking the spoils within a   
 

    
It. 1 
(vii) lead of 75 metres as directed bailing out water upto 1    

 
    

  metre depth, shoring etc., when and if required and   
 

    

  back filling with fine sand (including cost of sand) on   
 

    

  completion of steining works.   
 

    

  vii) 4.8 metre diameter of digging for 3.6 metre internal   
 

    

  diameter of well.   
 

    

      
 

    

  a) Upto 3 metre below G.L. 3.00 Mtr 1586.00 4758.00 

  b) Beyond 3 metre upto 6 metre below G.L. 3.00 Mtr 1682.00 5046.00 

  c) Beyond 6 metre upto 9 metre below G.L. 3.00 Mtr 1818.00 5454.00 

  d) Beyond 9 metre upto 12 metre below G.L. 0.15 Mtr 1933.00 289.95 

  ii) 100 % extra in Laterite rock or sand stone cutting with   
 

    

   chisel and jumpers, but not requiring blasting. 3.00 Mtr   5046.00 

  
iv) 300 % extra in hard rock in built up areas using chisel, 
jumper and manual labour. 3.00 Mtr   16362.00 

      
 

  869.85 

       
2 Single Brick Flat Soling of picked jhama bricks including    

 
    

PWD ramming and dressing bed to proper level and filling    
 

    

P-14 joints with local sand.   
 

    

It. 1  Duble Layer.   
 

    

                     3.14 x  (2.40)2 = 18.08 m2   
 

    

  Less           3.14 x (1.80)2 =  10.17 m2   
 

    

                                                      7.92 m2 x 2 Layer = 15.82 m2 15.82 m2 266.00 4208.12 
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3 Ordinary Cement concrete (mix 1:1.5:3) with graded         

PWD stone chips (20 mm nominal size) excluding shuttering   
 

    

P-26 and reinforcement if any, in ground floor as per relevant   
 

    
It. 10 

(i)  IS codes   
 

    

  Bottom Ring:-                3.14 x (2.40)2 x 0.400 = 7.232 m3   
 

    

  Less                                 3.14 x (1.80)2 x 0.400 = 4.068 m3   
 

    

                                                                                    3.164 m3 3.164 m3     

  Middle & Top Ring:-                 
 

    

                                           3.14 x (2.05)2 x 0.250 x 2 = 6.597 m3   
 

    

  Less                                 3.14 x (1.80)2 x 0.250 x 2 = 5.086 m3   
 

    

                                                                                           1.511 m3 1.511 m3     

    4.675 m3 4976.83 23266.68 

4 Hire and labour charges for shuttering with centering and         

PWD necessary staging upto 4 m using approved stout props   
 

    

P-42 and thick hard wood planks of approved thickness with   
 

    
It. 36 

(a)  required bracing for concrete slabs, beams and columns,    
 

    

  lintels curved or straight including fitting, fixing and   
 

    

  striking out after completion of works (upto roof of   
 

    

  ground floor)   
 

    

  (a) 25 mm to 30 mm thick wooden shuttering as per   
 

    

   decision & direction of Engineer-In-Charge   
 

    

  Bottom Ring:-                     2 x 3.14 x 2.40 x 0.400 = 6.06 m2   
 

    

                                                 2 x 3.14 x 1.80 x 0.400 = 4.32 m2   
 

    

  Meddil Ring Nos.         2 x 3.14 x 2.05 x 0.250 x 2 = 6.43 m2   
 

    

                                           2 x 3.14 x 1.80 x 0.250 x 2 = 5.65 m2   
 

    

                                                                                            22.62 m2 22.62 m2 328.00 7419.36 

5 Reinforcement for reinforced concrete work in all sorts   
 

    

PWD of structures including distribution bars, stirrups,    
 

    

P-43 binders etc. initial straightening and removal of loose   
 

    

It. 40  rust (if necessary), cutting to requisite length, hooking   
 

    

  and bending to correct shape, placing in proper position   
 

    

  and binding with 16 gauge black annealed wire at every   
 

    

  intersection, complete as per drawing and direction   
 

    

  Bottom Ring:-   
 

    

                   2 x 3.14 x (2.20 + 1.80)/2 x 8 x 0.89 =     89.42 Kg.   
 

    

  Binder- 2 x 3.14 x (2.20 + 1.80)/2 x 0.150 x 0.395 = 64.24 Kg.   
 

    

  Middle Ring:-   
 

    

                2 x 3.14 x (2.05 + 1.80)/2 x 6 x 0.89 x 2 =  129.11 Kg.   
 

    

  Bin-2 x 3.14 x (2.05 + 1.80)/2 x 0.150 x 0.359 x 2 =  63.66 Kg.   
 

    

  
                                                                                                 
350.90 Kg   

 
    

                                                                                       0.35090 MT. 0.3509 MT 55171.44 19359.66 
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6 1st class brick work for steining wall of well in cement   
 

    

PWD  morter 1:4 below G.L. including cuttng bricks if required.   
 

    

P-256 a) 0 metre to 6 metre depth.   
 

    

It. 4  2 x 3.14 x 1.925 x 0.250 x 6.00 =             18.133 m3 18.133 m3 4329.00 78497.76 

  b) above 6 metre to 9 metre depth.   
 

    

  2 x 3.14 x 1.925 x 0.250 x 0.500 =           1.511 m3   
 

    

  2 x 3.14 x 2.00 x 0.400 x 2.500 =           12.560 m3   
 

    

                                                                      14.071 m3 14.071 m3 4429.00 62320.46 

7 Plaster (to wall, floor, ceiling etc.) with sand and cement   
 

    

PWD mortar including rounding off or chamfering corners as   
 

    

P-189 directed and raking out joints including throating,    
 

    
It. 

1(ii)a nosing and drip course, scaffolding/staging where    
 

    

  necessary (Ground floor).[Excluding cost of chipping    
 

    

  over concrete surface]  (1:4) , 20 mm   
 

    

                       2 x 3.14 x 1.925 x 4.950 x 2 =           119.68 m2 119.68 m2 168.08 20115.81 

            

8 Neat cement punning about 1.5mm thick in wall, dado,         

PWD  window sill, floor etc.   
 

    
P-189 It 

15 As per Plaster Measurement = 119.68 m2 119.68 m2 32.74 3918.32 

9 (A) Filling in foundation or plinth by silver sand in         

PWD layers not exceeding 150 mm as directed and   
 

    

P-2 consolidating the same by thorough saturation with   
 

    

It. 4 water, ramming complete including the cost of supply   
 

    

  of sand. (payment to be made on measurement of   
 

    

  finished quantity)   
 

    

                   2 x 3.14 x (2.40 + 2.20)/2 x 0.20 x 2.50  =   7.22 m3   
 

    

                   2 x 3.14 x (2.40 + 2.05)/2 x 0.350 x 6.00 = 29.34 m3     
 

  
                                                                                             36.56 m3 36.56 m3 572.55 20932.43 

10 RCC Sign board size of sing board 600 mm x 800 x 50 mm     
 

  

  proper place fitting fixing all complete. 1 No. L.S 1200.00 

            

        
 

279064.40 

    
Add 
CGST  @ 9% 25115.80 

    
Add 
SGST @ 9% 25115.80 

    
 

  
 

329295.99 

    
Add 
Cess @ 1% 3292.96 

  
             Total Rs. 332588.95 

        Say Rs. 332589.00 

(Rupees three lakh forty two thousand four hundred sixty eight)only. 
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a)    “I/We agree to carry out the works at par with the Rates shown in above schedule”  

b)   “I/We agree to carry out the works at ………….. (%) above/below rates shown in the above 

schedule 
Signature of (Tenderer)  
[Full Signature with Office Seal]  

Name of the Tenderer…………………………  
Address ……………………………………… 
  



45 

 

Section E 

TECHNICAL SPECIFICATION 

 
All works unless specified otherwise shall conform to the latest revisions and / or 

replacements / amendments of the I. S. Specifications and NB code of practice and as per 

instruction of Engineer in Charge. 

 
NOTE  

1 The details of items under this schedule shall be read in conjunction with the corresponding 

specifications, drawings and other Tender Documents.  

2 The work shall be carried out as per drawings, specifications, the description of the items in 

this schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only 

preliminary for giving some idea of the work involved. Final drawings will be issued progressively 

during the execution of the works.  

3 Items of work provided in this schedule but not covered in the specifications shall be 

executed as per instruction of the Engineer.  

4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for 

the finished items and shall provide for the complete cost towards power, fuel, tools, tackle, 

equipment, constructional plant, temporary works, rectification maintenance till handling over, 

supervision, colonies, shops establishments, services, temporary roads, revenue expenses, 

contingencies, overheads, profits and all incidental items not specifically mentioned but reasonably 

implied and necessary to complete the works according to the contract.  

5 Local filling/surface preparation may be required in places for movement machineries/ 

materials. Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall 

include this work also and no extra payment shall be paid on account of land filling/surface 

preparation.  
 

6 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is 

allowed. All scoring and cancellations should be countersigned by the Tenderer in case of 

illegibility; the interpretation of the Engineer shall be final.  

7 Engineer’s decision shall be final and binding on the contractor regarding clarification of 

items in this schedule with respect to the other sections of the contract.  

 

Drawings/List of Drawings: -To be procured (if required) from the Office of WBCADC Nalhati-I 
Project. (Nalhati.Birbhum). Any other drawings needed would be supplemented during execution of the 

work. 
 

 

 

                                     Sd/ 

                       Officer In charge, 

                                                            WBCADC Nalhati -1 Project. 
 

 

 

 


