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WEST BENGAL ComprEhENSivE ArEA DEvELopmENT CorporATioN 
(Under Panchayats and Rural Development Department, Government of West Bengal) 

Debra Project 
Vill. – DALAPATIPUR :: P.O. – DEBRA BAZAR :: DIST. – PASCHIM MEDINIPUR :: 721126 

Phone: 03222-243220 , email-cadcdebraproject@gmail.com. 
www.wbcadc.com                 @hqwbcadc                 @Thecadchq 

 

N.I.T. No. 03/2022-23.        Dated: 23.06.2022. 
 

NOTICE INTVITING TENDER 
 
The Deputy Project Officer, WBCADC Debra Project on behalf of WBCADC is inviting Sealed percentage 
basis tenders in WBCADC Form No.-103 in two fold Envelope system (i.e. Techno Commercial Bid & Price 
Bid) from the bonafide, experienced, reputed bidders for execution of the following works as detailed below.- 
[The intending tenderers may download the tender documents through the website- 
www.wbcadc.com]. 

 
1.a) 

Name of work  Amount put to 
Tender (Rs.) 

Earnest Money 
(Rs.) 

Cost of Tender 
documents (Rs.) 

Time of 
Completion 

Construction of 
Hatcher cum Setter 
Room at WBCADC 
Debra Project 
campus under 
WBCADC Debra 
Project 

4,87,723.00 9,800.00 800.00 90 days 

 
2. b) Location of site             :  WBCADC Debra Project Campus. 

 
       c) Cost of tender documents  : Rs. 800.00 (Rupees eight hundred) only in the shape of Demand 

Draft/Banker’s cheque issued from any Nationalized/Scheduled 
Bank in favour of WBCADC Debra Project payable at State Bank 
of India (Debra ADB Branch) or through RTGS/NEFT/CBS in 
State Bank of India, Debra ADB Branch, Account No.- 
11360262261, in favour of “WBCADC”, Debra Project. 

 
d) Last date & time limit for 
collection of tender (Off line / On line) :       05/07/2022 Up to 3:00 P.M. 
                         
e) Last date & time limit for  
submission of tender (off line)                 :      12/07/2022 Up to 2:00 P.M.               
 
f) Date and time for opening of 
 the tender (Techno commercial bid)    :      12/07/2022 at 2:30 P.M. 

 
g) Date and time for opening of the tender 
          (Price/Financial Bid)                      :       To be notified Later.  
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3. Each bidder will have to deposit an earnest money & Cost of Tender documents of the amount 
specified above table for each work only in the shape of Demand Draft/Banker’s cheque issued from 
any Nationalized/Scheduled Bank in favour of WBCADC Debra Project payable or through 
RTGS/NEFT/CBS in (State Bank of India, Debra ADB Branch), Account No.- 11360262261, IFSC 
No.- SBIN0003647 in favour of WBCADC, Debra Project. In case of non-submission of earnest money 
authenticated copy/copies of documentary evidence/Govt. order etc. in support of the entitlement of 
the tenderer for exemption to deposit any earnest money for participating in tender should invariably 
be submitted failing which the tender will be treated as informal and liable to be rejected. 
 

4. The tender document and other relevant particulars may be seen by the intending tenderers on any 
working day between 11.30 a.m. to 4.00 p.m. in the Notice Board of WBCADC Debra Project 01/06/2022 to 
16/06/2022. However, the intending tenderers may also collect the tender documents by downloading 
only through the website stated above (www.wbcadc.com). In case of off line collection, bidding 
documents should only be issued against application to the tender inviting authority along with the 
documentary evidence in support of the payment (for online payment) of “cost of tender documents”. 
Online Payment should be through RTGS/NEFT/CBS in the Bank Account of the tender inviting 
authority. However the intending bidder may deposit the cost of such tender document in the shape of 
Demand Draft/ Banker’s Cheque, issued from any Nationalized/Schedule Bank, in favour of Tender 
Inviting Authority. Payment in other mode will not be accepted under any circumstances. In case of off 
line submission of tender document, in the shape of Demand Draft/ Banker’s Cheque, the same is to be 
submitted along with the said application during collection of Bidding documents Off-line. Otherwise, 
cost of tender document is to be submitted in Statutory cover under the Technical document.  
 
But only off line submission of the tenders will be accepted. 
 
   5.  Tender documents shall consist of:- 

       a) This Notice Inviting Tender hereinafter will be referred to as the Tender Notice.                      

       b)  WBCADC Form No.-103 hereinafter will be referred to as the tender form.            

       c)  Instructions to Bidder (SECTION-A). 

  d)  Pre-qualification application (SECTION-B, FORM -I).  

  e)  Affidavit (‘X’) SECTION-B.  

  f)  Special Terms & Conditions (SECTION-C) 

  g)   Schedule of quantities (S.O.Q - Section –D) 
  h)  Technical specification of the work – Section- E. 
   
 
6. a) For participating in the tender, the cost of tender documents Rs. 800.00 (Rupees eight hundred) are to  
be submitted as mentioned herein earlier in the manner stated under serial-3. No Cash payment for the 
purpose will be allowed. Such demand draft/Banker’s cheque, transaction details (in case of 
RTGS/NEFT/CBS) towards cost of tender documents should be submitted by the tenderers.  
Both the “Earnest Money” and cost of “Tender documents” are to be submitted in Statutory cover 
under technical proposal. Cost of tender documents (tender fees) is non refundable under any 
circumstances. 
 
b) Each tenderer shall submit tender documents duly filled up in a specified box kept in WBCADC 
Debra Project Project, (Adress:- Vill- Dalapatipur, P.O.- Debra Bazar, P.S.- Debra, Dist.- Paschim 
Medinipur) within the date and time mentioned here in earlier in Sl. No.-2 (e) of this N.I.T. 
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7. Eligibility criteria for participation in the tender. 

 
7.1. The intending tenderers will have to produce documentary evidence to prove their past experience and 
capabilities for execution of similar type of work as well as financial resources as follows. They will have to 
produce any one of the following documents. 

 
i) Intending tenderers should produce credentials of a similar nature of work of the minimum value of 

40% of the estimated amount put to tender during 5 (five) years prior to the date of issue of this 
tender notice; (30% in case of 2nd Call, & 20% in case of 3rd Call) of the of the estimated amount 
put to tender during 5(five) years prior to the date of issue of this tender notice; or 

 
ii) Intending tenderers should produce credentials of 2(two) similar nature of work, each of the  

minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the date 
of the issue of the tender notice; (25% in case of 2nd Call) of the estimated amount put to    tender 
during 5(five) years prior to the date of the issue of the tender notice; or 

 
 

 
iii) Intending tenderers should produce credentials of one single running work of similar nature which 

has been completed to the extent of 80% or more an value (75% incase of 2nd Call, 70% in case of 
3rd Call) of which is not less than the desired value at (i) above, In case of running works, only 
those tenderers who will submit the certificate of satisfactory running work from the concerned 
Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required 
Certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal 
action has been initiated against the executed agency, i.e. - the tenderer. 

 [Non statutory documents] 

7.2 Copy of work order & Payment Certificate will not be treated as “Credential” under any 
circumstances. Credential certificate issued by the Executive Engineer or equivalent or competent 
authority of a State/ Central Government undertaking, Statutory/ Autonomous bodies constituted 
under the Central/State statute, on the executed value of completed/running work will be taken as 
credential. 

 The Credential certificate for completed works, should contain (a) Name of work, (b) the name of 
client, (c) Estimated amount put to tender, (d) Schedule month and year of commencement and 
completion as per work order, (e) Actual date of Completion of work, (f) Gross bill amount of the 
completed work/executed value of running work and detail communicational address of client must 
be indicated in the credential certificate. In case of running work, the credential certificate should 
contain the gross bill amount of executed items of works in addition to information as furnished in 
above. In both completed/running works detail communication address of the client must be indicated 
in the credential certificate. Along with BOQ of the same must be given. 
 

7.3 In case if it is found that the tenderer is not technically equipped for execution of the Work, the offer 
submitted by him will be treated as cancelled. The decision of the Tender Evaluation Committee (TEC) 
in this regard is final & binding to the tenderers. 
 
7.4 Self attested photocopies of Income Tax Acknowledgement Receipt for the latest Assessment year, 
P. Tax certificate with latest Deposit Challan for the latest assessment year, Pan Card, GST 
Registration Certificate, Trade Registration/Licenses (up to date) are to be accompanied with the 
Technical Bid Documents. 
                                                                                                         [Non-statutory documents] 
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7.5. Registered Partnership Deed for Partnership Firm is to be submitted. The company shall furnish the 
Article of Association and Memorandum. Where an individual person signs the tender in his own name 
against the company or the firm which he happens to be a   director or partner, such individual person shall, 
while submitting any tender for and on behalf of such company or firm, invariably submit a copy of 
registered power of attorney showing clear authorization in his favour, by the rest of the directors of 
such company or the partners of such firm, to submit such tender. 
                                                                                                         [Non-statutory documents] 

7.6. Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies are 
required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along with other relevant 
supporting papers. 
          [Non-statutory documents] 

 
8.   The successful bidder shall have to execute an agreement with the Project in from no. WBCADC-103 
which  contents the other tender documents within 7 (seven) days on receipt of  intimation of acceptance  of 
his tender. Failing to comply within the specified time the contractor shall render his contract liable to 
termination with forfeiture of earnest money. The above documents will have to be purchased from the 
office at price considered as “Tender documents” in the NIT, in the shape of Demand Draft/Banker’s 
cheque issued from any Nationalized/Scheduled Bank in favour of WBCADC Debra Project payable or 
through RTGS/NEFT/CBS in (State Bank of India, Debra ADB Branch), Account No.- 11360262261, 
IFSC No.- SBIN0003647 in favour of WBCADC Debra Project. All the copies must be signed on every 
page by the contractor and submitted to the Project authority Within the specified time. 
    
The Bidder/Contractor must submit the work programme i.e. Bar Chart immediately after receive of 
Work Order. 
 

9.   The selected tenderer will have to keep himself in readiness to complete the work within the target rate as 
directed by the authority fully understanding that the time will be the essence of the contract. The 
contractor will have to take up the work as directed by the authority within 7 (seven) days from the date 
of receipt of work order from the Project authority and complete the same within the target date as fixed 
by the authority, failing which the department will have the every right to take appropriate action and to 
execute the work as per the relevant clauses of the printed tender form. The decision of the authority in 
this respect would be final and binding to the contractor. In case the contractor fails to commence the 
work within the   specified time of 7 (seven) days from the date of issue of work order, authority has the 
right to  terminate his tender and cancel the work order along with forfeiture of earnest money deposited 
by the contractor if so deemed necessary. 

 10.   No mobilization advance will be allowed under any circumstances. 

 
 11.  No interest on Earnest Money deposited by the tenderer and the security deposit (which will 

 be deducted from the bill of the contractor) will be allowed under any circumstances. 
 
12.  No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are requested to quote 

their rate accordingly. 
  

13.  Conditional /in complete tender will not be accepted under any circumstances. 
 

14.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last date 
of submission of Financial Bid. If the bidder withdraws the bid during the validity period of bid, the earnest 
money as deposited will be forfeited forthwith without assigning any reason thereof. 
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15. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any other 
paper found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in the tender 
and that application will be rejected without any prejudice. Moreover, in that case, Earnest money deposited 
by the bidder along with other dues (if any) to the corporation will be forfeited and legal action will be taken 
against such bidder. 
 
16. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in 
this respect will be entertained. 

 
17. Before issuance of the work order, the tender inviting authority may verify the credential and other 
documents of the lowest tenderer if found necessary. After verification if it is found that the documents 
submitted by  the lowest tenderer is either manufactured or false, in that case, work order will not be issued in 
favour of the said Tenderer under any circumstances and necessary penal action will be taken along with 
forfeiture of all dues whatsoever to the corporation.  
 
18. If any discrepancy arises between two similar clauses on different notification, the clause as stated in later 
notification will supersede former one in   following sequence:-    

 
a) Tender Form (WBCADC Form No.-103) 
b) N.I.T, 
c) Special Terms & Conditions 
d) Technical Bid and 
e) Financial Bid 
f) Technical Specification 

 
19) Administrative Secretary, WBCADC/Dy. Project Officer or Officer in Charge of concerned 
CADC Project/ Programme Coordinator Incharge, KVK, Sonamukhi will play the role of Project 
Engineer/ Project Director/ Dy. Project Director, WBCADC/ T.O., KVK, (as applicable) for 
imposition of different clauses and for other works narrated in enclosed Tender Form. 
 
20. Qualification Criteria: 

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will determine 
the eligibility of each bidder. The bidders shall have to meet all the minimum criteria regarding: 

 (a) Financial Capacity 
 (b) Technical Capability. 
 (c) Experience / Credential 
 
The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the minimum 
criteria as mentioned in (Sl no.-7) above and the declaration executed through prescribed affidavit in non-
judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is either 
manufactured or false, in such cases the eligibility of the bidder/ tenderer will be rejected at any stage without 
any prejudice.  
 

21. The Financial Bid/Offer of the prospective tenderer will be considered only if the Technical Bid  
      of the tenderer is found qualified by the Tender Evaluation Committee. 

 
22.   No. price preference and other concession will be allowed in any circumstances. 

 
23.  Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in 
“instruction to bidders”   stated in Section – ‘A’ before tendering the bids. 
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24. On receipt of intimation from the appropriate authority, earnest money deposited by the unsuccessful 
tenderers will be refunded from the office of the undersigned. The earnest money of the tenderers other than 
03(three) lowest tenderers will be refunded within 10(ten) Days after the comparative statement of rates 
obtained has been prepared checked and approved by the competent authority. The earnest money of 02 (two) 
lowest tenderers out of 03(three) will be refunded within 07(seven) days after issuance of supply order to the 
lowest tenderers. 

 
25.   In case of successful tenderers, the deposited earnest money will be converted into Security Deposit/ 

Performance Security and will be refunded from the office of the undersigned, after successful completion 
of Guaranty obligation period. 

 
26. The intending bidders shall clearly understand that whatever may be the outcome of   the   present   
invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The undersigned reserves the 
right to accept or reject any offer without assigning any reason whatsoever and is not liable for any cost that 
might have been incurred by any tenderer at the stage of bidding. Cost of tender documents (tender fees) 
submitted by the participant tenderers are non-refundable.  
 
 
 27.  It must clearly be understood that the value of works and quantity of works as indicated in above table 
and in the departmental schedule are approximate only and may be appreciably decreased/ increased at the 
desires of the Project authority during the actual execution. The contract shall remain unaffected by such 
deviation. 
 
28. The percentage of variation of item of work for which there shall be no increase in rates shall be    
      80%. 
 
29.  If the day on which the tender is due has been or is declared a closed holiday of Government offices 

under the Govt. of West Bengal, the offer shall remain open for acceptance till the same hour of the next 
working day. 

 
30. Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts to this 
      will render his tender liable to rejection. 
 
31. The bidder will have to invest a minimum cash up to the 30 (Thirty) % of the contract price of 

work during the implementation of the construction. Progress bills will be paid accordingly. 
 
32. No extra cost will be allowed beyond the tendered amount (awarded cost) for any work as per 

Order No. 1M-03/16/1039-R/PL Dated- 28th November, 2019 of the Additional Chief Secretary to 
the Government of West Bengal, Public Works Department. 

 
33. SECURITY DEPOSIT/ PERFORMANCE SECURITY:-  

The Employer shall retain 01 (one) % as Security Deposit/Performance Security of the gross amount due 
to the contractor from each payment/R.A. bill (including Final bill).The total Security Deposit/ 
performance Security [01(one) % as deducted from different R/A & Final bills and the Earnest money 
of the successful bidder converted to Security Deposit/ performance Security] will be repaid to the 
contractor only successful completion of Defect liability/Guarantee obligation period (as per Order No. 
5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the Principal Secretary to the Government of West 
Bengal, Public Works Department together with the Notification issued from this office under memo no.-
100/003/24/02/Part/1302, dated- 06.08.2021.) and the Engineer in Charge has certified that the contractor 
has satisfactorily carried out all rectification work, if any, as per contract. In case of successful bidder, 
who during our scrutiny was also found eligible for non submission of Earnest Money along with 
his tender, 2% of “Contract Price” of the work will have to be submitted by him before execution 
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of Agreement in the form as per direction to be set in the Letter of acceptance within the specified 
time limit as Performance Security. 

 
If the said rectification is not carried out by the contractor, the Employer will free to carry out such 
rectification work and the Amount required for the same would be recovered from the amount of 
Performance Security available with the Employer and or from any amount of the contractor whatever 
is due.  
 
34. The Defect Liability Period/Guarantee obligation period of the work should be calculated from the 

completion date as per Order No. 5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the Principal 
Secretary to the Government of West Bengal, Public Works Department. 

  
35. a) Cost of any materials supplied departmentally or by the contractor will be considered for 
preparing the R/A, final bill and deduction of IT & GST along with other taxes & duties as per norms 
in vogue will be made from the bills of the contractor. 1% Building and other Construction Workers’ 
Welfare Cess. will also be deducted from the progressive/Final bills of the contractor. 

 
b) Usually the department will supply no materials for the work. 
 
c) The cement and steel (including reinforcements) as required for the work are to be supplied also 
by the contractor. 
 
In case of Cement:- No cement except those approved by the Engineer in Charge shall be used in 
the work. Cement bags must be stored in a water-tight shed having wooden floor or platforms raised 
at least 50mm from ground as approved by the Engineer-in Charge. Cement which is partially set 
or which is lumpy or caked is to be treated as damaged and shall be removed from site immediately. 
 
In case of Steel reinforcement:- All steel shall be clean and free from loose mill scales, dust, loose 
rust and coats of paints, oil or other coating. Any scale or loose rust shall be removed before use 
without any claim for extra charge for the same. The steel reinforcement should be stored as site 
properly. Bidders should quote their rates accordingly. 
 
ADDITIONAL PERFORMANCE SECURITY – 
 

36. a) Additional Performance Security @10% of the tendered amount (awarded cost)  shall be obtained 
from the successful bidder if the accepted bid value is 80% or less of the estimate put to tender, 
introduced vide memo no. 4608F(Y), dated-18.07.2018 of the Additional Chief Secretary to the 
Government of West Bengal, Finance Department, Audit Branch.  

 
      b) The additional security shall be returned immediately in successful compulsion of the contract. If the 

bidder fails to complete the work, the additional shall be forfeited at any time during the pendency of the 
contract period after serving proper notice to contractor. Necessary provision regarding deduction of 
security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in 
no way be altered/affected by provision of this additional security.  

 
37. The rate offered by the bidders should be included GST, Labour welfare cess, Royalties, transportation 
up to location, loading and unloading, insurance and all taxes and duties with all incidental charges. 

 
 

38. Tenderers should also study carefully the content of N.I.T. and other tender documents before submission 
of the tender in order to be conversant with the provision stipulated in the N.I.T., Tender form, Special 
terms & conditions, technical specification etc. Subsequent ignorance of terms and conditions of the 
N.I.T. and other tender documents shall not constitute a ground for preferring a claim of any nature.  
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39. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for 

acceptance by the Department. In such cases, the Tender will be cancelled. This is in accordance 
with the memo no. 5696-F(Y), dated- 01.10.2019 of Finance Department, Audit Branch  issued by 
Additional Chief Secretary to the Government of West Bengal. 

 
40. This N.I.T. shall form a part of the contract document.   
 
 
 
 
 
 
 
 
 
 
Memo No. 015/004/03/04/460(13).        Date 23.06.2022. 
Copy forwarded for information and taking necessary action to : - 
1. The Administrative Secretary, WBCADC H.Q., Kolkata-700064. 
2. The Savadhipati, Paschim Medinipur Zilla Parishad. 
3. The District Magistrate, Paschim Medinipur. 
4. The District Engineer, Paschim Medinipur Zilla Parishad. 
5. The Savapati Debra Panchayat Samity. 
6. The B.D.O. Debra Development Block. 
7. The Deputy Project Officer, WBCADC Tamluk-I Project. 
8. The Pradhan, Debra-I Gram Panchayat. 
9. The Pradhan, Debra-II Gram Panchayat. 
10. The Convener, Project Level Tender Committee cum J.T.O. Engineer of WBCADC Debra Project. 
11. The Accountant, WBCADC Debra Project. 
12. The Office Notice Board, WBCADC Debra Project. 
13. The Office Notice Board, WBCADC H.Q., Kolkata- 700064. 
 

                                           
 
  

Sd/- 
Deputy Project Officer 

WBCADC Debra Project 

Sd/- 
Deputy Project Officer 

WBCADC Debra Project 
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                                                              WBCADC 

WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 
6A, RAJA SUBODH MULLICK SQUARE, (9TH floor) 

CALCUTTA- 13. 
          
 
 
 

Contract Form for Execution of Work 
 
W.B.C.A.D.C Form No.-103      Price: Rupees Fifty only 
 
      Issued to …………………………........................... 

 
Address:…………………………………………... 
…………………………………………….... ……...                    
………………………………………… …….. ……  

Contract No.: …………………………… For the work of …………………………………… 
      Against tender notice No.: ……………………….. 
 
 
 
ITEM RATE TENDER AND CONTRACT FOR WORKS. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted in 
public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project Engineer / Project 
Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra.  

 
   This form will state the work to be carried out, as well as the date for submitting and opening tenders 

and the time allowed for carrying out the work, also the amount of earnest money to be deposited 
with the tender and the amount of the security deposit to be deposited by the successful tenderer and 
the percentage, if any, to be deducted from bills.  Copies of the specification, designs and drawings 
and any other documents required in connection with the work, signed for the purpose of identification 
by the Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, 
Krishi Vigyan Kendra shall also be open for inspection by the contractor at the office of the Project 
Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, Krishi Vigyan 
Kendra, during office hours. 
 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each member 

thereof, or in the event of the absence of any partner in must signed on his behalf by a person holding 
a power of attorney authorizing him to do, so, such power of attorney to be produced with the tender 
& same in the case of a firm carried on by one member of a joint family it must disclose that the firm 
is duly registered under the Partnership Act. 

 

 
3. Receipts for payments made on account of a work, when executed by a firm, must also be signed by 

the several partners, except where the contractors are described in their tender as a firm in which 
case the receipts must be signed in the name of the firm by one of the partners or by some other 
person having authority to give effectual receipts for the firm. 
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4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing 

to undertake each item of the work.  Tenders which propose any alteration in the work specified is the 
said form of invitation to tender, or in the time allowed for carrying out the work, of which contain any 
other conditions of any sort, will be liable to rejection.  No single tender shall include more than one 
work, but contractors who wise to tender for two or more works shall submit a separate tender for 
each. Tenderers shall have the sane and number of the work to which they refer written outside the 
envelope. 
 

5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. or his duly 
authorized assistant will open tenders in the presence of any intending contractors who may be 
present at the time and will enter the amounts of the several tenders in a Comparative Statement in 
a suitable form.,  In the event of a tender being accepted, a receipt for the earnest money fo4rwarded 
therewith shall thereupon be given to the contractor who shall thereupon for the purpose of 
identification sign copies of the specifications and other documents mentioned in Rule 1.In the event 
of a tender being rejected the earnest money forwarded with such unaccepted tender shall be 
refunded within 10 days from the date on which the tender is decided provided the contractor(s) 
present himself /themselves before Project Engineer / Project Director / Deputy Project Director, 
W.B.C.A.D.C./ T. O., K.V.K.to take the refund. 
 

6. The accepting authority reserves the right to reject any or all the tenders without assigning any reason 
and he will not be bound to accept either the lowest tender or any of the tenders. 
 

7. The receipt of an accountant of clerk for any money paid by the contractor will not be considered as 
any acknowledgment of payment to the Project Engineer / Project Director / Deputy Project Director, 
W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be responsible for seeing that he procures a 
receipt signed by the Executive Vice-Chairman of CADC /P.E./P.D./D.P.D. ,W.B.C.A.D.C./ T. O., 
K.V.K. or a duly authorized Officer/Cashier. 
 

8. The memorandum of work tendered for, and the schedule of materials to be supplied by the CADC 
and their issue rates, shall be filled in and completed in the office the CADC before the tender form is 
issued.  If a form is issued to an intending tenderer without having been so filled in & completed be 
shall request the office to have this done before he completes & delivers his tender. 

 
TENDER FOR WORKS 

 
I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the underwritten 
memorandum within the time specified in such memorandum at the rates specified therein, and in 
accordance in all respects with the specifications, designs, drawings and instructions in writing 
referred to in Rule-1 hereof & in clause-11 of the annexed conditions & with such materials as are 
provided for, by, & in all other respects in accordance with such conditions so far as applicable. 
 

 
        MEMORANDUM 

If several sub-works   (a) General Description 
are included  they should 

 be detailed in a    (b) Estimated Cost   : Rs. 
separate list.    ©   Earnest money     : Rs. 

      (d)  Security deposit 
            (including earnest  

money)   : Rs. 
(e) Percentage, if any, to be 
      Deducted from bills : (Rs.   
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      Per cent) 
(f)  Time allowed for the work from 
       Date of written order to commence     months 
 

Item 
No. 

Item of works Unit per Rate tendered 
In words 

       

Note: To be continued on additional sheets as found necessary. 
 

*Give particular  Should this tender be accepted I/We hereby agree to abide by and fulfill all  
And numbers  the terms and Provisions of the said conditions of contract  annexed hereto  
strick out  so far Give particular as applicable, or in default thereof to forfeit and pay to  
   the CADC . 
  

The sum of Rs……………………*is here with forwarded in currency  notes(a) If  no  
case as earnest money  (a) the full value of which is to be absolutely forfeited 

(a) If no case  to the CADC or its successors in office without prejudice to any other 
Security deposit  rights or remedies of the said CADC  or its successors in office, 
Is to be token              should I/We fail to commence the work specified in the above    
Strike out           memorandum, or   should I/We not deposit the full amount of security deposit 

specified in the above memorandum, in accordance  
with clause-1  (A) of the said conditions contract, otherwise the said sum of 
Rs………………. shall be  retained by CADC as on account of such security deposit 
as aforesaid deposit or (b) the full value of  which shall be retained by CADC  on 
account of the security deposit specified  in clause-1 (B) of the said conditions of 
contract .                  
 
 

 
**Signature of 
Contractors before   Dated the…………………….day of………………19………… 
Submission of    Witness ***   Address : 
Tender         Occupation: 
 
***Signature  
of witness of 
contractor’s 
signature 
 
****Signature  
of the officer    The above tender is hereby accepted by me on behalf of the  
by whom    W.B.C.A.D.C. 
accepted    dated the ………….day of ……………….19…………………… 
 
   
 

CONDITIONS OF CONTRACT 
 
 

Clause-1  The person/persons whose tender may be accepted (herein after  
called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two days for one 
of  Rs.2,000/- or less, and so on, up to a limit of ten  days of the recei9pt by him of the notification of 
the acceptance of his tender)] deposit with the CADC in cash of Government securities 
endorsed to the CADC (if deposited for more than 12 months) a   sum sufficient with 
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the amount of the earnest money deposited by him with security tender to make up the full 
security deposit specified in the tender); or (B)  
deposit  [ permit CADC at the time of making any payment to him for work done under the 

contract to deduct such sum as will (with the earnest money  
deposited by him) amount to ten percent of all moneys so payable such deductions to be  
held by CADC by way of security deposit].  Provided always that in the event of the  
contractor depositing a lump sum by way of security deposit as contemplated at A)above then and 

in such case, if the sum so deposited shall not amount to ten percent, of the total 
estimated cost of the work, it shall be lawful for CADC at the time of making  any 
payment to the contractor for work done under the contract to make up the full 
percentage making  

any payment to the contractor for work done under the contract to make up the full percent age of 
ten percent, by deducting a sufficient sum from every such payment as last aforesaid.  All 
compensation or other sum of money payable by the contractor to CADC under the terms of his 
contract may be deducted from or paid by the sale of a sufficient part  
of his security deposit, or from the interest arising there from, or from any sums which may be due 
or may become due to the contractor by CADC on any account whatsoever, and in the event of his 
security deposit being reduced by reason of any such education or sale as aforesaid, the contractor 
shall within ten days thereafter make good in cash or Government securities endorsed as aforesaid 
any sum or sums which may have been deducted from or raised by sale of his security deposit or 
any part thereof. 
 
 
Clause-2 –This time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor & shall be reckoned from the date on which the order to commence work 
is given to the contractor.  Work shall throughout the stipulated period of the contractor be 
proceeded with, with all due diligence (time being deemed to  be of the contract on the part of the 
contractor) and the contractor shall pay as compensation an  amount equal to one per cent, or such 
smaller amount as the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. 
O., K.V. K.(whose decision in writing shall be final may decide, on the amount of the tendered 
amount of the whole work as  shown in the tender for every day that the work remains un 
commenced, or unfinished after the proper date.  The contractor shall commence execution of such 
part of the work as may be notified to him within seven days or as directed from the date of the   
order for commencement  for work and diligently continue  such work and Compensation further to 
ensure good progress and during the execution of the work, for delay he shall be bound in all cases 
in which the time allowed for any work exceeds one month to complete one fourth of the whole of 
the work before one*forth of the whole time allowed under the contract has elapsed, one half of the 
work, before one half of such time has elapsed, and three fourths of the work, before three-fourths 
of such time has elapsed.  In the event of the  contractor failing to company with any of the 
conditions herein he shall be liable to pay as compensation an amount equal to one percent or such 
smaller amount as the Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. 
O., K.V. K. (whose decision in writing shall be final)  may  decide on the said tendered amount of 
the whole work  for every day that the due quantity of work remains incomplete PROVIDED 
ALWAYS that the entire amount of compensation to be paid under the Provisions of this cause shall 
not exceed ten percent on the tendered amount of the works as shown in the tender. 
 

Clause-3 In any case in which under any clause of clauses of this contract the contractor 
 Action when   shall have rendered himself liable to pay compensation amounting to the whole of 
whole of his security \deposit (whether paid in one sum or deducted by installments) the   
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
deposit is        K.V. K. on behalf of the CADC shall have power to adopt any of the following  
forfeited. courses as he may deem be suited to the interests of the  Corporation:- 
 .  

(a) To rescind the contract (of which rescission notice in writing to the contractor under 
the hand of the Project Engineer/Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K. shall be conclusive evidence), and in which case the  
security deposit of the contractor shall stand forfeited, and be absolutely at the 
disposal of Corporation. 
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(b) To employ labour paid by the Corporation & to supply materials to carry out the work, 
or any part of the work, debiting the contractor with the cost of the labour & the price 
of the materials(of the amount of which cost & price a certificate of the Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall 
be final & conclusive against the contractor) & crediting him with the value of the 
work done, in all respects in the same manner & at the same rates as if it had been 
carried out by the contractor under the terms of his contract; the certificate of the 
Project Engineer as to the value of the work done shall be final & conclusive against 
the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted out of his heads, and to give is to another contractor to complete, in 
which case any expenses which may be incurred in excess  of the sum which would 
have been paid to the original contractor if the whole work had been executed by him 
(of the amount of which excess the certificate in writing of the Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall 
be final and conclusive) shall be borne and paid by the original contractor and may 
be deducted from any money due to him by the Corporation under the contractor or 
otherwise, or from his security deposit of the proceeds of sale thereof, or a sufficient 
part thereof. 

 
In the event of any of the above courses being adopted by Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to compensation for any 
loss sustained by him by reason of his having purchased or procured any materials or entered into any 
engagements, or made any advances on account of, or with a view to the execution of the work of the 
performance of the contract.  And in case the contract shall be rescued under the provisions aforesaid, the 
contractor shall not be entitled to recover or be paid any sum for any work therefore actually performed 
under this contract, unless and until the Project Engineer/Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K. will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 
 
 
Clause-4  In any case in which any of the powers, conferred upon the Project Engineer/Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have  
become exercisable and the same shall not be exercised the non exercise thereof shall not  
constitute  a waiver of any of the conditions hereof he is declared liable to pay compensation  
amounting to the whole of his security deposit and the liability of the contractor for  
Contractor past and future compensation amounting to the whole of his security deposit, and the  
Remains liability of the contractor for  past and future compensation shall remain unaffected. In  
Liable to the event of Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C  
To pay /T. O., K.V.K. putting in force either of the powers (a) or (c) vested in him under the 
compensa preceding clause he may, if he so desires, take possession of all or any tools, plant 
tions if  materials and stores, in  or upon the works, or the site thereof or belonging 
action not to the contractor or procured by him and intended to be used for the execution 
taken  of the work or any part    thereof, paying or allowing for the same in account at the  , 
under  contract rates, or incase of these not being applicable, at current market  
clause-3. markets these not being to be certified by the  Project Engineer/Project Director  
  /Deputy Project Director W.B.C.A.D.C /T. O., K.V.K. whose certificate thereof hall  
be final.  Otherwise the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C/ T.O.,K.V. 
K.  may be notice in writing to the contractor or his clerk of the work, foreman or other authorized agent 
requiring him to remove such tools, plant, materials, stores from the premises.( within a time to specified in 
such notice);   and in the event of the contractor failing to comply with  

any such requisition the Project Engineer/Project Director/Deputy Project Director,  
Power to take W.B.C.A.D.C /T. O., K.V.K. may remove  them at the contractor’s expense or sell  
Possession  them by auction or private sale on account of the contractor, & at his risk in all respect 
Of or & the certificate of the Project Engineer/Project Director / Deputy Project Directo,  
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require  W.B.C.A.D.C /T. O.,K.V. K. as to expense of any such removal & the amount 
removal of the proceeds& expense of any such sale shall be final and conclusive 
of or sell against the contractor.  
contractor’s 
plan 
   
Clause-5. If the contractor shall desire an extension of the time for completion of the works on the 

grounds of his having been unavoidable hindered in its execution the contractor shall give an 
immediate report of such hindrance to the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and if be 
shall desire an extension of time for completion of the work  on the ground thereof he shall 
apply in writing to Project Engineer/ Project Director /  Deputy  

Extension  Project Director, W.B.C.A.D.C /T. O.,K.V. K  within 7 days of the d ate of  
Time cessation of such hindrance on account of which he desires such extension as aforesaid & 

the Project Engineer/ Project .Director / Deputy Project Director, W.B.C.A.D.C /T. O, K.V. K. 
shall, if in his opinion (which shall be final) reasonable  

 
 
 
grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be  
necessary proper reasonable. 
 
Clause-6 On completion of the work, the contractor shall be furnished with a certificate  

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C / 
T. O.,K.V. K. of such completion, but no  such certificate shall be given nor shall the  
work be considered to be completed until the contractor shall have removed from the  
premises on which the work shall be executed all scaffolding, surplus materials and  
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or  
other parts of any building, in upon or about which the work is to be executed or of  
which he may have had possession for the purpose of the execution thereof, nor until  
the work shall have been measured by the Project Engineer/Project Director / Deputy  
Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be  
final binding and conclusive against the contractor.  If the contractor shall fail to 

Final  comply with the requirements of this clause as to removal of scaffolding 
Certificate surplus materials & rubbish and cleaning off dirt on or before the date fixe for the completion 

of the work, the Project Engineer/ Project Director / Deputy 
 Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such  
Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off  
such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so  
incurred, and shall have no claim in respect of any such scaffolding or surplus materials so  
aforesaid except for any sum actually realized by the sale thereof. 
 
 
Clause-7 No payments shall be made for works estimate to cost less than rupees one 

thousand, till after the whole of the works shall have been completed a  of  
certificate of completion given.  But in the case of works estimated to cost more than rupees one  
thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly  
payment proportionate to the part thereof  than approval and passed by the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such  
 Approval and passing of the sum so payable shall be final and conclusive 
Payment on against the contractor. But all such intermediate payment for the work  
intermediate actually  done and completed and shall not preclude the requiring of bad, 
certificate unsound and imperfect or unskillful work to be removed and taken away & 
to be  reconstructed, or re-erected, or be considered as an admission of the due 
Regarded performance of the contract, or any part thereof, in any respect, or the 
as acquiring of any claim nor shall it conclude, determine of affect in any way 
advances. The powers of Project Engineer/ Project Director / Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K. under these conditions or any of them as to the  
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final settlement and adjustment of the accounts or otherwise or in any other way very or affect the  
contract.  The final bill shall be submitted by the contractor within one month of the sate fixed for  
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director,  
W.B.C.A.D.C /T. O., K.V. K. certificate of the measurement and of the total  amount payable for the  
work accordingly shall be final & binding on all parties. 
 
Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date fixed by the 

Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /  
T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite  
 measurement for the purpose of having the same verified, and the claim as far as  
 admissible adjusted, if possible, before the expiry of thirty days from the  
 
Submitted presentation of the bill. If the contractor does not submit the bill within the time fixed  
Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, .B.C.A.D.C /T. O., 

K.V. K. may deputes subordinate to measure up the said work in the presence of the 
contractor, whose counter signature to the measurement list will be sufficient 

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. K 
may prepare a bill form such list which shall be binding on the contractor in all respects. 

 
Clause-9 The contractor shall submit all bills on the printed forms to be had on application at the office 

of the CADC or the concerned CADP and the charges in the bills shall  
Bills to be  always be entered at rates specified  in the tender or in the case of any extra 
on printed work ordered in Pursuance of these conditions, and not mentioned or provided 
forms  for in the tender at rates hereinafter provided for such work. 
 
 
Clause-9A-(1) Payments  due to the contractor may, if so desired by hi8m, be made to his Bank instead of  

direct to him, provided that  the contractor furnishes to Project Engineer/Project Director 
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 
(i) An authorization in the  form of a legally valid document, e.g. irrevocable power of 

attorney conferring authority on the Bank to receive payment; and 
(ii) His own acceptance of correctness  of the amount made out as being  due to him by 

the CADC or his signature on the bill or other claim preferred against  
Payments of  CADC before settlement by Project Engineer/Project Director /Deputy 
of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K.  of the account of claim 
Bills to Bank  W.B.C.A.D.C /T. O., K.V. K.  of the account of claim by payment to the Bank.  
  
  While the receipt given by such Bank shall constitute a full and sufficient discharge for the 
payment, the contractor should wherever possible, present his bills duly receipted and discharged through 
his Bankers. 
 
 (2) In the case of bills, which the contractor presents for payment direct and which are not 
endorsed in favour of the Bank, while efforts will be made to secure payment to the financing, Bank, 
payments made to the contractor should be accepted as full acquaintance so far as the CADC is 
concerned, As part of the arrangement, the financing Bank should give the CADC a letter to this effect. 
 
 Note-1: The procedure will not affect the usual rights of CADC to deduct from contractor’s 
bills (whether endorsed in favour of a Bank or not) any sum due to CADC on account of penalties, over-
payments etc. on this or any other contract with the CADC. 
 
 Note-2: Nothing herein contained shall operate to create in favour of the Bank any rights or 
equities vis-à-vis the CADC. 
 
 Clause-10 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied by CADC or if it is required that the contractor shall us certain stores 
to be provided by the CADC (such materials and stores and the prices to be charged therefore  as hereinafter 
mentioned belong so far as practicable for the convenience of the contractor, but not so as in any way to 
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control the meaning or effect of this contract specified in the schedule or memorandum hereto annexed), the 
contractor shall be supplied with such materials and stores as required from time to time   to be used by him 
for the purpose of the contract only, and the value of the full quantity of materials and stores so supplied at 
the rates specified in the said schedule or memorandum may set  off or deducted from any  sums then due, 
or thereafter to become due to set  off or deducted from any  sums then due, or thereafter to become due to 
the  

contractor under the contract, or otherwise or again or from the security deposit, or the 
proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 
by CADC CADC, and shall not on any account be removed from the site of the work, and shall 

at all times be open to inspection by the CADC officers.  Any  
such  materials unused and in perfectly good condition at the ti8me of the completion or determination of the  
contract shall be returned to the CADC store, if by a notice in writing under his hand he shall so require; but 
the contractor shall not be entitled to return any such materials unless with such consent, and shall have no 
claim for compensation on account of any such materials so supplied  to him as aforesaid being unused by 
him, or for any wastage in or damage to any such materials. 
 
Clause-11 The contractor shall execute the whole any every part of the work in the most 

Substantial and workmanlike manner and both as regards materials  
Works to be  and otherwise n every respect in Strict accordance with the specifications,  
executed in  The contractor shall  confirm exactly, strict accordance with the  
Accordance  specifications, the contractor shall also confirm exactly, fully an faithfully to  
With the designs, drawing, and instructions in  writing relating to the work  
Specifications signed by the Project Engineer/Project Director /Deputy, Project Director,  
drawings, W.B.C.A.D.C /T. O., K.V. K.  and lodged in his office, and which the  
Orders, etc. contractor shall be entitled to have access at such office, or on the site of the  
 work for the purpose of insp0ectionduring at such hours, and the contractor  
shall, if he   so requires, be entitled at his own expense to make or cause to be made copies of the  
specifications, and of all such designs, drawings and instruction as aforesaid. 
    
Clause-12 The Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,

 K.V. K.  shall have power to make any alternation   in commissions from, 
additions to or substitutions from the original specifications, drawings,  

Alternation in  designs and instructions that may appear to him to necessary or advisable  
specifications during the progress  of the work and the contractor shall be bound to carry  
and designs  out the work in accordance  with any  instructions which may be given to him in 

writing signed by the Project  Engineer/Project Director /Deputy  
Project Director, W.B.C.A.D.C /T. O., K.V. K.   and such alternations commissions, addition of  
substitutions, shall  not invalidate the contract but  shall be deemed to have formed as work  
included in the original tender an any directed to do in the manner above specified a part of the  
work shall be carried  by the contractor on the same conditions in all respects on which he agreed  
to do the main work and at the same rates, if any, may be specified in the tender for the main work.   
The time for completion of the work shall be extended in the proportion that the altered, additional of 

substituted work bears to the original contract work and  
Do not invalidate  the certificate of the Project Engineer/ Project Director /Deputy Project  
Contract Director, W.B.C.A.D.C /T. O.,K.V.K.   shall be conclusive as to such proportion. And if 

the altered additional or substituted work includes any class of the work, for which no 
rate is specified in this contract, then such class of work shall be carried out at the 
rates entered in the Schedule of  

Extension of time.  rates of the respective P.W.D. circle which was in force at the time of the  
in consequence  acceptance of the contract  minus/plus the percentage which the total  
of alternation  tendered amount bears to the Estimated  cost of the entire work put to tender and if 

the altered, additional or substituted work is not  
 entered in the said schedule of rates payment thereof shall be made by the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C / T.O.,K.V. K.  
determining the rates on analysis worked out from (a) the basic rates of materials and labour 
provided in the current schedule of rates or (b) the current market rates of materials  and labour 
when even basic rates f the work are not available in the schedule.   
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Rates for works  In cases when such rates are determined of analyses by the Project  
in  estimated Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V.  
not schedule  K.  under (a) above, the stipulated percentage above or below schedule of rates as 

provided in the contract shall also apply and in case of rates  
worked out on analysis under (b) above, payment shall be made at percentage. In the event of any  
dispute regarding rates determined on analysis for any altered additional or substituted work under  
this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   shall be final & binding, when approved by the Executive Vice- 
Chairman of the CADC. 
 
Clause-13 If at any time after the commencement of the work the CADC  shall  for any reason 

whatsoever not require the whole thereof as specified in the tender to  
No compensation  be carried out, the Project Engineer/ Project Director /Deputy Project  
For alteration  Director, W.B.C.A.D.C /T. O.,K.V. K.  shall five notice in writing of the fact to  
In or restriction the contractor who shall have no claim to any payment or compensation  
Of, work to be whatsoever on account of any profit or a advantage which he might have  
Carried out. desired from the execution of the work in full, but which  he did not derive in 

conseque3nce of the full amount of the work not having  been carried out;  
neither shall be have any claim for compensation by reason of any alternation having been made  
in the original specifications, drawings, designs and instructions which shall involve  any  
curtailment of the work as originally contemplated.  
 
Clause-13-A If for any  reason whatsoever a work suspended with 7(seven) days prior notice by 

the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
  K.V. K.  during its progress in the interest of this  

Suspension  Corporation and resumption of the   suspended work is delayed, no claim of  
Of work  the contractor in respect of idle labour, tools& plants and establishment charges or 

increased cost of materials or any other charges whatsoever  
during  the suspension period shall be admissible or tenable. The contractor will, however be  
entitled to extension of time limited to the period of suspension. The accepted rates will be valid till  
the completion of the work, safeguard of the materials remain unused in the custody of the  
contractor during the suspension period is the liability of the contractor. 

 
Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K.  or his subordinate in charge of the  
Action and  work, that any work has been executed  with unsound, imperfect, or unskillful   
Compensation  workmanship, of with materials of any inferior description, or that any  
Payable  materials or articles provided by him for the execution of the work are  
In case of  unsound, or of a quality inferior to that contract for, or otherwise not in  
bad work accordance with the contract, the contractor shall on demand in writing from the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C  
/T. O.,K.V. K.   specifying the work, materials or articles complained of notwithstanding that the  
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and  
reconstruct the work so specified, in while or in part, as the case may require, or as the case may  
be, remove the materials or articles so specified and provide and other proper and suitable  
materials or articles at his own proper  charge and cost; and in the event of his failing to do so  
within a period to be specified by  the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   in his  demand aforesaid, then the contractor shall be liable to  
pay compensation at the rate of one per cent, on the amount  of the estimate for every day not  
exceeding ten days, while his failure to do shall continue and in the case of any such failure the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   may 
rectify or remove and re-execute the work or remove and replace  with others, the materials or  
articles complained of as the case may be at the risk and expense in all respects of the contractor. 
 
Clause-15 All work under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the  
Works to be open  Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
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for O.,K.V. K.  /other officers of CADC  and the contractor shall at all times  
Inspection  during the working hours, and at all times during the working hours, and at all other 

times at which reasonable notice of the intention of Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   or any other Officer of CADC to visit the  
works shall have been given to the contractor, either himself be present to receive orders and  
instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders  
given to the contractor’s agent shall be considered to have the same force as if they had been to  
the contractor himself. 
  
Clause-16 The contractor shall give not less than five days, notice to writing to the Project 

Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.  
contractor or  O.,K.V. K.   or his subordinate in charge of the work before covering  up or  
responsible agent  otherwise  placing beyond the reach of measurement any work in order  that 
to be present  the same may be measured, and correct dimensions thereof be taken 
 before the same is so covered up or placed beyond the reach of  
measurement and .Shall not over up or place beyond the reach measurement any work  without  
the consent in writing of the Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.  or any officer  of CADC  in charge of the work;   
Notice to be if any work shall be covered up or placed beyond the each of measurement  
given before  without such notice having been given or consent obtained, the same shall  
Is covered up  be uncovered at the contractor’s expense. Or in default thereof no payment  
or allowance shall be made for such work or the materials with the same was executed. 
 
Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or destroy any 

part  of a building, in which he may be working or any building, road, road-curbs, 
fence enclosure, water pipes, cables, drain’s electric or  

Contractor liable  telephone posts or wires, trees grass or grass-land or cultivated ground 
for damage done,  contiguous to the premises on which the work or any part of it is being  
Imperfections  executed, or if any damage, shall happen to the work while in progress,  
for 3 from any cause whatever  or any imperfections become apparent in it  
Months after within three months (six months in the case of a road work) after a  
Certificate certificate final or otherwise of its completion shall have been given by  
 the Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own  
expense, of in d default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid, the contractor shall make the same good  at his own  
expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and deduct  
the expense (of which the c certificate of the Engineer-in-charge shall be final) from  any sums that  
may be then, or at any time thereafter become due to contractor, or from his security deposit, or  
the proceeds of the sale thereof, or a sufficient portion thereof.  

 
The security deposit of the contractor made in the manner provided in clause I hereof, shall  

be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of the  
certificate, final or otherwise, of the completion of the work, subject to the condition that n such  
refund of security deposit shall be allowed till the final bill has been prepared and passed.  
Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the liabilities  
of the contractor under this contract, half of the security deposit is will be refundable after 3months  
of the issue of the said certificate of completion.  Provided further that in the case of a building  
work where the contractor after completion of the major portion of the contract is deterred from  
executing remaining part of the work under circumstances beyond his control, the  Project  
Engineer/ Project Director /  Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit  
of each such case, make proportionate refund of the security deposit to contractor on his own  
discretion. 
 
 The contractor shall be responsible for rectifying defects in asphaltic works  
noticed within a year from the date of completion of the work and the portion of the security deposit  
relating to asphaltic work shall be refundable after expiry of this period. 
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Clause-18 The contractor shall supply at this own cost materials (except such special materials, 

if any, as may be accordance with the contract be supplied from the CADC stores) 
plant tools, appliances, implements, ladders, cordage,  

Contractor tackle,  scaffolding and temporary work requisite or proper for the proper  
to supply execution of the work, whether original, altered or substituted, and whether  
plant, ladders  included in the specifications or other documents forming part of the contract  
scaffolding etc. of referred to in  these conditions, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Project Engineer/ Project 
Director /  Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work.  The contractor  
shall also supply without carriage therefore to and from the work.  The contractor shall also supply  
 without charge the requisite number of persons with the means and   
And is liable materials  necessary for the purpose of setting out works, and counting,  
for damages weighing, and assisting in the measurement or examination at any time and  
arising from from time to time of the work or materials. Failing his so doing the  
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./ 
of light fencing etc.  W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor  & the expense may be 

deducted from any money due to the contractor under the contract, or from his 
security deposit or the proceeds of sales thereof, or of a sufficient  

portion thereof, The contractor shall also provide all necessary fencing and lights required to protect  
the public from accident and shall be bound to bear the expenses of  defense of every suit, action or  
other proceedings at law that may be brought  by any person for injury sustained owing to neglect of  
the above precautions  and to pay any damages & costs which may be awarded in any such suit,  
action or proceedings to any such person of which may with the consent of the contractor be paid to  
compromise any claim by any such person. 
 
Clause-18-A The contractor shall be responsible for and shall take proper care and caution in 

respect of all rollers, machinery, tools and implements as may be made  
over by the CADC to the contractor for use in the occasion  of the works under this contract and  
shall be liable for any loss of & damages caused to the said rollers, machinery, tools and implements  
by any reason whatsoever during the period the same are in the possession of the contractor and  
shall on demand pay to the CADC such  amount as may be  fixed by the CADC for such loss and  
damages, the decision of the CADC in that respect being final.. Should the contractor fail or neglect  
to pay such amount on demand the CADC shall have the right & be entitled, in addition to the other  
rights and remedies available to if, to deduct such amount from the amount of security deposited by  
the contractor and or any amount remaining payable to the contractor under this contract for any  
work done by the contractor. 
 
Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section (1) of the 

workmen’s’ Compensation Act, 1923, CADC is obliged to pay  
compensation to a workman employed by the contractor, in execution of the works, CADC will  
recover from the contractor the amount of the compensation so paid an without prejudice to the  
rights of CADC under Section 12, Sub-Section (2) of the said Act.  CADC shall be at liberty to  
recover such amount or any part thereof by deducting it from the security deposit or from any sum  
due the CADC to the contractor whether under this contract or otherwise. 
 
CADC  shall not be bound to contest any claim may against it under Section 12, Sub Section (1)  
of the said Act, except on the written request of the contractor & upon his given to CADC full  
security for all costs for which might become liable i9n consequence of contesting such claim. 
 
Labour.   Clause-19 No female labour shall be employed within the limits of a cantonment. 
 

Clause-19-A No labourer below the age of twelve year shall be employed on the 
work. 

 



20 
 

Clause-19-B The contractor should pay his labourers wages not less in amount 
than what is considered reasonable for the locality by the Executive Vice Chairman of 
CADC. 

 
Clause-20  No work shall be done on Sundays without the sanction in writing of the  
Work on Project Engineer or the officer-in-charge of the CADC concerned. 
sunday 
 
Clause-21 The contract shall not be assigned or sublet without specific order from CADC in 

respect of a specified sub contractor.  And if the contractor shall  
Work  not to  assign of sublet his contract, or attempt so to do, or become insolvent or  
be sublet,  commence any insolvency proceedings or make any composition with his  

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 
reward or advantage, pecuniary or otherwise, shall either directly of  indirectly be given, promised, or 
offered by the contractor, or any of his servants or agents to any  public officer or person is the  

employ of CADC in any way relating to his office or  employment, or if any  
contract  such officer or person shall become in any way directly or indirectly  
may be  interested in the contract, the Project Engineer/ P.D / D. P. D.W.B.C.A.D.C                                  
rescinded and   /T. O.,K.V. K. may there upon by notice in writing rescind the contract,                                   
security   of the   contractor shall there upon stand forfeited and be  absolutely at the deposit 
forfeited disposal of CADC, and the same consequence shall ensue as if the contract for subletting
  had been rescinded under the clause-3 hereof, and in addition the   
bribing, or if   contractor shall not been titled to become recover or be paid for any work contractor 
  therefore actually performed  under the  contractor. 
becomes 
Insolvent. 
 
Sum payable by Clause-22 All sums payable by way of compensation under any of these 
way of   conditions shall be considered as reasonable compensation to be applied to  
Compensation  the use of CADC without reference to the actual loss of damages sustained        
To considered as & whether or not any damage shall have been sustained . 
 Reasonable  
Compensation 
without   
reference to 
actual loss 
 
Changes in     Clause-23  In the case of a tender by partners  any change in the constitution of  
 Constitution      the firm shall be forthwith notified by the contractor to the Project Engineer/  
of firm.               Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his  
information. 
 
Works to be      Clause-24 all works to be executed under the contract shall be executed under  
under direction     the direction and subject to the approval in all respects of the  Project Engineer/  
of Project Project Director /  D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time 
 Engineer/P.D/       being who shall be entitled to direct at what point or points& in what manner  
DPD/ T.O KVK     they are to be commenced & from time to time carried on. 
 
Clause-25             Except where otherwise provided in the contract all question & disputed  

relating to the meaning of the specifications, designs, drawings and instructions herein 
before mentioned and as to the quantity of workmanship or materials  

Settlement of       used on the work or as to any other question, claim, right, matter or think disputes        
whatsoever, in any way arising out of or relating to the contract, designs,  
                             drawings, specifications, estimates, instructions, orders or those conditions or otherwise 
concerning the works or the execution, or .failure to execute the same, whether arising during the progress 
of the work, or after the completion or the abandonment thereof shall be referred to the sole arbitration of 
the Executive Vice-Chairman of the CADC. Should the  Executive Vice-Chairman be for any reason 
unwilling or unable to act such arbitrator, such question and dispute shall be referred to an arbitrator to be 
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appointed  by the Executive Vice-Chairman  The award of the arbitrator be final, conclusive & binding on all 
parties to this contract. 
 
Clause-26 The contractor shall obtain from the stores of the CADC  all stores and articles of 

European or American manufacturer which may be required for  
the work, or any part, thereof or in making up articles required therefore or in connection therewith  
unless he has obtained permission in writing from the Project Engineer/ Project Director /  Deputy  
 Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores  and  
Stores of  articles elsewhere. The value of such stores and articles as may be  
European or  supplied to the contractor by the  Project Engineer/D.P.D.W.B.C.A.D.C./T.O 
American  K.V. K. will be debited to the contractor in his account at the rates shown 
manufacture to be in the schedule attached to the contract, and if they are not entered in the  
obtained schedule, they will be debited at cost price which for the purpose of this 
from CADC  contract shall include the cost of carriage, incidental charges and storage 
 charges, the last being recoverable in addition and all other expenses  
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid. 
 
Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement  
 for the work will be supplied from the project store and recovery of the  
cement so supplied will be fixed by the project concerned taking into account (i) purchase price of  
cement plus (ii) transportation charges of the same from place of procurement to the project store  
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation  
charges in terms of subject to subsequent revision in the event of enhancement of purchase price  
during the execution period of the work. 
 
Clause-27 when the estimate on which the tender is made includes lump sums in respect of 

parts of the works, the contractor shall be entitled to payment in respect of the items 
of works involved or the part of the work in question at  

Lump sum the same rates as are payable under this contract for such items or if the  
in estimate part of the work in question is not, in the opinion of the Project Engineer capable of 

measurement, the Project Engineer may at his discretion pay the  
lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall be  
final and conclusive against the contractor with regard to any sum or sums payable to him under  
the provisions of this clause. 
 
Clause-28- In the case of any class of work for which there is no such specification as is 

mentioned in Rule 1, such work shall be carried out in accordance with the  
Action where district specification and in the event of there being no district specification  
no specification then in such case the work be carried out in all respects in accordance with  
 the instructions and requirements of the Project Engineer of CADC. 
 
 
Clause-29 The expression “works” or “work” where used in these conditions shall unless there 

be something either in the subject or context repugnant to such  
Definition of construction be construed & taken to mean the works by or by virtue of the  
works contract contracted to be executed, whether temporary or permanent & whether 

original, altered, substituted or additional . 
 
Clause-30 The contractor s) shall at his/their own cost provide his/their labour with hutting on an 

approved site & shall make arrangements for conservancy & 
sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 
 He/They shall   also at his/their own cost make arrangements for the lying of pipe lines for water  
supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,  
charges and expense in connection therewith and incidental thereof.  
Interpretation Clause:-  
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The Comprehensive Area Development Corporation, referred to herein above at some places as CADC, 
,means  The Comprehensive Area Development Corporation established section3 of The Comprehensive 
Area Development Corporation Act,1974 (West Bengal Act, XXXIX). 
 
Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive Area 
Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-Chairman of the 
Comprehensive Area Development Corporation. 
 
Project Engineer means Engineer appointed as such by The Comprehensive Area Development 
Corporation under section 7 of The Comprehensive Area Development Corporation Act,1974(West Bengal 
Act, XXXIX). 
 
The words “other officers of The Comprehensive Area Development Corporation includes all Headquarters    
officers of the said Corporation, the Project Engineer//  D.P. D. of the project & T. O.,K.V. K.  The 
abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for Project Director, Deputy Project 
Director & Training Organizer, Krishi Vigyan Kendra. 
Words importing the singular number only include the plural number and vise versa. 
 
Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under section 
clauses 10 and 26 for work contracted to be executed and the rate at which they are to be charged for, 
PARTICULARS                     Rates at which the material 

                       will be charged to the  
                                   contractor 
 
       Unit                          Rs.                                       
P. 

Place of delivery 

     
 
 
 
 
 
 
 

 
 Note:1:- The person of firm submitting the t ender should see  that the rates in the above schedule are 

filled up by the Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  on the issue of the 
from prior to the submission of the tender. 

 
Signature of Contractor                            Signature of   Executive  Vice-chairman 
 
 

      Project Engineer 
 
 
       Project Director 
 
Deputy Project Director 
 
Of  W.B.C.A. D.C. 
 
 

Training Organizer, K. V. K. 
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ADDITIONAL CONDITIONS 
 
 

1. If any quantity of cement is found surplus in the custody of the contractor in respect of a 
particulars work after completion of a work or any situation as envisaged in clauses 3 and 13 of this 
contract arises; that quantity of     cement shall be returned to the Project store within seven days 
from the date of completion of a work or action taken in terms of clause 3 and 13 hereof.  If  the 
contractor fails to return the surplus quantity of cement to the Project store within the stipulated time 
and is found to have used the surplus quantity of cement  for his own purpose or otherwise disposed 
of without the written consent  of P.E./ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   the cost of the 
surplus quantity of   cement not returned by him in god condition will be recovered from the bill of the 
contractor or from his security deposit lkor from any other dues of the contractor, at double the issue 
rate. 

 
1.A.     If any materials (other than cement)  and accessories of any category are issued by the 
project in a  contractor against a particular work or if in the course of execution of work any materials 
come into the possession of the contractor and if after completion of the work in question or any 
situation as envisaged in clause 3 or 13 of the contract arises, any  quantity of materials etc. remain  
unutilized and lying  in the custody of the contractor as surplus, the contractor shall be liable to return 
the such surplus materials/accessories etc. to the project store in good condition within 7(seven) days 
from the date of completion of the work or from the date of action taken in term of clause3 or 13 of 
the contract.  Should the contractor fail to return the surplus materials in the same conditions as issued 
to them or obtained by them at the working site, within the specified time of 7(seven) days, CADC 
shall have the right and be entitled in addition to other rights and remedies available to it to realize 
the cost of such surplus materials etc. not  returned by the contractor at double the issue of prevailing 
market rate whichever is higher, 
 
Same procedure will apply Utatis Mutandis in respect of the materials & accessories damaged or 
stolen while in the custody of the contractor. 
 

The contractor shall have to make his own arrangements for water, both for the work & used by his coolly, 
etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 
3.   Contractor will be responsible for the payments of all water charges payable to any other water works 
authority including a Government department concerned. 
 
4. If the contractor shall desire as extension of time for completion of the work under clause 5 of the 
contract, no application of such extension will be entertained if it is not received in sufficient time to allow 
the Project   Director / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.  to consider it and the 
contractor will be responsible for the consequences arising out of his negligence in this respect. 

 
5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where necessary, 

and he wi9lolo not be entitled to any extra payment on this account 
 

 
6. Contractors in the course of their works should understand that all materials (e.i. store and other 
materials) obtained in the work of dismantling excavation etc. will be considered CADC property and will 
be disposed of to the best advantage of CADC. 

 
 

7 The Contractor is, required to keep himself in touch with the day today posting regarding the supply 
of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K.  and to go adjust the progress of 
the work that his labour may not remain idle nor may there be any other claim due to or arising from delay 
in obtaining the materials.  It should be clearly understood that no claim whatsoever shall be entertained 
the CADC on account of delay in supplying materials. 
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8. The minimum period for which road roller required to the used by a contractor shall be determine d by 
the Project Engineer on the basis of the quantity of metal that can be consolidated by a roller per day and 
the Project Engineer’s decision shall be final.  If the roller be required to work for a longer p-period due to 
bad arrangement of the contractors, shortage of water, etc, additional hire charges shall be levied at the 
rates specified below under “A Hire Charges” for the additional period the roller works. 

 
 

9. No compensation for any damage done by rain or traffic during the execution of the work will be made. 
 

10. Whenever a work is carried out in a municipal area, electric lights of electric danger signals whatever 
available shall be provided by the contractors on the barrier as well as paraffin light facilities for the 
electric connection will be made by CADC but the contractor will bear all the expenses. 

 
 

11. The contractor should quote through rate inclusive of cost of materials and carriage to place of 
working. 

 
12.The contractors should give complete specifications showing the methods of execution & the quantity 
and quality of materials the intend to use per hundred sq.ft. area. 

 
13. In cases where water is used by the contractor he will be required to deposit in advance with the 

Project Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K.  the charges for water which are to be 
calculated in accordance with the schedule of miscellaneous rates in the Canal Act. 

 
 14. It must be clearly understood by the contractor that no claim on account of enhanced rated on those 
already accepted, due to war fluctuations will be entertained during the currency of this contract for the 
work as per schedule attached to the agreement and the additional work, if any, under clause-12 of the 
contract, if such additional work shall consist of items which have already be quoted for, or items not 
quoted for but appearing in District Schedule of Govt. 

 
15.In the event of emergency the contractor will be required to pay his labour every day and if this in not 
done, CADC shall make the requisite payment as would have  been paid by the contractor and  recover 
the cost from the contractors. 

 
Inconvenience of the public 

 
16.The contractor (s) shall not deposit materials on any site which will seriously inconvenience the public.  
The Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   may require the contractor(s) to remove 
any materials, which are considered by him to be a danger or  inconvenience to the public or cause them 
to be removed  at the contractor’s  cost. 

 
17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of the Project 
Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed to the places fixed 
by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   and nothing extra will be 
paid. 

 
18.The contractor shall not allow any rubbish or debris to remain on the premises during or after repairs, 
but shall remove the same & keep the place neat and tidy during the progress of the work.  Project 
Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other officer of CADC get the site or premises 
cleared of debris, etc. & recover the cost  from the bill of the contractor, if the later shows slackness in 
observing this clause. 

 
 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all these materials 
as directed by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other office of 
CADC. 
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ADDITIONAL CLAUSES 
 
 
 

1. In case where the responsibility of     dispatch of stores rests with the suppliers but the freight is 
payable by the purchaser, the supplier should dispatch the stores by the most economical method, 
using the full wagon load whenever o it is possible & economical to do so, failing which the supplier 
will render himself liable for the whole or part of any avoidable expenditure caused by such default. 

 
2. The contractor will have to make his own arrangements for the carriage of materials. 

 
3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to  CADC 

and the contractors. 
 

But in cases where the contractor has failed to secure his own labour, imported labour may be forced on him 
at rate to be decided by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  as to the circumstances 
in which the employment of imported labour of mutual advantage will be final and binding on all parties to the 
contract. 
 
In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./  D. P. D., 
W.B.C.A.D.C /T. O.,K.V. K.  should at once give in writing to all contractors that if they object to taking labour 
from the CADC now but later require labour to complete their work in time, they will allotted CADC labour as 
available and will be charged full cost. 
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SECTION-A 

INSTRUCTION TO BIDDERS 
 

A. General guidance for Tendering  
Instructions/ Guidelines for submission of the tenders have been annexed for assisting the tenderers 
to participate in Tendering. 

 
A.1 Collection of tender documents 

a) The tender documents may be downloaded through the website www.wbcadc.comHard copies in 
this regard would be provided by this Office on application. 

 
b) Submission of Tenders: 

The Tenders are to be submitted off line (with payment receipt copy of Bidding documents in 
case, where Bidding documents are collected Off-line after payment of the cost of bidding 
documents) in original (downloaded copies in case of on line collection) in sealed envelopes as 
described below: 

 
The Tenderers should submit their tenders in the place mentioned in sl.no. 2(b) of this NIT in the Form of two 
envelope system within the specified date & time limit  mentioned in sl.no.2(e) of this NIT in the manner 
described herein under without which the tender is liable for rejection. 
 
A.1. 1. Technical Proposal: 
 The Technical proposal should contain the followings in two covers (folders). 
 
A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 
 

(i) Prequalification Application (Sec-B, Form – I). 
 

ii) Demand Draft / Bankers Cheque/ authenticated copy of RTGS/NEFT/CBS towards earnest money 
(EMD) as prescribed in the NIT drawn in favour of WBCADC , Debra Project. 

 
 In case of non submission of earnest money authenticated copy/copies of documentary evidence/Govt. 

order  etc., in support of the entitlement of the tenderer for exemption to deposit any earnest money 
for participating in tender should invariably be submitted failing which the tender will be treated as 
informal and liable to be rejected. 

 
iii) Demand Draft / Bankers Cheque authenticated copy of RTGS/NEFT/CBS towards the cost of tender 

documents (Tender fees) as prescribed in the N.I.T. drawn in favour of WBCADC, Debra Project. 
 
iv) Tender Form (WBCADC Form No.-103) (No rate should be quoted in W.B.C.A.D.C. Form No. - 
103.) & N.I.T 
 
v) NIT 
 
vi) Special terms & conditions.  
 
vii) Technical specification of the work  
 
viii) Instruction to bidders. 
 
ix) BOQ (without quoting rate) 
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B.  Non-statutory Cover containing the following documents: 
 

(i)  Self attested photocopies of Income Tax Acknowledgement Receipt for the latest Assessment year, 
P. Tax certificate with latest Deposit Challan for the latest assessment year, Pan Card, GST 
Registration Certificate, Trade Registration/Licenses (up to date). 

 
(ii)  Attested copy /copies of Registration Certificate under Company Act (As applicable). 
 
(iii)  Registered Partnership Deed / Article of Association & Memorandum(As applicable). 
 
(iv)  Registered Power of Attorney (For Partnership Firm / Private Limited Company, (As applicable).

  
 
(v)   Registered Clearance Certificate for the Current Year issued by the Assistant Register of Co-

Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co-Operative 
Society / Engineers’ Co-operative Society (As applicable).. 

 
vi)    Proof of financial soundness /capacity from bank or audited balance sheet (any of the last 05 
years) or any other documents, which can establish the bidder/tenderer financially sound to 
complete the job if allotted.  
 
vii)   Proof of technical soundness, in the manner described under serial no 07 of NIT (Eligibility criteria 

for participating in the tender). 
 
viii)   Affidavit (Ref. - format shown in “X”, Section - B)  

 
N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. A.1.1.1. and 
Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non statutory cover. 

 Both the statutory and non-statutory cover shall be duly sealed and then be put in a large envelope 
sealed and super scribed with Envelope -I (Technical Proposal). 
 
A.1.2.    FINANCIAL PROPOSAL 

A.1.2.1.  The financial proposal should contain the following document in one cover (folder) i.e. 
schedule of work.   

The cover for Financial proposal shall be duly sealed and super scribed with Envelope-II 
(Financial Proposal). 

Both the sealed Envelopes for Technical & Financial Proposal should then be put in a larger 
3rd Envelope which should be properly sealed and on which should be superscripted the name 
of the work and the name of the tender. 

Each and every page of tender documents to be submitted along with the tender form as 
mentioned above shall be duly signed by the tenderer with official seal failure of which 
the tender shall be liable for rejection. 

The tenderer is requested to quote strictly as per the terms and conditions, specification, 
standards given in the tender document and not to stipulate any deviations. However deviations, 
if unavoidable, should be indicated in a separate sheet indicating the back ground against which 
the deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case quoting any 
rate in Tender Form (WBCADC Form No.-103), the tender is liable to be summarily 
rejected. 
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   RATES TO BE QUOTED 

The tenderer should quote in English both in figures as well as in words the rate and amount 
tendered by him and in such a way that interpolation is not possible.  

Filling of tender form and other documents shall clearly and legibly be written and whole 
writing must by the hand of person signing tender and with same pen and ink. Failure to do so 
makes the tender invalid. Erasing or overwriting shall not be allowed. Correction of the said 
writing should be avoided and if this becomes unavoidable, the entire quotation and not a 
portion only shall be scored out and signed by the tenderer in token of such cancellation. A 
fresh quotation shall then be written correctly. 

Addenda to this tender document if issued must be signed and submitted along with the tender 
document. The tenderer should write clearly the revised quantities in ‘Schedule of work’ of 
Tender document and should price the work based on the revised quantities when amendment 
for quantities are issued in addenda. 

A.1.3.     Tender Evaluation Committee (TEC). 

A.1.3.1.  Evaluation Committee constituted by the competent authority will function as Evaluation 
Committee for selection of technically qualified contractors. 

A.1.3.2.  Opening & evaluation of tender:   If any tenderer is exempted from payment of EMD, 
copy of relevant Government Order   needs to be furnished. 

A.1.3.3.  Opening of Technical Proposal: 
Technical proposals will be opened by the Deputy Project Officer, WBCADC Debra 
Project and his authorized representatives on date & time schedule mentioned in Sl. No1. 
(f).of this N.I.T.   

A.1.3.4.  Intending tenderers may remain present if they so desire. 

A.1.3.5.  Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened first and if 
found in order, cover (folder) for Non-Statutory Documents (Ref. Sl. No.A.1.1.2.) will be 
opened. If there is any deficiency in the Statutory Documents, the tender will summarily 
be rejected. 

A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of 
eligible tenderers will be displayed in the Notice Board of this office at WBCADC Debra 
Project (Address:- Vill.- Dalapatipur, P.O.- Debra Bazar, P.S.- Debra, Dist.- Paschim 
Medinipur). 

A.1.3.7.  During evaluation, the committee may summon of the tenderers & seek clarification 
/information or additional documents or original hard copy of any of the documents already 
submitted & if these are not produced within the stipulated time frame, their     proposals will 
be liable for rejection. 

A.1.3.8. Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl. A. 1,3.6.) will only be opened in a 
suitable date & time.  Such Date & time would be intimated to them in due course.  Concerned 
Tenderers may remain present at the time of opening if they so desire. 

A.2   Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially Completion 
certificates and Audited Balance Sheets), or any other documents on demand of the Tender 
Evaluation Committee within a specified time frame or if any deviation is detected in the 
submitted copies from the original, it may be treated as submission of false documents by the 
tenderer and action may be referred to the appropriate authority for prosecution as per relevant 
IT Act. 
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 A.2.1.  Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes 
and reject all Bids at any time prior to the award of Contract without there by incurring any 
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 
Bidders of the ground for Employer’s action. 

A.2.2.   Award of Contract 
The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 
through acceptance letter / Letter of Acceptance. The notification of award will constitute the formation of the 
Contract. The Agreement in WBCADC  Form No. - 103 will incorporate all agreements between the Tender 
Accepting Authority and the successful bidder. All the tender documents including N.I.T. & Schedule of work 
will be the part of the contract documents. After receipt of Letter of Acceptance, the successful bidder shall 
have to submit requisite copies of contract documents along with requisite cost [Rs 800.00 (Rupees eight 
hundred) only] for each work in the shape of Demand Draft/Banker’s cheque issued from any 
Nationalized/Scheduled Bank in favour of WBCADC Debra Project payable or through  
RTGS/NEFT/CBS in (State Bank of India, Debra ADB Branch), Account No- 11360262261, IFSC No.- 
SBIN0003647 in favour of WBCADC, Debra Project within time limit to be set in the letter of acceptance. 
Payment in other mode will not be accepted under any circumstances. The agreement should be executed 
in non judicial stamp paper of appropriate value as per standard format included in this NIT. Failing to comply 
of the above within the specified time, the contractor shall render his contracts liable to termination with 
forfeiture of earnest money. 

 
A.2.3  SUPPLEMENTARY/SUBSTITUTE ITEMS: 

In case of the Supplementary/substitute items, which do not appear in the Schedule of work 
(SOQ), such items shall be paid at the rates entered in the P.W. Department‘s schedule of Rates 
applicable at the date of acceptance of the tender.   
 If the rates of such Supplementary/substitute items are not found in the said P.W. Department‘s 
schedule, the same shall be determined by analysis on the basis of prevailing market rates. 
Contractor‘s profit and overhead charges (both together) at 12.5% (twelve point five per cent) 
will be allowed. The contractual percentage will not be applicable in this case. However, the 
decision of the Employer in this context is final and binding to the contractor. 
 

Additional cost involvement of the supplementary tender / substitute Supplementary tender 
shall not be more than 10% (ten per cent) of the tendered amount / contract value accepted 
provided that total work value together with the Supplementary tender / substitute 
Supplementary tender (along with excess work if any) shall not be exceed the awarded 
cost/tendered amount. 

 
The Employer: - is Deputy Project Officer, WBCADC, Debra Project (Address:- Vill.-Dalapatipur, P.O.- 
Debra Bazar, P.S.- Debra, Dist.- Paschim Medinipur) for the purpose of invitation and evaluation of 
tender, agreement with the successful bidder, issuance of work order and release of payment for 
execution of work and other related dues in this regard. 
 
For the purpose of day to day supervision recoding of measurement in MB’s and other associated 
process, the Employer is Deputy Project Officer WBCADC, Debra Project. Over and above, officials 
authorized by the Administrative Secretary, WBCADC/ Deputy Project Officer, WBCADC, Debra 
Project, may visit work site time to time for inspection of the work as would be required. 
 
               

 
 
 

Sd/- 
Deputy Project Officer 

WBCADC Debra Project 
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SAMPALE FORMAT FOR EXECUTION OF AGREEMENT BY THE SUCCESSFUL BIDDER (TO 
BE FURNISHED IN NON JUDICIAL STAMP PAPER OF APPROPRIATE VALUE):-  
 

Standard Form of Agreement 
 

Agreement 
 

This agreement made on the     day of         ,…...(year) between Deputy Project Officer, WBCADC, Debra 
Project, (Address:- Vill.- Dalapatipur, P.O.- Debra Bazar, P.S.- Debra, Dist.- Paschim Medinipur) 
(hereinafter called “The Employer”)  on one part and  
…………………………………………………………………………………………. (hereinafter called 
“The Contractor”) on the other Part. 
 

Whereas the Employer is desirous that the Contractor execute work for (Name of 
work)……………………………………………………………… at 
……………………………………………………………….., for NIT no 03/2022-23 Dated- 
23.06.2022 (hereinafter called “the Works”) and the Employer has accepted the Bid by the 
contractor for the execution and completion of such works and the remedying of any defects 
therein at a cost of Rs. …………………….. (Rupees in word) only which is tender amount of 
Rs………………… (Rupees in word) only minus/plus accepted tender percentage of ………..% 
i.e. Rs……………….(Rupees in word) only. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned 
to them in the Conditions of Contract hereinafter referred to and they shall be deemed to form and be 
read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works 
and remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of execution and completion 
of the Works and remedying the defects wherein the Contract Price or such other sum as may be 
payable under provisions of the Contract at times and in the manner prescribed in the Contract. 
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4. The following documents shall be deemed to form and be read and  construed as part of this 

Agreement, viz : 
i. Letter of Acceptance: 

ii. Notice to proceed with the works: 
iii. Contractors Bid: 
iv. Contract Data: 
v. Special Conditions and General Conditions of Contract: 

vi. Specifications: 
vii. Drawings: 

viii. Bill of Quantities and 
ix. Any other document listed in the Contract Data 

In witness where of the parties thereto have caused this Agreement to be executed the day the year 
first before written. Signed, Sealed and Delivered by 
Binding Signature of Employer : WEST BENGALL COMPREHENSIVE AREA 
      DEVELOPMENT CORPORATION 
 

 
 

 
 
 
 
 
 
 
Binding Signature of Contractor  : ……………………………….. 
(Name and Address)   :       …………………………………   

    
In the presence of  
 
1) 
 
 
2) 

 
 
 
 
 
 
 

  

Sd/- 
Deputy Project Officer 

WBCADC Debra Project 
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SECTION – B 

FORM – I 
PRE-QUALIFICATION APPLICATION 

 
 
To 
Deputy Project Officer 
WBCADC Debra Project 
Vill.- Dalapatipur 
P.O.- Debra Bazar 
P.S.- Debra 
Dist.- Paschim Medinipur 
 
 

Ref :-Tender for Construction of Hatcher cum Setter Room at WBCADC Debra Project campus 
under WBCADC Debra Project. 
N.I.T. No- 03/2022-23, Dated – 23.06.2022. 

 
 

Dear Sir, 
 
  Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all the 
necessary information and relevant documents for evaluation. The application is made by me / us on behalf 
of……………….. in the capacity ………………..duly authorized to submit the offer.  
 
 The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group 
of firms for Application and for completion of the contract documents is attached herewith. 
  
 We are interested in bidding for the work given in Enclosure to this letter. We understand that:  

(a) Tender Inviting & Accepting Authority can amend the scope & value   of the contract bid. 
 (b) Tender Inviting & Accepting Authority reserves the right to reject any    application without 

assigning any reason. 
 

Enclosure(s):  

1. Statutory Documents. 

2. Non Statutory Documents. 
 

             ………………………………………... 
 Date: ……………..                                           Signature of applicant including title and    
capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 
of appropriate value duly notarized) 

 
 

1.   I, the under-signed do certify that all the statements made in the attached documents are true and 
correct. In case of any information submitted proved to be false or concealed, the application   may be 
rejected and no objection/claim will be raised by the under- signed. 

 
 2. The under-signed also hereby certifies that neither our firm M/S………………… ……………… 

………………………………. nor any of constituent partner had been debarred to participate in tender 
by the West Bengal Comprehensive Area Development Corporation during  the last 5 (five)   
years prior to the date of this N.I.T. 

 
3.  The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Department to verify this 
statement. 

 
4.  The under-signed understands that further qualifying information may   be requested and agrees to 

furnish any such information at the request of the Department agrees to furnish any such information 
at the request   of the Department. 

 
5.  Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm and I have 

not applied severally for the same job. 
 
 
 
 

                                    Signed by an authorized officer of the firm. 
 
 

                          Title of the officer 
 

                            Name of the Firm with Seal 
Date: 
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SECTION – C 

 
SPECIAL TERMS AND CONDITIONS 

 
1. All works are to be done as per general condition and general specification of the P.W.D. Schedule 

unless specified in the tender. 
 
2. All materials, tools and plants, labours, royalty of building materials (if any) electricity restoration 

charges and other charges of municipalities or statutory bodies, ferry charges, loading, unloading and 
handling charges etc. etc. have to be borne by the contractors at their own cost inclusive of Sales tax 
and all other charges for the execution of the complete or finished work, or in case of supply of 
materials and for carriage, to the entire satisfaction of the Engineer-in-Charge of the work. In case of 
non-availability of site or failure of the department to issue materials if specified or necessary drawing 
etc. in time, extension of time for the period lost, will be granted on receipt of application from the 
contractor duly recommended by the Engineer-in-Charge. ‘No claim’ whatsoever for loss of labour 
charges, tools and plants, scaffolding and increase of cost of materials, transportation charges etc. etc. 
would be entertained under any circumstances. The contractor should consider the above factors while 
quoting his rates. 

 
3. Before submission of tenders the contractor should verify from the market about availability of the 

materials and in no case extension of time will be generally considered on this ground. 
 

4. The contractor should appoint an authorized representative who is technically qualified 
(BE/LCE/ LEE, etc. depending upon the type and value of the work) for day-to-day management 
of the work. The selection of authorized representative is subject to the approval of the Project 
authority concerned and contractor shall seek in writing such approval of the Project authority, 
giving therein name and address of the representative he wants to appoint with his specimen 
signature duly attested by the contractor and the specific purpose for which the representative 
will be authorized for. Even after first approval the Project authority may issue at any 
subsequent date, revised directions about such authorized representative and the contractor 
shall be bound to abide by such directions. The project authority shall not be bound to assign 
any reason for any of his directions with regard to the appointment of authorized representative. 

 
5. The contractor shall take up the work within seven days from the date of receipt of the work 

order. He should supply site work order book at his own cost to the Project authority. The site 
order book shall be kept under the custody of Engineer-in-Charge. The site work order book 
shall have machine numbered pages in triplicate. Directions or instructions from departmental 
officers to be issued to the contractor will be entered (in duplicate) in the site work order book 
(Except when such directions or instructions are given by separate letters). The contractor or 
his authorized representative shall regularly note the entries in the site work order book and 
also record there on the action taken or being taken by him complying with the said directions 
or any instructions or any relevant point relating to the work. The contractor or his authorized 
representative may take away the triplicate page of the work order book for his own record. 

 
6. Supplementary item of works or any claims shall not be entertained unless supported by entries in the 

work order book or any written order. 
 

7. Before starting the work, work site, where necessary, must be properly dressed after cutting, 
clearing and clearing all varieties of jungles and shrubs including bamboo clusters or any 
undesirable vegetation from within the boundary or alignment or site of works, for which 
nothing will be paid extra. 
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8. The contractor shall make his own arrangements for storage of tools and plants etc. and shall clear and 

remove the work shed (if any) after completion of the work, which may have created in Corporation’s 
land. Before using any space in Corporation land for any purpose whatsoever, approval of the Project 
authority in writing is to be obtained by the contractor. 

 
9. Cost of various tests, e.g., testing of concrete molds etc. to be carried out by the contractor under 

the direction of the Tender Inviting Authority/Project Authority and for this no extra payment 
will be allowed. 

 
10  a) All materials to be supplied and used in works by the contractor should be stacked properly at site 

for the approval of the Engineer-in-Charge. All rejected materials of whatever nature must be removed 
from the work site within 48 hours of rejection. Otherwise no work shall be continued till the rejected 
materials are removed from the work site and rent will be charged on the contractor for occupying 
corporation’s land at the rates as to be considered reasonable by the Project authority whose decision 
would be final to that effect. 

 
10. b) The responsibility for staking of the serviceable materials and their safeguard lies solely with the 

contractor. 
 
11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials, 

construction of platforms, vats including cost thereof are to be borne by the contractor. Payment of 
sales tax for materials, necessary for complete execution of the work, shall have to be made by the 
contractor. 

 
12. No claim for idle labour would be entertained under any circumstances. 

 
13. All risks on account of railway or roads carriage including loss or damage of vehicles, materials or 

labour will have to be borne by the contractor. 
 

14. All items of the schedule of works are finished items, except otherwise stated and as such the rate of 
items are over inclusive of all demands. 

 
 
 
 
Samples: 

1. Samples of all goods to be supplied by the contractor and used in the works shall have to get approval 
of the Engineer-in-Charge of works prior to being used, fitted and fixed. 

 
2. Approval of shade has to be obtained also prior to apply of painting works. 

 
 

3. Sanitary and Plumbing and Drainage. 
 

All works are to be carried out in accordance with the specifications and conditions for original repairs 
works ‘Sanitary and Plumbing’ as stipulated in the P.W.D. schedule of the concerned circle. All works 
will have to be done with approved materials. 
 

4. Outside of all pipes and fittings shall have to be painted if so specified with two coats of paints of 
approved brand and shade over a coat of approved primer to match the surface. 
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Rectification of Damages: 
5. Holes through walls, floors, chajja, sunshade etc. should be made just sufficient and not more than 75 

mm, larger than outside dia. of pipes. This should be filled up with cement concrete (1:2:4) with trap 
stone chips. After laying the concrete, the same should be properly cured. After curing the damaged 
parts should then be fully restored to the original conditions and fully matched with surface in contact. 
Costs of such works are included in the rates for relevant items and no extra for these items of works 
would be paid under any circumstances. 

 
6. Measurement of all items of work including supply of materials and composition of materials etc. will 

be guided as per norms mention the P.W.D. schedule of area concerned. 
 

7. Change of address: 
 

If there be any change of original postal address (mentioned at the time of tender) during the execution 
and finalization of the work that should be communicated to the Project Authority within 7 days from 
the date of such changes. 
 

8. Tenderers should also read carefully the content of N.I.T. & other tender documents before submission 
of the tender in order to be conversant with the provisions stipulated in the NIT, printed tender form, 
schedule of work, general, special and additional terms and condition etc. Subsequent plea of ignorance 
of the site condition, terms and condition of the NIT and other Tender documents shall not constitute 
a ground for preferring & claim of any nature. 
 
 

 
                         

 
 

 
 

  

Sd/- 
Deputy Project Officer 

WBCADC Debra Project 
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Section- D 
 

SCHEDULE FOR THE CONSTRUCTION OF  HATCHER CUM SETTER ROOM AT WBCADC 
DEBRA PROJECT CAMPUS UNDER WBCADC DEBRA PROJECT 

   
SL 
NO

QUANTI
TY

UNIT RATE Total

1

14 m3 119.27 1,670.00
2

2.7 m3 77.54 209.00
3

14 m3 599.61 8,395.00
4

54 m2 344.00 18,576.00
5

4.100 m3 5207.00 21,349.00

8.300 m3 5934.46 49,256.00

4.000 m3 5408.00 21,632.00
8

52.000 m2 705.00 36,660.00
9

82.000 m2 321.00 26,322.00
10

1.165 MT 60003.00 69,903.00
(i) Tor steel/Mild steel
(a) JSW/JSPL/SHYAM/SRMB/BMASL/ELECTROSTEEL/SSL-

Description of work

Earth work in excavation of foundation trenches or drains, in all sorts 
of soil (including mixed soil but excluding laterite or sandstone) 
including removing, spreading or stacking the spoils within a lead of 
75 m. as directed. The item includes necessary trimming the sides of 
trenches, levelling, dressing and ramming the bottom, bailing out 
water as required complete.

(a) Depth of excavation not exceeding 1,500 mm.

Cement concrete with graded stone ballast (40 mm size excluding 
shuttering)
 In Ground Floor

(a) With earth obtained from excavation of foundation
Filling in foundation or plinth by silver sand in layers not exceeding 
150 mm as directed and consolidating the same by thorough 
saturation with water, ramming complete including the cost of 
supply of sand. (Payment to be made on measurement of finished 
quantity)

Single Brick Flat Soling of picked jhama bricks including ramming 
and dressing bed to proper level and filling joints with local sand.

Earth work in filling in foundation trenches or plinth with good earth, 
in layers not exceeding 150 mm. including watering and ramming 
etc. layer by layer complete. (Payment to be made on the basis of 
measurement of finished quantity of work)

7

A) In Foundation & Plinth- 

A) [Pakur Variety]
a) (1:3:6 in proportion)

In Ground Floor-

125mm thick brick work with 1st class brick in cement mortar (l :4)

6 Ordinary Cement concrete (mix I : 1.5:3) with graded stone chips (20 
mm nominal size) excluding shuttering and reinforcement if any, in 
ground floor as per relevant IS codes.

a) Pakur Variety-
Brick work with 1st class bricks in cement mortar(l :4)

Hire and labour charges for shuttering with centering and necessary 
staging upto 4 m using approved stout props and thick hard wood 
planks of approved thickness with required bracing for concrete 
slabs, beams and columns, lintels curved or straight including fitting, 
fixing and striking out after completion of works (up to roof of 
ground floor)
(a) 25 mm to 30mm thick wooden shuttering as per decision & 
direction of Engineer-In-Charge.

Reinforcement for reinforced concrete work in all sorts of structures 
including distribution bars, stirrups, binders etc. initial straightening 
and removal of loose rust (if necessary), cutting to requisite length, 
hooking and bending to correct shape, placing in proper position and 
binding with 16 gauge black annealed wire at every intersection, 
complete as per drawing and direction. (Considering I of volume of 
R.C.C. concrete)
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11

29.50 m2 237.00 6,992.00
12

150.000 m2 136.00 20,400.00
13

18.000 m2 34.00 612.00
14

30.000 m2 29.00 870.00
15

30.000 m2 79.00 2,370.00
16

155.000 m2 20.01 3,102.00
17

50.000 m2 24.00 1,200.00
18

4.830 m2 4330.00 20,914.00

White washing including cleaning and smoothening surface 
thoroughly. 
All floors :
(c) Three coats (on new works only)

Supplying and laying Polythene Sheet (150 gm / sq.m.) over damp 
proof course or below flooring or roof terracing or in foundation or in 
foundation trenches.
Collapsible gate with 40 mm x 40 mm x 6 mm Tee as top and botton 
guide rail, 20 mm x 10 mm x 2 mm vertical channels 100 mm apart in 
fully stretched position 20 mm x 5 mm M.S. flats as collapsible 
bracings properly rivetted and washered including 30 mm steel 
rollers including locking arrangements, fitted and fixed in position 
with lugs set in cement concrete and including cutting necessary 
holes, chasing etc. in walls, floors etc. and mking good damages 
complete
In Ground Floor-

ii) With 1:6 cement mortar
a) 15 mm thick plaster

Neat cement punning about 1.5mm thick in wall, dado, window sill, 
floor etc. 
NOTE:Cement 0.152 cu.m per l00 sq.m.
Priming one coat on steel or other metal surface with synthetic oil 
bound primer of approved quality including smoothening surfaces 
by sand papering etc.

i) Two coats (with any shade except white)-

(i) 20 mm thick-

Artificial stone in floor, dado, staircase etc. with cement concrete 
(1:2:4) with stone chips, laid in panels as directed with topping made 
with ordinary or white cement (as necessary) and marble dust in 
proportion (1:2) including smooth finishing and rounding off corners 
including raking out joints or roughening of concrete surface and 
application of cement slurry before flooring works using cement @ 
1.75 kg/sq.m all complete including all materials and labour.

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar 
including rounding off or chamfering corners as directed and raking 
out joints including throating, nosing and drip course, 
scaffolding/staging where necessary (Ground floor). [Excluding cost 
of chipping over concrete surface]

Painting with best quality synthetic enamel paint of approved make 
and brand including smoothening surface by sand papering etc. 
including using of approved putty etc. on the surface, if necessary

a) On steel or other metal surface.
With super gloss (hi-gloss)
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  19

0.600 MT 72316.00 43,390.00
20

46.100 m2 896.00 41,306.00
21

6.800 meter 366.00 2,489.00
22

6.000 each 236.00 1,416.00
23

5.000 Kg. 146.00 730.00
24

9.000 each 129.00 1,161.00

Supplying fitting approved type ventilator in position after cutting 
holes in walls setting in cement mortar mending damages to wall and 
plaster and two coats of paint of approved brand of any shade. 
Payment of mending good damages of wall & plaster and painting to 
be made separately.

(b) R.C.C. ventilator of 20 mm. thick
(ii) Above 0.10 Sq.m. area

M.S. structural works with hollow sections (square or rectangular 
shape) conforming to IS: 806-1968 & IS: 1161-1998) connected to one 
another with bracket, gusset, cleat as per design, drawing & direction 
of Engineer-in-Charge complete including cutting to requisite shape 
& size, fabrication including metal arc welding conforming to IS: 816-
1969 & IS: 9595 using electrodes of approved make and brand 
conforming to IS:814- 2004, haulage, hoisting and erection all 
complete.

The rate includes the cost of all M.S. Hollow section, all consumables 
such as electrodes, gas and hire charges of all tools and plants and 
labour required for execution and all incidental charges (such as 
electricity, labour insurance) etc. complete.

Payment to be made on the basis of calculated weight of structural 
memebrs of MS Holow Section as specified in relevent IS code in 
finished work. Payment for gusset, bracket, cleat may be made by 
adding the actual weight of such items with weight of finished 
structural members. The rates are considered for a height of erection 
8 m. / 2nd floor level from the ground. Add 1.5 % extra over the rate 
for each additional floor or 4m. beyond the initial 8 m. or part

a) Spanning up to 12 meter.
A) For Roof truss works-

Supplying, fitting and fixing Zn-Alloy (55% Al & 45% Zn) coating of 
150grams per sq. meter (followed by colour coated on both side) steel 
sheet work having minimum yield strength of 550 Mpa of trapezoidal 
profile of approved makes (excluding the supporting frame work) 
fitted & fixed with 55mm & 25mm self, tapping screw, EPDM washer 
16 mm dia & 3mm th. washer etc. complete with 150mm end lap and 
one corrugation minimum side lap. (payment to be made on area of 
finised work).

(i) In Roof-

a) With 0.50 mm thick sheet

b) 450 mm long - 
Supplying, fitting,fixing bolts with nuts, washer:

i) 10 to 16 mm dia-
a) Length above 75 mm and upto 150 mm.

Galvanised iron sheet ridging fitted with necessary bolts, screws, 
washers etc. complete.
a) 300 mm lapping each way with 0.60 mm sheet
Holding down bolt with nut including 100 x 100 x 6 mm plate washer 
at bottom fitted complete and packing the holw with cement concrete 
or cement grout as directed.

ii) 20 mm dia bolt.
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  25

15.040 meter 488.00 7,340.00
1.800 meter 508.00 914.00
22.400 meter 50.00 1,120.00

26

11.200 meter 15.00 168.00
27

4.490 m2 850.00 3,817.00
28

4.230 m2 1281.00 5,419.00

Supplying profiles of required section made of aluminium alloy 
extrusions conforming to IS:732-1983 and IS-1285-1975, annodized 
(with required film thickness and specified colour/natural) matt 
finished conforming to IS:1868-1983 for fabrication of composite door, 
sliding and casement windows, partitions, formed of basic sections of 
any ISI embossed/certified make and brand as per direction of 
Engineer-in-Charge (Payment will be made on finished length of the 
work).
B) 15 Micron colour anodizing

i) Top, Bottom & side member
ii) Intermediate member
iii) Glazing clip
Supplying EPDM gusket of approved make and brand as per 
direction of Engineer in charge
i) For Sliding windowsU' shaped EPDM gasket for frames.
Labour charge for fabrication and installation of structural 
Glazing/Curtain Wall made from annodized extruded allooy 
aluminium sections for the following units:- 
Structural Glazing made of extruded and annodized alloy aluminium 
sections, fabrications including cutting to proper shape and size, 
drilling including cost of brackets, fastener bolt, mullion bolt, nuts & 
washers, maskin tape, double side adhesieve crosslink foam (used for 
guard of glazed silicon on sub-frame), tissue paper foam (used as 
filler between sub-frame and under backing of weather silicon), 
screws and other necessary hardwares, fixing of glass as per drawing, 
specification and direction of Engineer-in-Charge. (The rate includes 
hire charges of all tools and plants, including all incidental charges, 
adhesieve, joiners such as screw,cleate angle,etc. but excluded the 
cost of extruded aluminium sections, glass, glazed silicon, weather 
silicon etc.)

Labour charge for fabrication and installation of composite door, 
window, partitions made from annodized extruded alloy aluminium 
sections for the following units:- 

(B) Partly glazed partly panelled or fully glazed single leaf 
alunminium swing door made of extruded and annodized alloy 
aluminium sections, fabrication including cutting to proper shape 
and size, drilling and aligning, fitted with heavy duty hydraulic 
action floor sping placed in the floor with mending damages, with 
top pin assembly of approve make and brand, fitted with in built 
locking arrangement, flush bolt, glazing clips and all other necessary 
fittings, fixtures, adhesives and joineries, cutting glass of approved 
make to requisite shape and size fitting with dry set neoprene or 
EPDM gasketing, cutting to requisite shape and size panel board 
(prelaminated particle block) fixing them with glazing clips as per 
drawing, specification and direction of Engineer in charge.
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a)    “I/We agree to carry out the works “AT PAR” with the Rates shown in above schedule”  

b)   “I/We agree to carry out the works at …………..….. (%) ABOVE / BELOW rates shown in the above 

schedule 

Signature of (Tenderer)  
[Full Signature with Office Seal]  

Name of the Tenderer…………………………  
Address ……………………………………… 
 

  

29

3.770 m2 1991.00 7,506.00
30

1.000 each 1665.00 1,665.00
31

1.000 each 378.00 378.00
32

2.000 each 97.00 194.00
33

30.000 meter 57.00 1,710.00
4,31,155.00

51,739.00
4,82,894.00

4,829.00
4,87,723.00

Labour for fitting and fixing U.P.V.C. pipes for above ground work 
including cost of jointing materials etc. fitting and fixing all necessary 
specials, cutting pipes, cutting holes in walls or R.C. floor where 
necessary and mending good all damages excluding the cost of 
masonry or concrete work, if necessary, but including the cost and 
fitting and fixing holder bat clamps (any floor) or for underground 
work including cutting trenches upto 1.5 metre and refilling the same 
complete as per direction of the Engineer in-charge. (Payment will be 
made on centre line measurement of the total pipeline including 
specials.
(A) Above ground (ii) 110 mm dia.

Grand Total
(Rupees four lakh eighty seven thousand seven hundred twenty three only)

Total
Add 12% GST on Rs. 4,31,155.00

Total including GST
Add L.C 1% on Rs. 4,82,894.00

Providing and fixing exterior quality Aluminium Composite Panel 
(ACP) wall cladding on existing Al. /MS frame work with GI 
brackets, ACP fixed on the existing frame work by folding the edges 
of ACP panel (Engraving the rear surface of ACP sheet) with CP 
angles, cleats and strainless Steel screws forming groves at the 
periphery of ACP panel. Such grooves filled with foam and silicon 
sealant etc. complete with all materials (but including the cost of 
silicon sealant), labour, scaffolding and all other incidental charges 
complete in all respect as per specification and direction of Engineer-
in-charge. (Mode of payment is on finished surface area of ACP)

(a) 3mm thick (0.25 mm Al.+2.5 mm LDPE +0.25 mm Al. PVDF 
coating)

Hydraulic door closer of approved quality as per I.S.I. standard fitted 
and fixed complete.

ii) Godrej Hydraulic door closer fitted and fixed complete Medium 
Supplying 4 lever mortice lock or any approved make and brand as 
per direction of the Engineer- in -Charge
(i) 150 mm
Anodised aliminium D-type handle of approved quality 
manufactured from extruded section conforming to I.S. specification 
(ICS. 230/72) fitted and fixed complete: 150 mm grip x 10 mm dia 
rod.
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Section E 

TECHNICAL SPECIFICATION 

 
All works unless specified otherwise shall conform to the latest revisions and / or replacements / 
amendments of the I. S. Specifications and NB code of practice and as per instruction of Engineer in 
Charge. 
 
NOTE  

1 The details of items under this schedule shall be read in conjunction with the corresponding 
specifications, drawings and other Tender Documents.  
2 The work shall be carried out as per drawings, specifications, the description of the items in this 
schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only preliminary for 
giving some idea of the work involved. Final drawings will be issued progressively during the execution of the 
works.  
3 Items of work provided in this schedule but not covered in the specifications shall be executed as per 
instruction of the Engineer.  
4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for the finished 
items and shall provide for the complete cost towards power, fuel, tools, tackle, equipment, constructional 
plant, temporary works, rectification maintenance till handling over, supervision, colonies, shops 
establishments, services, temporary roads, revenue expenses, contingencies, overheads, profits and all 
incidental items not specifically mentioned but reasonably implied and necessary to complete the works 
according to the contract.  
5 Local filling/surface preparation may be required in places for movement machineries/ materials. 
Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall include this work also 
and no extra payment shall be paid on account of land filling/surface preparation.  
 
6 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is allowed. 
All scoring and cancellations should be countersigned by the Tenderer in case of illegibility; the interpretation 
of the Engineer shall be final.  
7 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in this 
schedule with respect to the other sections of the contract.  
 
Drawings/List of Drawings: -To be procured (if required) from the Office of WBCADC Debra Project, (Address:- 
Vill.- Dalapatipur, P.O.- Debra Bazar, P.S.- Debra, Dist.- Paschim Medinipur). Any other drawings needed would be 
supplemented during execution of the work. 

 
 

 
 

 
 

 

Sd/- 
Deputy Project Officer 

WBCADC Debra Project 


