WEST BENGAL COMPREHENSIVE AREA DEVELOPMENT CORPORATION

(Under Panchayats and Rural Development Department, Government of West Bengal)
Siliguri-Naxalbari Project

Phone: 0353-2571404 , email-wbcadcslg@gmail.com. ¥ "
Seiei
@ www.wbcadc.cog" @hqwb@ @Thecadchq@ 4
N.I.T No. 02(Engg.)/22-23 Dated:04/07/2022

NOTICE INTVITING TENDER

The Deputy Project Officer, WBCADC, Siliguri Naxalbari on behalf of WBCADC is inviting Sealed
percentage basis tenders in WBCADC Form No.-103 in two fold Envelope system (i.e. Techno
Commercial Bid & Price Bid) from the bonafide, experienced, reputed bidders for execution of the
following work as detailed below.-[The intending tenderers may download the tender documents
through the website- www.wbcadc.com].

1.a)
Name of work Amount put to | Earnest Money Cost of Time of
Tender (Rs.) (Rs.) Tender Completion
documents
(Rs.)
Construction of

Hatcher cum Setter
Room at WBCADC

,Siliguri-Naxalbari Rs.4,71,520/- Rs.9500/- Rs.800/- 45(Forty  five )
Project. days
2. b) Location of site : WBCADC Satvaiya farm.

c) Cost of tender documents : Rs. 800/-(Rupees Eight Hundred) only in the shape of Demand
Draft/Banker’s cheque issued from any Nationalized/Scheduled
Bank in favor of WBCADC Siliguri Naxalbari Project payable
at NBU campus or through RTGS/NEFT/CBS in (State Bank
of India), Account N0.30495983468, IFSC code-SBIN0002096
in favour of “WBCADC?”, Siliguri Naxalbari Project.

d) Last date & time limit for
collection of tender (Off line / On line): 11/07/2022 Up to 3.00 pm.

e) Last date & time limit for
submission of tender (off line) : 14/07/2022 Up to 2.00 pm.

) Date and time for opening of
the tender (Techno commercial bid): 14/07/2022 at 3.00 pm.

g) Date and time for opening of the tender
(Price/Financial Bid) . To be notified Later.

3. Each bidder will have to deposit an earnest money & Cost of Tender documents of the amount
specified above table for each work only in the shape of Demand Draft/Banker’s cheque issued
from any Nationalized/Scheduled Bank in favour of WBCADC Siliguri Naxalbari Project
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payable or through RTGS/NEFT/CBS in (State Bank of India), Account N0.30495983468 IFSC
code-SBIN0002096 , in favour of “WBCADC”, Siliguri Naxalbari Project. In case of non-
submission of earnest money authenticated copy/copies of documentary evidence/Govt. order etc,
in support of the entitlement of the tenderer for exemption to deposit any earnest money for
participating in tender should invariably be submitted failing which the tender will be treated as
informal and liable to be rejected.

4. The tender document and other relevant particulars may be seen by the intending tenderers on
any working day between 11.30 a.m. to 4.00 p.m. in the Notice Board of WBCADC Siliguri Naxalbari
Project from 04/07/2022 to 14/07/2022. However, the intending tenderers may also collect the
tender documents by downloading only through the website stated above (www.wbcadc.com). In
case of off line collection, bidding documents should only be issued against application to the tender
inviting authority along with the documentary evidence in support of the payment (for online
payment) of “cost of tender documents”. Online Payment should be through RTGS/NEFT/CBS in
the Bank Account of the tender inviting authority. However the intending bidder may deposit the
cost of such tender document in the shape of Demand Draft/ Banker’s Cheque, issued from any
Nationalized/Schedule Bank, in favourof Tender Inviting Authority. Payment in other mode will
not be accepted under any circumstances. In case of off line submission of cost of tender document,
in the shape of Demand Draft/ Banker’s Cheque, the same is to be submitted along with the said
application during collection of Bidding documents Off-line. Otherwise, cost of tender document is
to be submitted in Statutory cover under the Technical document.

But only off line submission of the tenders will be accepted.

5.  Tender documents shall consist of:-
a) This Notice Inviting Tender hereinafter will be referred to as the Tender Notice.

b) WBCADC Form No.-103 hereinafter will be referred to as the tender form.
c) Instructions to Bidder (SECTION-A).

d) Pre-qualification application (SECTION-B, FORM -I).

e) Affidavit (‘X”) SECTION-B.

f) Special Terms & Conditions (SECTION-C)

g) Schedule of quantities (S.0.Q - Section —D)
h) Technical specification of the work — Section- E.

6. a) For participating in the tender, the cost of tender documents (Tender fees) are to be submitted as
mentioned herein earlier in the manner stated under serial-3. No Cash payment for the purpose will
be allowed. Such demand draft/Banker’s cheque, transaction details (in case of RTGS/NEFT/CBS)
towards cost of tender documents should be submitted by the tenderers.

Both the “Earnest Money” and cost of “Tender documents” are to be submitted in Statutory
cover under technical proposal. Cost of tender documents (tender fees) is non refundable under
any circumstances.

b) Each tenderer shall submit tender documents duly filled up in a specified box kept in
WBCADC Siliguri Naxalbari Project , (Matigara,P.S-Matigara,Pin-734010, Dist- Darjeeling.)
within the date and time mentioned here in earlier in Sl. No.-2 (e) of this N.I.T.



7. Eligibility criteria for participation in the tender.

7.1. The intending tenderers will have to produce documentary evidence to prove their past experience
and capabilities for execution of similar type of work as well as financial resources as follows. They will
have to produce any one of the following documents.

i) Intending tenderers should produce credentials of a similar nature of work of the minimum value
of 40% of the estimated amount put to tender during 5(five) years prior to the date of issue of
this tender notice; (30% in case of 2nd Call, & 20% in case of 3rd Call) of the of the estimated

amount put to tender during 5(five) years prior to the date of issue of this tender notice;0r

i) Intending tenderers should produce credentials of 2(two) similar nature of work, each of the
minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the
date of the issue of the tender notice;(25% in case of 2nd Call) of the estimated amount put to

tender during 5(five) years prior to the date of the issue of the tender notice; Or

iii) Intending tenderers should produce credentials of one single running work of similar nature
which has been completed to the extent of 80% or more an value (75% incase of 2nd Call, 70%
in case of 3rd Call) of which is not less than the desired value at (i) above, In case of running
works, only those tenderers who will submit the certificate of satisfactory running work from
the concerned Executive Engineer, or equivalent competent authority will be eligible for the
tender. In the required Certificate it should be clearly stated that the work is in progress
satisfactorily and also that no penal action has been initiated against the executed agency, i.e. -
the tenderer.

[Non statutory documents]

7.2 Copy of work order & Payment Certificate will not be treated as “Credential” under any
circumstances. Credential certificate issued by the Executive Engineer or equivalent or competent
authority of a State/ Central Government undertaking, Statutory/ Autonomous bodies constituted
under the Central/State statute, on the executed value of completed/running work will be taken as
credential.

The Credential certificate for completed works, should contain (a) Name of work, (b) the name of
client, (c) Estimated amount put to tender, (d) Schedule month and year of commencement and
completion as per work order, (e) Actual date of Completion of work, (f) Gross bill amount of the
completed work/executed value of running work and detail communicational address of client
must be indicated in the credential certificate. In case of running work, the credential certificate
should contain the gross bill amount of executed items of works in addition to information as
furnished in above. In both completed/running works detail communication address of the client
must be indicated in the credential certificate. Along with BOQO of the same must be given.

7.3 In case if it is found that the tenderer is not technically equipped for execution of the Work, the offer
submitted by him will be treated as cancelled. The decision of the Tender Evaluation Committee
(TEC) in this regard is final & binding to the tenderers.

7.4 Self attested photocopies of Income Tax Acknowledgement Receipt for the latest Assessment
year, P. Tax certificate with latest Deposit Challan for the latest assessment year, Pan Card, GST
Registration Certificate, Trade Registration/Licenses (up to date) are to be accompanied with the
Technical Bid Documents.



[Non-statutory documents]

7.5. Registered Partnership Deed for Partnership Firm is to be submitted. The company shall furnish the
Article of Association and Memorandum. Where an individual person signs the tender in his own name
against the company or the firm which he happens to be a director or partner, such individual person
shall, while submitting any tender for and on behalf of such company or firm, invariably submit a copy
of registered power of attorney showing clear authorization in his favour, by the rest of the
directors of such company or the partners of such firm, to submit such tender.

[Non-statutory documents]

7.6. Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies are
required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along with other
relevant supporting papers.

[Non-statutory documents]

8. The successful bidder shall have to execute an agreement with the Project in from no. WBCADC-103
which contents the other tender documents within 7 (seven) days on receipt of intimation of acceptance
of his tender. Failing to comply within the specified time the contractor shall render his contract liable to
termination with forfeiture of earnest money. The above documents will have to be purchased from
the office at price considered as “Tender documents” in the NIT, in the shape of Demand
Draft/Banker’s cheque issued from any Nationalized/Scheduled Bank in favour of WBCADC
Siliguri Naxalbari Project payable or through RTGS/NEFT/CBS in (State Bank of India),
Account N0.30495983468, in favour of “WBCADC?”, Siliguri Naxalbari Project. All the copies must
be signed on every page by the contractor and submitted to the Project authority Within the specified
time.

The Bidder/Contractor must submit the work programme i.e. Bar Chart immediately after
receive of Work Order.

9. The selected tenderer will have to keep himself in readiness to complete the work within the target
rate as directed by the authority fully understanding that the time will be the essence of the contract.
The contractor will have to take up the work as directed by the authority within 7 (seven) days from
the date of receipt of work order from the Project authority and complete the same within the target
date as fixed by the authority, failing which the department will have the every right to take
appropriate action and to execute the work as per the relevant clauses of the printed tender form. The
decision of the authority in this respect would be final and binding to the contractor. In case the
contractor fails to commence the work within the specified time of 7 (seven) days from the date of
issue of work order, authority has the right to terminate his tender and cancel the work order along
with forfeiture of earnest money deposited by the contractor if so deemed necessary.

10. No mobilization advance will be allowed under any circumstances.

11. No interest on Earnest Money deposited by the tenderer and the security deposit (which will
be deducted from the bill of the contractor) will be allowed under any circumstances.

12. No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are requested to
quote their rate accordingly.

13. Conditional /in complete tender will not be accepted under any circumstances.

14. Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last
date of submission of Financial Bid. If the bidder withdraws the bid during the validity period of bid,
the earnest money as deposited will be forfeited forthwith without assigning any reason thereof.
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15. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or any
other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to

participate in the tender and that application will be rejected without any prejudice. Moreover, in that
case, Earnest money deposited by the bidder along with other dues (if any) to the corporation will be
forfeited and legal action will be taken against such bidder.

16. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances and no
claim in this respect will be entertained.

17. Before issuance of the work order, the tender inviting authority may verify the credential and other
documents of the lowest tenderer if found necessary. After verification if it is found that the documents
submitted by the lowest tenderer is either manufactured or false, in that case, work order will not be
issued in favour of the said Tenderer under any circumstances and necessary penal action will be taken
along with forfeiture of all dues whatsoever to the corporation.

18. If any discrepancy arises between two similar clauses on different notification, the clause as stated in
later notification will supersede former one in following sequence:-

a) Tender Form (WBCADC Form No.-103)
b) N.LT,

c) Special Terms & Conditions

d) Technical Bid and

e) Financial Bid

f) Technical Specification

19) Administrative Secretary, WBCADC/Dy. Project Officer Siliguri Naxalbari Project of for
imposition of different clauses and for other works narrated in enclosed Tender Form.

20. Qualification Criteria:
The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will
determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria
regarding:
(a) Financial Capacity
(b) Technical Capability.
(c) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the
minimum criteria as mentioned in (Sl no.-7) above and the declaration executed through prescribed
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document submitted by
a bidder is either manufactured or false, in such cases the eligibility of the bidder/ tenderer will be
rejected at any stage without any prejudice.

21. The Financial Bid/Offer of the prospective tenderer will be considered only if the Technical Bid
of the tenderer is found qualified by the Tender Evaluation Committee.

22. No price preference and other concession will be allowed in any circumstances.

23. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned
in “ instruction to bidders” stated in Section — ‘A’ before tendering the bids.

24. On receipt of intimation from the appropriate authority, earnest money deposited by the unsuccessful
tenderers will be refunded from the office of the undersigned. The earnest money of the tenderers other
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than 03(three) lowest tenderers will be refunded within 10(ten) Days after the comparative statement of
rates obtained has been prepared checked and approved by the competent authority. The earnest money of
02(two) lowest tenderers out of 03(three) will be refunded within 07(seven) days after issuance of work
order to the lowest tenderers.

25. In case of successful tenderers, the deposited earnest money will be converted into Security Deposit/
Performance Security and will be refunded from the office of the undersigned, after successful
completion of Guaranty obligation period.

26. The intending bidders shall clearly understand that whatever may be the outcome of the present
invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The undersigned reserves
the right to accept or reject any offer without assigning any reason whatsoever and is not liable for any
cost that might have been incurred by any tenderer at the stage of bidding. Cost of tender documents
(tender fees) submitted by the participant tenderers are non-refundable.

27. It must clearly be understood that the value of works and quantity of works as indicated in above
table and in the departmental schedule are approximate only and may be appreciably

decreased/ increased at the desires of the Project authority during the actual execution. The

contract shall remain unaffected by such deviation.

28. The percentage of variation of item of work for which there shall be no increase in rates shall be
80%.

29. If the day on which the tender is due has been or is declared a closed holiday of Government offices
under the Govt. of West Bengal, the offer shall remain open for acceptance till the same hour of the
next working day.

30. Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts to this
will render his tender liable to rejection.

31.The bidder will have to invest a minimum cash up to the 30(Thirty) % of the contract price of
work during the implementation of the construction. Progress bills will be paid accordingly.

32. No extra cost will be allowed beyond the tendered amount (awarded cost) for any work as per
Order No. 1M-03/16/1039-R/PL Dated- 28™ November, 2019 of the Additional Chief Secretary
to the Government of West Bengal, Public Works Department

33. SECURITY DEPOSIT/ PERFORMANCE SECURITY :-
The Employer shall retain 01(One) % as Security Deposit/Performance Security of the gross amount
due to the contractor from each payment/R.A. bill (including Final bill).The total Security Deposit/
performance Security [01(One) % as deducted from different R/A & Final bills and the Earnest
money of the successful bidder converted to Security Deposit/ performance Security] will be
repaid to the contractor only successful completion of Defect liability/Guarantee obligation period (as
per Order No. 5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the Principal Secretary to the
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Government of West Bengal, Public Works Department together with the Notification issued from
this office under memo no.-100/003/24/02/Part/1302, dated- 06.08.2021.)and the Engineer in Charge
has certified that the contractor has satisfactorily carried out all rectification work, if any, as per
contract.In case of successful bidder, who during our scrutiny was also found eligible for non
submission of Earnest Money along with his tender, 2% of “Contract Price” of the work will
have to be submitted by him before execution of Agreement in the form as per direction to be
set in the Letter of acceptance within the specified time limit as Performance Security.

If the said rectification is not carried out by the contractor, the Employer will free to carry out such
rectification work and the Amount required for the same would be recovered from the amount of
Performance Security available with the Employer and or from any amount of the contractor
whatever is due.

34. The Defect Liability Period/Guarantee obligation period of the work should be calculated from
the completion date as per Order No. 5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the
Principal Secretary to the Government of West Bengal, Public Works Department.

35. a) Cost of any materials supplied departmentally or by the contractor will be considered for
preparing the R/A, final bill and deduction of IT &GST along with other taxes & duties as per
norms in vogue will be made from the bills of the contractor. 1% Building and other
Construction Workers’ Welfare Cess. will also be deducted from the progressive/Final bills of the
contractor.

b) Usually the department will supply no materials for the work.

c) The cement and steel (including reinforcements) as required for the work are to be supplied
also by the contractor.

In case of Cement:- No cement except those approved by the Engineer in Charge shall be used
in the work. Cement bags must be stored in a water-tight shed having wooden floor or
platforms raised at least 50mm from ground as approved by the Engineer-in Charge. Cement
which is partially set or which is lumpy or caked is to be treated as damaged and shall be
removed from site immediately.

In case of Steel reinforcement:- All steel shall be clean and free from loose mill scales, dust,
loose rust and coats of paints, oil or other coating. Any scale or loose rust shall be removed
before use without any claim for extra charge for the same. The steel reinforcement should be
stored as site properly. Bidders should quote their rates accordingly

ADDITIONAL PERFORMANCE SECURITY —

36. a) Additional Performance Security @10% of the tendered amount(awarded cost) shall be
obtained from the successful bidder if the accepted bid value is 80% or less of the estimate put to
tender, introduced vide memo no. 4608F(Y), dated-18.07.2018 of the Additional Chief Secretary to
the Government of West Bengal, Finance Department, Audit Branch.

b) The additional security shall be returned immediately in successful compulsion of the contract. If the
bidder fails to complete the work, the additional shall be forfeited at any time during the pendency of the
contract period after serving proper notice to contractor. Necessary provision regarding deduction of
security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in
no way be altered/affected by provision of this additional security.

37. The rate offered by the bidders should be included GST, Labour welfare cess, Royalties,
transportation up to location, loading and unloading, insurance and all taxes and duties with all incidental
charges.



38. Tenderers should also study carefully the content of N.I.T. and other tender documents before
submission of the tender in order to be conversant with the provision stipulated in the N.1.T., Tender
form, Special terms & conditions, technical specification etc. Subsequent ignorance of terms and
conditions of the N.I.T. and other tender documents shall not constitute a ground for preferring a
claim of any nature.

39. In _the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for
acceptance by the Department. In such cases, the Tender will be cancelled. This is in
accordance with the memo no. 5696-F(Y), dated- 01.10.2019 of Finance Department, Audit
Branch issued by Additional Chief Secretary to the Government of West Bengal.

40. This N.L.T. shall form a part of the contract document.

Sd/-
Deputy Project Officer
&
Officer-In-Charge
Siliguri-Naxalbari Project
WBCADC
Memo No.004/004/01/08/296 /1(16) Date.04/07/2022
Copy forwarded for information to :
1) The Administrative Secretary, WBCADC,H.Q,Kol-64.
2.)The Chairman,Project Monitoring Committee,Siliguri-Naxalbari Project, WBCADC
3.) The A.E.O ,Siliguri Mahukama Parishad, Siliguri.
4.) In-Charge,Engineering cellL WBCADC,H.Q .
5-6) The BDO,Naxalbari block & Matigara block.
7-8) The Charge Officer,Naxalbari G.P & Matigara-II G.P
9.) Office notice board.
10.) Farm-in-Charge, Satvaiya farm ,WBCADC, S-N Project.
11.) Farm notice board,Satvaiya farm.
12.) J.T.O(Engg.) of this project.
13.) Accountant of this Project.
14-15.) Tender File & R.K.V.Y file of this project.
16.)In-Charge ,Tender, H.Q,WBCADC for uploading on WBCADC official website.

Sd/-

Deputy Project Officer
&
Officer-In-Charge
Siliguri-Naxalbari Project

WBCADC



WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION
6A, RAJA SUBODH MULLICK SQUARE, (9™ floor)
CALCUTTA- 13.

Contract Form for Execution of Work

W.B.C.A.D.C Form No.-103 Price: Rupees Fifty only
ISSUEA L0 o
AAreSS:. ...

Contract NO.: «.......ovvovvereerrenen. For the WOrK Of ............o.ccoveoveorrerrerenns

ITEM RATE TENDER AND CONTRACT FOR WORKS.
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS.

1. All work proposed for execution by contract will be notified in a form of invitation to tender posted
in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project Engineer /
Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan
Kendra.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of the security deposit to be deposited by the
successful tenderer and the percentage, if any, to be deducted from bills. Copies of the
specification, designs and drawings and any other documents required in connection with the
work, signed for the purpose of identification by the Project Engineer / Project Director / Deputy
Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra shall also be open for
inspection by the contractor at the office of the Project Engineer / Project Director / Deputy
Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra, during office hours.

2. Inthe event of the tender being submitted by a firm, it must be signed separately by each
member thereof, or in the event of the absence of any partner in must signed on his behalf by a
person holding a power of attorney authorizing him to do, so, such power of attorney to be
produced with the tender & same in the case of a firm carried on by one member of a joint family
it must disclose that the firm is duly registered under the Partnership Act.



Receipts for payments made on account of a work, when executed by a firm, must also be signed
by the several partners, except where the contractors are described in their tender as a firm in
which case the receipts must be signed in the name of the firm by one of the partners or by some
other person having authority to give effectual receipts for the firm.

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is
willing to undertake each item of the work. Tenders which propose any alteration in the work
specified is the said form of invitation to tender, or in the time allowed for carrying out the work, of
which contain any other conditions of any sort, will be liable to rejection. No single tender shall
include more than one work, but contractors who wise to tender for two or more works shall
submit a separate tender for each. Tenderers shall have the sane and number of the work to
which they refer written outside the envelope.

Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. or his
duly authorized assistant will open tenders in the presence of any intending contractors who may
be present at the time and will enter the amounts of the several tenders in a Comparative
Statement in a suitable form., In the event of a tender being accepted, a receipt for the earnest
money fodrwarded therewith shall thereupon be given to the contractor who shall thereupon for
the purpose of identification sign copies of the specifications and other documents mentioned in
Rule 1.In the event of a tender being rejected the earnest money forwarded with such
unaccepted tender shall be refunded within 10 days from the date on which the tender is decided
provided the contractor(s) present himself /themselves before Project Engineer / Project Director
/ Deputy Project Director, W.B.C.A.D.C./T. O., K.V.K.to take the refund.

The accepting authority reserves the right to reject any or all the tenders without assigning any
reason and he will not be bound to accept either the lowest tender or any of the tenders.

The receipt of an accountant of clerk for any money paid by the contractor will not be considered
as any acknowledgment of payment to the Project Engineer / Project Director / Deputy Project
Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be responsible for seeing that he
procures a receipt signed by the Executive Vice-Chairman of CADC /P.E./P.D./D.P.D.
\W.B.C.AD.C./T. O., K.V.K. or a duly authorized Officer/Cashier.

The memorandum of work tendered for, and the schedule of materials to be supplied by the
CADC and their issue rates, shall be filled in and completed in the office the CADC before the
tender form is issued. If a form is issued to an intending tenderer without having been so filled in
& completed be shall request the office to have this done before he completes & delivers his
tender.

TENDER FOR WORKS

I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the underwritten
memorandum within the time specified in such memorandum at the rates specified therein, and in
accordance in all respects with the specifications, designs, drawings and instructions in writing
referred to in Rule-1 hereof & in clause-11 of the annexed conditions & with such materials as are
provided for, by, & in all other respects in accordance with such conditions so far as applicable.

MEMORANDUM
If several sub-works (a) General Description
are included they should
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be detailed in a (b) Estimated Cost : Rs.

separate list.

© Earnest money : Rs.
(d) Security deposit
(including earnest

money) : Rs.
(e) Percentage, if any, to be
Deducted from bills : (Rs.
Per cent)

(f) Time allowed for the work from
Date of written order to commence  months

Item
No.

Item of works Unit per Rate tendered

In words

Note: To be continued on additional sheets as found necessary.

*Give particular
And numbers
strick out

(a) If no case
Security deposit
Is to be token
Strike out

**Signature of
Contractors before
Submission of
Tender

***Signature
of witness of
contractor’s

signature

***+Signature
of the officer
by whom
accepted

Should this tender be accepted I/We hereby agree to abide by and fulfill all

the terms and Provisions of the said conditions of contract annexed hereto
so far Give particular as applicable, or in default thereof to forfeit and pay to
the CADC .

The sumofRs....................l *is here with forwarded in currency notes(a) If
no case as earnest money (a) the full value of which is to be absolutely forfeited
to the CADC or its successors in office without prejudice to any other

rights or remedies of the said CADC or its successors in office,

should I/We fail to commence the work specified in the above

memorandum, or should I/We not deposit the full amount of security deposit
specified in the above memorandum, in accordance

with clause-1 (A) of the said conditions contract, otherwise the said sum of
RS, shall be retained by CADC as on account of such security
deposit as aforesaid deposit or (b) the full value of which shall be retained by
CADC on account of the security deposit specified in clause-1 (B) of the said
conditions of contract .

Datedthe......................... dayof.................. 19,
Witness *** Address :
Occupation:

The above tender is hereby accepted by me on behalf of the
W.B.C.A.D.C.
dated the ............. dayof ......coeeeennnn. 19
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CONDITIONS OF CONTRACT

Clause-1 The person/persons whose tender may be accepted (herein after
called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two days for
one of Rs.2,000/- or less, and so on, upto a limit of ten days of the recei9pt by him of the
notification of the acceptance of his tender)] deposit with the CADC in cash of Government
securities endorsed to the CADC (if deposited for more than 12 months) a
sum sufficient with the amount of the earnest money deposited by him with security
tender to make up the full security deposit specified in the tender); or (B)
deposit [ permit CADC at the time of making any payment to him for work done under the
contract to deduct such sum as will (with the earnest money
deposited by him) amount to ten percent of all moneys so payable such deductions to be
held by CADC by way of security deposit]. Provided always that in the event of the
contractor depositing a lump sum by way of security deposit as contemplated at A)above
then and in such case, if the sum so deposited shall not amount to ten percent, of the total estimated cost of the
work, it shall be lawful for CADC at the time of making any payment to the contractor for work
done under the contract to make up the full percentage making
any payment to the contractor for work done under the contract to make up the full percent age of
ten percent, by deducting a sufficient sum from every such payment as last aforesaid. All
compensation or other sum of money payable by the contractor to CADC under the terms of his
contract may be deducted from or paid by the sale of a sufficient part
of his security deposit, or from the interest arising there from, or from any sums which may be
due or may become due to the contractor by CADC on any account whatsoever, and in the event
of his security deposit being reduced by reason of any such education or sale as aforesaid, the
contractor shall within ten days thereafter make good in cash or Government securities endorsed
as aforesaid any sum or sums which may have been deducted from or raised by sale of his
security deposit or any part thereof.

Clause-2 —This time allowed for carrying out the work as entered in the tender shall be strictly
observed by the contractor & shall be reckoned from the date on which the order to commence
work is given to the contractor. Work shall throughout the stipulated period of the contractor be
proceeded with, with all due diligence (time being deemed to be of the contract on the part of the
contractor) and the contractor shall pay as compensation an amount equal to one per cent, or
such smaller amount as the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O., K.V. K.(whose decision in writing shall be final may decide, on the amount of
the tendered amount of the whole work as shown in the tender for every day that the work
remains uncommenced, or unfinished afterthe proper date. The contractor shall commence
execution of suchpart of the work as may be notified to himwithin seven days or asdirected from
the date of the order for commencement for work and diligently continue such work
andCompensationfurther to ensure good progress and during the execution of the work, for delay
he shall be bound in all cases in which the time allowed for any workexceeds one month to
complete one fourth of the whole of the work before one*forth of the whole time allowed under
the contract has elapsed, one half of the work, before one half of such time has elapsed, and
three fourths of the work, before three-fourths of such time has elapsed. In the event of the
contractor failing to company with any of the conditions herein he shall be liable to pay as
compensation an amount equal to one percent or such smaller amount as the Project
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose decision
in writing shall be final) may decide on the said tendered amount of the whole work for every
day that the due quantity of work remains incomplete PROVIDED ALWAYS that the entire
amount of compensation to be paid under the Provisions of this cause shall not exceed ten
percent on the tendered amount of the works as shown in the tender.

Clause-3 In any case in which under any clause of clauses of this contract the contractor
Action when shall have rendered himself liable to pay compensation amounting to the whole of
whole of his security \deposit (whether paid in one sum or deducted by installments) the
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,
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deposit is K.V. K. on behalf of the CADC shall have power to adopt any of the following
forfeited. courses as he may deem be suited to the interests of the Corporation:-

(a) To rescind the contract (of which rescission notice in writing to the contractor
under the hand of the Project Engineer/Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O., K.V. K. shall be conclusive evidence), and in which case the
security deposit of the contractor shall stand forfeited, and be absolutely at the
disposal of Corporation.

(b) To employ labour paid by the Corporation & to supply materials to carry out the
work, or any part of the work, debiting the contractor with the cost of the labour&
the price of the materials(of the amount of which cost & price a certificate of the
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O,,
K.V. K. shall be final & conclusive against the contractor) & crediting him with the
value of the work done, in all respects in the same manner & at the same rates as
if it had been carried out by the contractor under the terms of his contract; the
certificate of the Project Engineer as to the value of the work done shall be final &
conclusive against the contractor.

(c) To measure up the work of the contractor, and to take such part thereof as shall
be unexecuted out of his heads, and to give is to another contractor to complete,
in which case any expenses which may be incurred in excess of the sum which
would have been paid to the original contractor if the whole work had been
executed by him (of the amount of which excess the certificate in writing of the
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C IT. O,,
K.V. K. shall be final and conclusive) shall be borne and paid by the original
contractor and may be deducted from any money due to him by the Corporation
under the contractor or otherwise, or from his security deposit of the proceeds of
sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by Project Engineer/Project Director /Deputy
Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to compensation for any
loss sustained by him by reason of his having purchased or procured any materials or entered into any
engagements, or made any advances on account of, or with a view to the execution of the work of the
performance of the contract. And in case the contract shall be rescued under the provisions aforesaid,
the contractor shall not be entitled to recover or be paid any sum for any work therefore actually
performed under this contract, unless and until the Project Engineer/Project Director /Deputy Project
Director, W.B.C.A.D.C /T. O., K.V. K. will have certified in writing the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

Clause-4 In any case in which any of the powers, conferred upon the Project Engineer/Project
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have
become exercisable and the same shall not be exercised the non exercise thereof shall not
constitute a waiver of any of the conditions hereof he is declared liable to pay compensation
amounting to the whole of his security deposit and the liability of the contractor for

Contractor past and future compensation amounting to the whole of his security deposit, and the
Remains liability of the contractor for past and future compensation shall remain unaffected. In
Liable to the event of ProjectEngineer/Project Director /Deputy Project Director, W.B.C.A.D.C

To pay/T. O., K.V.K. putting in force either of the powers (a) or (c) vested in him under the
compensa preceding clause he may, if he so desires, take possession of all or any tools, plant

tions if materialsand stores, in or upon the works, or the site thereof or belonging

action not to the contractor or procured by him and intended to be used for the execution
taken of the work or any part thereof, paying or allowing for the same in account at the
under contract rates, or incase of these not being applicable, at current market

clause-3. markets these not beingto be certified by the Project Engineer/Project Director
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/Deputy Project DirectorW.B.C.A.D.C /T. O., K.V.K. whose certificatethereof hall
be final. Otherwise the Project Engineer/ Project Director / Deputy Project Director,W.B.C.A.D.C/
T.0.,K.V. K. may be notice in writing to the contractor or his clerk of the work, foreman or other
authorized agent requiring him to remove such tools, plant, materials, storesfrom the premises.( within a
time to specifiedin such notice); and in the eventof the  contractor failing to comply with

any such requisition the Project Engineer/Project Director/Deputy Project Director,
Power to take W.B.C.A.D.C /T. O., K.V.K.mayremove them at the contractor’s expense or sell
Possession  thembyauction or private sale on account of the contractor, & at his risk in all respect

Of or & the certificate of theProject Engineer/Project Director / Deputy Project Directo,
require W.B.C.A.D.C/T. O.,K.V. K. as to expense of anysuch removal & the amount

removal of the proceeds& expense of any suchsale shall be final and conclusive

of or sell against the contractor.

contractor's

plan

Clause-5. If the contractor shall desire an extension of the time for completion of the works on the

grounds of his having been unavoidable hindered in its execution the contractor shall give
an immediate report of such hindrance to the Project Engineer/
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and if be
shall desire an extension of time for completion of the work on the ground thereof he
shall apply in writing to Project Engineer/ Project Director / Deputy

Extension Project Director, W.B.C.A.D.C /T. O.,K.V. K within 7 days of the d ate of

Time cessation of such hindrance on account of which he desires such extension as aforesaid
& the Project Engineer/ Project .Director / Deputy Project Director, W.B.C.A.D.C /T. O,
K.V. K. shall, if in his opinion (which shall be final) reasonable

grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be
necessary proper reasonable.

Clause-6 On completion of the work, the contractor shall be furnished with a certificate
by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C/
T. O.,K.V. K. of such completion, but no such certificate shall be given nor shall the
work be considered to be completed until the contractor shall have removed from the
premises on which the work shall be executed all scaffolding, surplus materials and
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or
other parts of any building, in upon or about which the work is to be executed or of
which he may have had possession for the purpose of the execution thereof, nor until
the work shall have been measured by the Project Engineer/Project Director / Deputy
Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be
final binding and conclusive against the contractor. If the contractor shall fail to

Final comply with the requirements of this clause as to removal of scaffolding

Certificate surplus materials & rubbish and cleaning off dirt on or beforethe date fixe for the
completionof the work, the Project Engineer/ Project Director / Deputy

Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such

Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off

such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so

incurred, and shall have no claim in respect of any such scaffolding or surplus materials so

aforesaid except for any sum actually realized by the sale thereof.

Clause-7 No payments shall be made for works estimate to cost less than rupees one
thousand, till after the whole of the works shall have been completed a of
certificate of completion given. But in the case of works estimated to cost more than rupees one
thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly
payment proportionate to the part thereof than approval and passed by the Project Engineer/
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such
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Approval and passing of the sum so payable shall be final and conclusive

Payment on against the contractor. But all such intermediate payment for the work
intermediate actually done and completed and shall not preclude the requiring of bad,
certificate unsound and imperfect or unskillful work to be removed and taken away &
to be reconstructed, or re-erected, or be considered as an admission of the due
Regarded performance of the contract, or any part thereof, in any respect, or the

as acquiring of any claim nor shall it conclude, determine of affect in any way
advances. The powers of Project Engineer/ Project Director / Deputy Project Director,

W.B.C.A.D.C /T. O.,K.V. K. under these conditions or any of them as to the
final settlement and adjustment of the accounts or otherwise or in any other way very or affect the
contract. The final bill shall be submitted by the contractor within one month of the sate fixed for
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O., K.V. K. certificate of the measurement and of the total amount payable for the
work accordingly shall be final & binding on all parties.

Clause-8 A bill shall be submitted by the contractor each moOnth on or before the date fixed by the
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C/

T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director

/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite
measurement for the purpose of having the same verified, and the claim as far as
admissible adjusted, if possible, before the expiry of thirty days from the

Submitted presentation of the bill. If the contractor does not submit the bill within the time fixed

Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, .B.C.A.D.C /T.
0., K.V. K. may deputes subordinate to measure up the said work in the presence of the
contractor, whose counter signature to the measurement list will be sufficient

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. K

may prepare a bill form such list which shall be binding on the contractor in all respects.

Clause-9 The contractor shall submit all bills on the printed forms to be had on application at the
office of the CADC or the concerned CADP and the charges in the bills shall

Bills to be always be entered at rates specified in the tender or in the case of any extra

on printed work ordered in Pursuance of these conditions, and not mentioned or provided

forms for in the tender at rates hereinafter provided for such work.

Clause-9A-(1) Payments due to the contractor may, if so desired by hi8m, be made to his Bank instead
of direct to him, provided that the contractor furnishes to Project Engineer/Project
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.
(1) An authorization in the form of a legally valid document, e.g. irrevocable power of
attorney conferring authority on the Bank to receive payment; and
(ii) His own acceptance of correctness of the amount made out as being due to him
by the CADC or his signature on the bill or other claim preferred against
Payments of CADC before settlement by Project Engineer/Project Director /Deputy
of Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K. of the account of claim
Bills to Bank W.B.C.A.D.C/T. O., K.V. K. of the account of claim by payment to the Bank.

While the receipt given by such Bank shall constitute a full and sufficient discharge for the
payment, the contractor should wherever possible, present his bills duly receipted and discharged
through his Bankers.

2) In the case of bills, which the contractor presents for payment direct and which are not
endorsed in favour of the Bank, while efforts will be made to secure payment to the financing, Bank,
payments made to the contractor should be accepted as full acquaintance so far as the CADC is
concerned, As part of the arrangement, the financing Bank should give the CADC a letter to this effect.
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Note-1: The procedure will not affect the usual rights of CADC to deduct from contractor’s
bills (whether endorsed in favour of a Bank or not) any sum due to CADC on account of penalties, over-
payments etc. on this or any other contract with the CADC.

Note-2: Nothing herein contained shall operate to create in favour of the Bank any rights or
equities vis-a-vis the CADC.

Clause-10 If the specification or estimate of the work provides for the use of any special
description of materials to be supplied by CADC or if it is required that the contractor shall us certain
stores to be provided by the CADC (such materials and stores and the prices to be charged therefore as
hereinafter mentioned belong so far as practicable for the convenience of the contractor, but not so as in
any way to control the meaning or effect of this contract specified in the schedule or memorandum
hereto annexed), the contractor shall be supplied with such materials and stores as required from time to
time to be used by him for the purpose of the contract only, and the value of the full quantity of
materials and stores so supplied at the rates specified in the said schedule or memorandum may set off
or deducted from any sums then due, or thereafter to become due to set off or deducted from any
sums then due, or thereafter to become due to the

contractor under the contract, or otherwise or again or from the security deposit, or
the proceeds of sale thereof; if the same is held in Government
stores supplied securities, the same or a contractor shall remain the absolute property of
by CADC CADC, and shall not on any account be removed from the site of the work, and
shall at all times be open to inspection by the CADC officers. Any
such materials unused and in perfectly good condition at the ti8me of the completion or determination of
the contract shall be returned to the CADC store, if by a notice in writing under his hand he shall so
require; but the contractor shall not be entitled to return any such materials unless with such consent,
and shall have no claim for compensation on account of any such materials so supplied to him as
aforesaid being unused by him, or for any wastage in or damage to any such materials.

Clause-11 The contractor shall execute the whole any every part of the work in the most
Substantial and workmanlike manner and both as regards materials

Works to be and otherwise n every respect in Strict accordance with the specifications,

executed in The contractor shall confirm exactly, strict accordance with the

Accordance specifications, the contractor shall also confirm exactly, fully an faithfully to

With the designs, drawing, and instructions in writing relating to the work

Specifications signed by the Project Engineer/Project Director /Deputy,  Project Director,

drawings, W.B.C.A.D.C/T. O., K.V. K. and lodged in his office, and which the

Orders, etc. contractor shall be entitled to have access at such office, or on the site of the

work for the purpose of inspOectionduring at such hours, and the contractor
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings and instruction as aforesaid.

Clause-12 The Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.
oM K.V. K. shall have power to make any alternation in commissions from,
additions to or substitutions from the original specifications, drawings,

Alternation in designs and instructions that may appear to him to necessary or advisable

specifications during the progress of the work and the contractor shall be bound to carry

and designs out the work in accordance  with any instructions which may be given to him in

writing signed by the Project Engineer/Project Director /Deputy
Project Director, W.B.C.A.D.C /T. O.,K.V. K. and such alternations commissions, addition of
substitutions, shall not invalidate the contract but shall be deemed to have formed as work
included in the original tender an any directed to do in the manner above specified a part of the
work shall be carried by the contractor on the same conditions in all respects on which he agreed
to do the main work and at the same rates, if any, may be specified in the tender for the main work.
The time for completion of the work shall be extended in the proportion that the altered, additional of
substituted work bears to the original contract work and
Do not invalidate the certificate of the Project Engineer/ Project Director /Deputy Project
Contract Director, W.B.C.A.D.C /T. O.,K.V.K. shall be conclusive as to such proportion.
And if the altered additional or substituted work includes any class of the work, for
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which no rate is specified in this contract, then such class of work shall be carried
out at the rates entered in the Schedule of

Extension of time. rates of the respective P.W.D. circle which was in force at the time of the

in consequence acceptance of the contract minus/plus the percentage which the total

of alternation tendered amount bears to the Estimated cost of the entire work put to tender and
if the altered, additional or substituted work is not
entered in the said schedule of rates payment thereof shall be made by the

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C/T.O.,K.V. K.

determining the rates on analysis worked out from (a) the basic rates of materials and labour

provided in the current schedule of rates or (b) the current market rates of materials and labour

when even basic rates f the work are not available in the schedule.

Rates for works In cases when such rates are determined of analyses by the Project
in estimated Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V.
not schedule K. under (a) above, the stipulated percentage above or below schedule of rates

as provided in the contract shall also apply and in case of rates
worked out on analysis under (b) above, payment shall be made at percentage. In the event of any
dispute regarding rates determined on analysis for any altered additional or substituted work under
this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. shall be final & binding, when approved by the Executive Vice-
Chairman of the CADC.

Clause-13 If at any time after the commencement of the work the CADC shall for any
reason whatsoever not require the whole thereof as specified in the tender to
No compensation be carried out, the Project Engineer/ Project Director /Deputy Project

For alteration Director, W.B.C.A.D.C /T. O.,K.V. K. shall five notice in writing of the fact to
In or restriction the contractor who shall have no claim to any payment or compensation

Of, work to be whatsoever on account of any profit or a advantage which he might have
Carried out. desired from the execution of the work in full, but which he did not derive in

conseque3nce of the full amount of the work not having been carried out;
neither shall be have any claim for compensation by reason of any alternation having been made
in the original specifications, drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

Clause-13-A If for any reason whatsoever a work suspended with 7(seven) days prior notice by
the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.
0., K.V. K. during its progress in the interest of this

Suspension Corporation and resumption of the suspended work is delayed, no claim of

Of work the contractor in respect of idle labour, tools& plants and establishment charges or

increased cost of materials or any other charges whatsoever
during the suspension period shall be admissible or tenable. The contractor will, however be
entitled to extension of time limited to the period of suspension. The accepted rates will be valid till
the completion of the work, safeguard of the materials remain unused in the custody of the
contractor during the suspension period is the liability of the contractor.

Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. or his subordinate in charge of the

Action and work, that any work has been executed with unsound, imperfect, or unskillful

Compensation workmanship, of with materials of any inferior description, or that any

Payable materials or articles provided by him for the execution of the work are

In case of unsound, or of a quality inferior to that contract for, or otherwise not in

bad work accordance with the contract, the contractor shall on demand in writing from the

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C
IT. O.,K.V. K. specifying the work, materials or articles complained of notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and
reconstruct the work so specified, in while or in part, as the case may require, or as the case may
be, remove the materials or articles so specified and provide and other proper and suitable
materials or articles at his own proper charge and cost; and in the event of his failing to do so
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within a period to be specified by the Project Engineer/ Project Director /Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. inhis demand aforesaid, then the contractor shall be liable to

pay compensation at the rate of one per cent, on the amount of the estimate for every day not
exceeding ten days, while his failure to do shall continue and in the case of any such failure the
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may
rectify or remove and re-execute the work or remove and replace with others, the materials or
articles complained of as the case may be at the risk and expense in all respects of the contractor.

Clause-15 All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the

Works to be open Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.

for 0O.,K.V. K. /other officers of CADC and the contractor shall at all times

Inspection during the working hours, and at all times during the working hours, and at all
other times at which reasonable notice of the intention of Project Director

/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. or any other Officer of CADC to visit the

works shall have been given to the contractor, either himself be present to receive orders and

instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders

given to the contractor’s agent shall be considered to have the same force as if they had been to

the contractor himself.

Clause-16 The contractor shall give not less than five days, notice to writing to the Project

Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.
contractor or 0.,K.V. K. or his subordinate in charge of the work before covering up or
responsible agent otherwise placing beyond the reach of measurement any work in order that
to be present the same may be measured, and correct dimensions thereof be taken

before the same is so covered up or placed beyond the reach of
measurement and .Shall not over up or place beyond the reach measurement any work without
the consent in writing of the Project Engineer/ Project Director / Deputy Project Director,

W.B.C.A.D.C/T. O.,K.V. K. or any officer of CADC in charge of the work;

Notice to be if any work shall be covered up or placed beyond the each of measurement
given before without such notice having been given or consent obtained, the same shall
Is covered up be uncovered at the contractor’s expense. Or in default thereof no payment

or allowance shall be made for such work or the materials with the same was executed.

Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or destroy
any part of a building, in which he may be working or any building, road, road-
curbs, fence enclosure, water pipes, cables, drain’s electric or

Contractor liable telephone posts or wires, trees grass or grass-land or cultivated ground
for damage done, contiguous to the premises on which the work or any part of it is being
Imperfections executed, or if any damage, shall happen to the work while in progress,
for 3 from any cause whatever or any imperfections become apparent in it
Months after within three months (six months in the case of a road work) after a
Certificate certificate final or otherwise of its completion shall have been given by

the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own
expense, of in d default the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. as aforesaid, the contractor shall make the same good at his own
expense, of in default the Project Engineer/ Project Director / Deputy Project Director,
W.B.C.A.D.C/T. O.,K.V. K. may cause the same to be made good by other workmen and deduct
the expense (of which the c certificate of the Engineer-in-charge shall be final) from any sums that
may be then, or at any time thereafter become due to contractor, or from his security deposit, or
the proceeds of the sale thereof, or a sufficient portion thereof.

The security deposit of the contractor made in the manner provided in clause | hereof, shall
be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of the
certificate, final or otherwise, of the completion of the work, subject to the condition that n such
refund of security deposit shall be allowed till the final bill has been prepared and passed.
Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the liabilities
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of the contractor under this contract, half of the security deposit is will be refundable after 3months
of the issue of the said certificate of completion. Provided further that in the case of a building
work where the contractor after completion of the major portion of the contract is deterred from
executing remaining part of the work under circumstances beyond his control, the Project
Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit
of each such case, make proportionate refund of the security deposit to contractor on his own
discretion.

The contractor shall be responsible for rectifying defects in asphaltic works
noticed within a year from the date of completion of the work and the portion of the security deposit
relating to asphaltic work shall be refundable after expiry of this period.

Clause-18 The contractor shall supply at this own cost materials (except such special
materials, if any, as may be accordance with the contract be supplied from the
CADC stores) plant tools, appliances, implements, ladders, cordage,

Contractor tackle, scaffolding and temporary work requisite or proper for the proper

to supply execution of the work, whether original, altered or substituted, and whether
plant, ladders included in the specifications or other documents forming part of the contract
scaffolding etc. of referred to in these conditions, or which may be necessary for the purpose of

satisfying or complying with the requirementsof the Project Engineer/
ProjectDirector / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is

entitled to require together with carriage therefore to and from the work. The contractor

shall also supply without carriage therefore to and from the work. The contractor shall also supply
without charge the requisite number of persons with the means and

And is liable materials necessary for the purpose of setting out works, and counting,

for damages weighing, and assisting in the measurement or examination at any time and
arising from from time to time of the work or materials. Failing his so doing the
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./

of light fencing etc. =~ W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor & the
expensemaybededucted from any money due to the contractor under the contract,
or from his security deposit or the proceeds of sales thereof, or of a sufficient

portion thereof, The contractor shall also provide all necessary fencing and lights required to protect

the public from accident and shall be bound to bear the expenses of defense of every suit, action or

other proceedings at law that may be brought by any person for injury sustained owing to neglect of

the above precautions and to pay any damages & costs which may be awarded in any such suit,

action or proceedings to any such person of which may with the consent of the contractor be paid to

compromise any claim by any such person.

Clause-18-A The contractor shall be responsible for and shall take proper care and caution in
respect of all rollers, machinery, tools and implements as may be made
over by the CADC to the contractor for use in the occasion of the works under this contract and
shall be liable for any loss of & damages caused to the said rollers, machinery, tools and implements
by any reason whatsoever during the period the same are in the possession of the contractor and
shall on demand pay to the CADC such amount as may be fixed by the CADC for such loss and
damages, the decision of the CADC in that respect being final.. Should the contractor fail or neglect
to pay such amount on demand the CADC shall have the right & be entitled, in addition to the other
rights and remedies available to if, to deduct such amount from the amount of security deposited by
the contractor and or any amount remaining payable to the contractor under this contract for any
work done by the contractor.

Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section (1) of
the workmen’s’ Compensation Act, 1923, CADC is obliged to pay

compensation to a workman employed by the contractor, in execution of the works, CADC wiill

recover from the contractor the amount of the compensation so paid an without prejudice to the

rights of CADC under Section 12, Sub-Section (2) of the said Act. CADC shall be at liberty to

recover such amount or any part thereof by deducting it from the security deposit or from any sum

due the CADC to the contractor whether under this contract or otherwise.
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CADC shall not be bound to contest any claim may against it under Section 12, Sub Section (1)
of the said Act, except on the written request of the contractor & upon his given to CADC full
security for all costs for which might become liable i9n consequence of contesting such claim.

Labour. Clause-19 No female labour shall be employed within the limits of a
cantonment.

Clause-19-A No labourer below the age of twelve year shall be employed on the
work.

Clause-19-B The contractor should pay his labourers wages not less in amount
than what is considered reasonable for the locality by the Executive Vice
Chairman of CADC.

Clause-20 No work shall be done on Sundays without the sanction in writing of the

Work on Project Engineer or the officer-in-charge of the CADC concerned.

sunday

Clause-21 The contract shall not be assigned or sublet without specific order from CADC in
respect of a specified sub contractor. And if the contractor shall

Work not to assign of sublet his contract, or attempt so to do, or become insolvent or

be sublet, commence any insolvency proceedings or make any composition with his

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite,
reward or advantage, pecuniary or otherwise, shall either directly of indirectly be given, promised, or
offered by the contractor, or any of his servants or agents to any public officer or person is the

employ of CADC in any way relating to his office or employment, or if any

contract such officer or person shall become in any way directly or indirectly

may be interested in the contract, the Project Engineer/ P.D/D. P. DW.B.C.A.D.C

rescinded and /T. O.,K.V. K. may there upon by notice in writing rescind the contract,

security of the contractor shall there upon stand forfeited and be absolutely at the deposit

forfeited disposal of CADC, and the same consequence shall ensue as if the contract for subletting
had been rescinded under the clause-3 hereof, and in addition the

bribing, or if contractor shall not been titled to become recover or be paid for any work

contractor therefore actually performed under the contractor.

becomes

Insolvent.

Sum payable by Clause-22 All sums payable by way of compensation under any of these

way of conditions shall be considered as reasonable compensation to be applied to

Compensation the use of CADC without reference to the actual loss of damages sustained

To considered as & whether or not any damage shall have been sustained
Reasonable

Compensation

without

reference to

actual loss

Changes in
Constitution
of firm.
information.

Works to be

under direction

of Project

Engineer/P.D/
DPD/ T.O KVK

Clause-23 In the case of a tender by partners any change in the constitution of
the firm shall be forthwith notified by the contractor to the Project Engineer/
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his

Clause-24 all works to be executed under the contract shall be executed under

the direction and subject to the approval in all respects of the Project Engineer/
Project Director / D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time

being who shall be entitled to direct at what point or points& in what manner

they are to be commenced & from time to time carried on.
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Clause-25 Except where otherwise provided in the contract all question & disputed

relating to the meaning of the specifications, designs, drawings and instructions herein

before mentioned and as to the quantity of workmanship or materials
Settlement of used on the work or as to any other question, claim, right, matter or think disputes
whatsoever, in any way arising out of or relating to the contract, designs,

drawings, specifications, estimates, instructions, orders or those conditions or
otherwise concerning the works or the execution, or .failure to execute the same, whether arising during
the progress of the work, or after the completion or the abandonment thereof shall be referred to the sole
arbitration of the Executive Vice-Chairman of the CADC. Should the Executive Vice-Chairman be
for any reason unwilling or unable to act such arbitrator, such question and dispute shall be referred to
an arbitrator to be appointed by the Executive Vice-Chairman The award of the arbitrator be final,
conclusive & binding on all parties to this contract.

Clause-26 The contractor shall obtain from the stores of the CADC all stores and articles of
European or American manufacturer which may be required for

the work, or any part, thereof or in making up articles required therefore or in connection therewith

unless he has obtained permission in writing from the Project Engineer/ Project Director / Deputy
Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores and

Stores of articles elsewhere. The value of such stores and articles as may be
European or supplied to the contractor by the Project Engineer/D.P.D.W.B.C.A.D.C./T.O
American K.V. K. will be debited to the contractor in his accountat the rates shown
manufacture to be in the schedule attached to the contract, and if they are not entered in the
obtained schedule, they will be debited at cost price which for the purpose of this
from CADC contract shall include the cost of carriage, incidental chargesand storage

charges, the last being recoverable in addition and all other expenses
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid.

Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement

for the work will be supplied from the project store and recovery of the
cement so supplied will be fixed by the project concerned taking into account (i) purchase price of
cement plus (ii) transportation charges of the same from place of procurement to the project store
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation
charges in terms of subject to subsequent revision in the event of enhancement of purchase price
during the execution period of the work.

Clause-27 when the estimate on which the tender is made includes lump sums in respect of
parts of the works, the contractor shall be entitled to payment in respect of the
items of works involved or the part of the work in question at

Lump sum the same rates as are payable under this contract for such items or if the

in estimate part of the work in question is not, in the opinion of the Project Engineer capable of
measurement, the Project Engineer may at his discretion pay the

lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall be

final and conclusive against the contractor with regard to any sum or sums payable to him under

the provisions of this clause.

Clause-28- In the case of any class of work for which there is no such specification as is
mentioned in Rule 1, such work shall be carried out in accordance with the

Action where district specification and in the event of there being no district specification

no specification then in such case the work be carried out in all respects in accordance with

the instructions and requirements of the Project Engineer of CADC.

Clause-29 The expression “works” or “work” where used in these conditions shall unless
there be something either in the subject or context repugnant to such

Definition of construction be construed & taken to mean the works by or by virtue of the

works contract contracted to be executed, whether temporary or permanent & whether

original, altered, substituted or additional .
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Clause-30 The contractor s) shall at his/their own cost provide his/their labour with hutting on
an approved site & shall make arrangements for conservancy &

sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities.

He/They shall also at his/their own cost make arrangements for the lying of pipe lines for water

supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,

charges and expense in connection therewith and incidental thereof.

Interpretation Clause:-

The Comprehensive Area Development Corporation, referred to herein above at some places as CADC,
,means The Comprehensive Area Development Corporation established section3 of The
Comprehensive Area Development Corporation Act,1974 (West Bengal Act, XXXIX).

Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive Area
Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-Chairman of the
Comprehensive Area Development Corporation.

Project Engineer means Engineer appointed as such by The Comprehensive Area Development
Corporation under section 7 of The Comprehensive Area Development Corporation Act,1974(West
Bengal Act, XXXIX).

The words “other officers of The Comprehensive Area Development Corporation includes all
Headquarters officers of the said Corporation, the Project Engineer// D.P. D. of the project & T.
0.,K.V. K. The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for Project
Director, Deputy Project Director & Training Organizer, KrishiVigyan Kendra.

Words importing the singular number only include the plural number and vise versa.

Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under section
clauses 10 and 26 for work contracted to be executed and the rate at which they are to be charged for,

PARTICULARS Rates at which the material Place of delivery
will be charged to the
contractor

Unit Rs.

Note:1:- The person of firm submitting the t ender should see that the rates in the above schedule are
filled up by the Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C/T. O.,K.V. K. on the issue of
the from prior to the submission of the tender.

Signature of Contractor Signature of Deputy project officer
Project Engineer
Project Director
Deputy Project Director
Of W.B.C.A.D.C.
Training Organizer, K. V. K.
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ADDITIONAL CONDITIONS

1. If any quantity of cement is found surplus in the custody of the contractor in respect of a
particulars work after completion of a work or any situation as envisaged in clauses 3 and 13 of
this contract arises; that quantity of cement shall be returned to the Project store within seven
days from the date of completion of a work or action taken in terms of clause 3 and 13 hereof. If
the contractor fails to return the surplus quantity of cement to the Project store within the
stipulated time and is found to have used the surplus quantity of cement for his own purpose or
otherwise disposed of without the written consent of P.E./ P.D./ D. P. D.,, W.B.C.A.D.C [T.
0.,K.V. K. the cost of the surplus quantity of cement not returned by him in god condition will
be recovered from the bill of the contractor or from his security deposit Ikor from any other dues
of the contractor, at double the issue rate.

1.A If any materials (other than cement) and accessories of any category are issued by the
project in a contractor against a particular work or if in the course of execution of work any
materials come into the possession of the contractor and if after completion of the work in
question or any situation as envisaged in clause 3 or 13 of the contract arises, any quantity of
materials etc. remain unutilized and lying in the custody of the contractor as surplus, the
contractor shall be liable to return the such surplus materials/accessories etc. to the project store
in good condition within 7(seven) days from the date of completion of the work or from the date of
action taken in term of clause3 or 13 of the contract. Should the contractor fail to return the
surplus materials in the same conditions as issued to them or obtained by them at the working
site, within the specified time of 7(seven) days, CADC shall have the right and be entitled in
addition to other rights and remedies available to it to realize the cost of such surplus materials
etc. not returned by the contractor at double the issue of prevailing market rate whichever is
higher,

Same procedure will apply Utatis Mutandis in respect of the materials & accessories
damaged or stolen while in the custody of the contractor.

2. The contractor shall have to make his own arrangements for water, both for the work & used by
his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work.

3. Contractor will be responsible for the payments of all water charges payable to any other
water works authority including a Government department concerned.

4. If the contractor shall desire as extension of time for completion of the work under clause 5 of the
contract, no application of such extension will be entertained if it is not received in sufficient time to
allow the Project Director / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. to consider it and
the contractor will be responsible for the consequences arising out of his negligence in this respect.

5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where
necessary, and he wi9lolo not be entitled to any extra payment on this account
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6. Contractors in the course of their works should understand that all materials (e.i. store and other
materials) obtained in the work of dismantling excavation etc. will be considered CADC property and
will be disposed of to the best advantage of CADC.

7 The Contractor is, required to keep himself in touch with the day today posting regarding the
supply of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K. and to go adjust the
progress of the work that his labour may not remain idle nor may there be any other claim due to or
arising from delay in obtaining the materials. It should be clearly understood that no claim
whatsoever shall be entertained the CADC on account of delay in supplying materials.

8. The minimum period for which road roller required to the used by a contractor shall be

determine d by the Project Engineer on the basis of the quantity of metal that can be consolidated by
a roller per day and the Project Engineer’s decision shall be final. If the roller be required to work for
a longer p-period due to bad arrangement of the contractors, shortage of water, etc, additional hire
charges shall be levied at the rates specified below under “A Hire Charges” for the additional period
the roller works.

9. No compensation for any damage done by rain or traffic during the execution of the work will be
made.

10. Whenever a work is carried out in a municipal area, electric lights of electric danger signals
whatever available shall be provided by the contractors on the barrier as well as paraffin light
facilities for the electric connection will be made by CADC but the contractor will bear all the
expenses.

11. The contractor should quote through rate inclusive of cost of materials and carriage to place of
working.

12.The contractors should give complete specifications showing the methods of execution & the
guantity and quality of materials the intend to use per hundred sq.ft. area.

13. In cases where water is used by the contractor he will be required to deposit in advance with the
Project Engineer/ P.D./D. P. D., W.B.C.A.D.C /T. O., K.V. K. the charges for water which are to
be calculated in accordance with the schedule of miscellaneous rates in the Canal Act.

14. It must be clearly understood by the contractor that no claim on account of enhanced rated on
those already accepted, due to war fluctuations will be entertained during the currency of this
contract for the work as per schedule attached to the agreement and the additional work, if any,
under clause-12 of the contract, if such additional work shall consist of items which have already be
guoted for, or items not quoted for but appearing in District Schedule of Govt.

15.In the event of emergency the contractor will be required to pay his labour every day and if this in
not done, CADC shall make the requisite payment as would have been paid by the contractor and
recover the cost from the contractors.

Inconvenience of the public

16.The contractor (s) shall not deposit materials on any site which will seriously inconvenience the
public. The Project Engineer/ P.D./ D. P. D.,, W.B.C.A.D.C/T. O.,K.V. K. may require the
contractor(s) to remove any materials, which are considered by him to be a danger or inconvenience
to the public or cause them to be removed at the contractor’s cost.

17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of the
Project Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed to the
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places fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. and nothing
extra will be paid.

18.The contractor shall not allow any rubbish or debris to remain on the premises during or after
repairs, but shall remove the same & keep the place neat and tidy during the progress of the work.
Project Engineer/ P.D./ D. P. D.,, W.B.C.A.D.C /T. O.,K.V. K. or any other officer of CADC get the
site or premises cleared of debris, etc. & recover the cost from the bill of the contractor, if the later
shows slackness in observing this clause.

19. Materials brought at site shall not be stacked at random. The contractor shall stack all these
materials as directed by Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. or any
other office of CADC.

ADDITIONAL CLAUSES

1. In case where the responsibility of  dispatch of stores rests with the suppliers but the freight is
payable by the purchaser, the supplier should dispatch the stores by the most economical
method, using the full wagon load whenever o it is possible & economical to do so, failing which
the supplier will render himself liable for the whole or part of any avoidable expenditure caused
by such default.

2. The contractor will have to make his own arrangements for the carriage of materials.

3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to
CADC and the contractors.

But in cases where the contractor has failed to secure his own labour, imported labour may be forced on
him at rate to be decided by Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. as to the
circumstances in which the employment of imported labour of mutual advantage will be final and binding
on all parties to the contract.

In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./ D. P. D.,
W.B.C.A.D.C/T. O.,K.V. K. should at once give in writing to all contractors that if they object to
takinglabour from the CADC now but later require labour to complete their work in time, they will allotted
CADC labour as available and will be charged full cost.
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SECTION-A
INSTRUCTION TO BIDDERS

A. General guidance for Tendering
Instructions/ Guidelines for submission of the tenders have been annexed for assisting the
tenderers to participate in Tendering.

A.1  Collection of tender documents
a) The tender documents may be downloaded through the website www.wbcadc.com Hard copies in
this regard would be provided by this Office on application.

b) Submission of Tenders:
The Tenders are to be submitted off line(with payment receipt copy of Bidding documents in case,
where Bidding documents are collected Off-line after payment of the cost of bidding documents)in
original (downloaded copies in case of on line collection)in sealed envelopes as described below:

The Tenderers should submit their tenders in the place mentioned in sl.no. 6(b) of this NIT in the Form of
two envelope system within the specified date & time limit mentioned in sl.no.2(e) of this NIT in the
manner described herein under without which the tender is liable for rejection.

A.1. 1. Technical Proposal:
The Technical proposal should contain the followings in two covers (folders).

A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document
(i) Prequalification Application (Sec-B, Form — ).

i) Demand Draft / Bankers Cheque/ authenticated copy of RTGS/NEFT/CBS towards earnest money
(EMD) as prescribed in the NIT drawn in favour of WBCADC,Siliguri Naxalbari Project.

In case of non submission of earnest money authenticated copy/copies of documentary
evidence/Govt. order etc., in support of the entitlement of the tenderer for exemption to deposit
any earnest money for participating in tender should invariably be submitted failing which the
tender will be treated as informal and liable to be rejected.

iii) Demand Draft / Bankers Cheque authenticated copy of RTGS/NEFT/CBS towards the cost of
tender documents (Tender fees) as prescribed in the N.L.T. drawn in favour of WBCADC, Siliguri

Naxalbari Project
iv) Tender Form (WBCADC Form No.-103) (No_rate should be quoted in W.B.C.A.D.C. Form No.
-103.)& N.I.T

v) NIT
vi) Special terms & conditions.

vii) Technical specification of the work
viii) Instruction to bidders.

iX) BOQ (without quoting rate)
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B. Non-statutory Cover containing the following documents:

(i) Self attested photocopies of Income Tax Acknowledgement Receipt for the latest Assessment
year, P. Tax certificate with latest Deposit Challan for the latest assessment year, Pan Card, GST
Registration Certificate, Trade Registration/Licenses (up to date).

(if) Attested copy /copies of Registration Certificate under Company Act (As applicable).
(iii) Registered Partnership Deed / Article of Association &Memorandum(As applicable).

(iv) Registered Power of Attorney (For Partnership Firm / Private Limited Company, (As
applicable).

(v) Registered Clearance Certificate for the Current Year issued by the Assistant Register of Co-
Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co-Operative
Society / Engineers’ Co-operative Society (As applicable)..

vi) Proof of financial soundness /capacity from bank or audited balance sheet(any of the last
05 years)or any other documents, which can establish the bidder/tenderer financially sound to
complete the job if allotted.

vii) Proof of technical soundness, in the manner described under serial no 07 of NIT (Eligibility
criteria for participating in the tender).

viii) Affidavit (Ref. - format shown in “X”, Section - B)

N.B.: Failure of submission of any of the above mentioned documents as stated in SI. No. A.1.1.1.
and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non statutory cover.

Both the statutory and non-statutory cover shall be duly sealed and then be put in a large envelope
sealed and super scribed with Envelope -1 (Technical Proposal).

Al2 FINANCIAL PROPOSAL

Al21. The financial proposal should contain the following document in one cover (folder) i.e.
schedule of work.

The cover for Financial proposal shall be duly sealed and super scribed with Envelope-I1
(Financial Proposal).

Both the sealed Envelopes for Technical & Financial Proposal should then be put in a
larger 3" Envelope which should be properly sealed and on which should be superscripted
the name of the work and the name of the tender.

Each and every page of tender documents to be submitted along with the tender form
as mentioned above shall be duly signed by the tenderer with official seal failure of
which the tender shall be liable for rejection.

The tenderer is requested to quote strictly as per the terms and conditions, specification,
standards given in the tender document and not to stipulate any deviations. However
deviations, if unavoidable, should be indicated in a separate sheet indicating the back
ground against which the deviations are taken.

The rate to be quoted in the Schedule of work under Financial Bid. In case quoting
any rate in Tender Form (WBCADC Form No.-103), the tender is liable to be
summarily rejected.
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A.l3.

A.13.1.

A.13.2.

A.13.3.

A.134.

A.1.35.

A.1.3.6.

A.13.7.

A.1.3.8.

A2

A2l

RATES TO BE QUOTED
The tenderer should quote in English both in figures as well as in words the rate and
amount tendered by him and in such a way that interpolation is not possible.

Filling of tender form and other documents shall clearly and legibly be written and whole
writing must by the hand of person signing tender and with same pen and ink. Failure to do
so makes the tender invalid. Erasing or overwriting shall not be allowed. Correction of the
said writing should be avoided and if this becomes unavoidable, the entire quotation and
not a portion only shall be scored out and signed by the tenderer in token of such
cancellation. A fresh quotation shall then be written correctly.

Addenda to this tender document if issued must be signed and submitted along with the
tender document. The tenderer should write clearly the revised quantities in ‘Schedule of
work’ of Tender document and should price the work based on the revised quantities when
amendment for quantities are issued in addenda.

Tender Evaluation Committee (TEC).

Evaluation Committee constituted by the competent authority will function as Evaluation
Committee for selection of technically qualified contractors.

Opening & evaluation of tender: If any tenderer is exempted from payment of
EMD, copy of relevant Government Order needs to be furnished.

Opening of Technical Proposal:

Technical proposals will be opened by the Deputy Project Officer/, WBCADC Siliguri
Naxalbari Project and his authorized representatives on date & time schedule mentioned
in SI.No. 2.(f).of this N.I.T.

Intending tenderers may remain present if they so desire.

Cover (folder) for Statutory Documents (Ref. SI. No. A.1.1.1.) will be opened first and
if found in order, cover (folder) for Non-Statutory Documents (Ref. SI. No.A.1.1.2.)
will be opened. If there is any deficiency in the Statutory Documents, the tender will
summarily be rejected.

Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of
eligible tenderers will be displayed in the Notice Board of this office at
............................................................. (Project Office address).

During evaluation, the committee may summon of the tenderers & seek clarification
/information or additional documents or original hard copy of any of the documents
already submitted & if these are not produced within the stipulated time frame, their
proposals will be liable for rejection.

Opening of Financial Proposal

The price bid of the eligible tenderers (mentioned in SI.A. 1,3.6.) will only be opened in a
suitable date & time. Such Date & time would be intimated to them in due course.
Concerned Tenderers may remain present at the time of opening if they so desire.

Penalty for suppression / distortion of facts:

If any tenderer fails to produce the original copies of the documents (especially
Completion certificates and Audited Balance Sheets), or any other documents on demand
of the Tender Evaluation Committee within a specified time frame or if any deviation is
detected in the submitted copies from the original, it may be treated as submission of false
documents by the tenderer and action may be referred to the appropriate authority for
prosecution as per relevant IT Act.

Rejection of Bid:
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Employer reserves the right to accept or reject any Bid and to cancel the Bidding processes
and reject all Bids at any time prior to the award of Contract without there by incurring any
liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder
or Bidders of the ground for Employer’s action.

A2.2. Award of Contract

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority
through acceptance letter / Letter of Acceptance.The notification of award will constitute the formation of
the Contract. The Agreement in WBCADC Form No. - 103 will incorporate all agreements between the
Tender Accepting Authority and the successful bidder. All the tender documents including N.I.T. &
Schedule of work will be the part of the contract documents. After receipt of Letter of Acceptance, the
successful bidder shall have to submit requisite copies of contract documents along with requisite cost
[Rs 800/-(Rupees Eight Hundred ) only for each work in the shape of Demand Draft/Banker’s
cheque issued from any Nationalized/Scheduled Bank in favour of WBCADC Siliguri Naxalbari
Project payable at NBU campus or through RTGS/NEFT/CBS in (State Bank of India), Account
N0.30495983468, in favour of “WBCADC?”, Siliguri Naxalbari Project within time limit to be set in
the letter of acceptance.Payment in_other mode will not be accepted under any circumstances.The
agreement should be executed in non judicial stamp paper of appropriate value as per standard format
included in this NIT. Failing to comply of the above within the specified time, the contractor shall render
his contracts liable to termination with forfeiture of earnest money.

A23 SUPPLEMENTARY/SUBSTITUTE ITEMS:

In case of the Supplementary/substitute items, which do not appear in the Schedule of
work (SOQ), such items shall be paid at the rates entered in the P.W. Department‘s
schedule of Rates applicable at the date of acceptance of the tender.

If the rates of such Supplementary/substitute items are not found in the said P.W.
Department‘s schedule, the same shall be determined by analysis on the basis of prevailing
market rates. Contractor‘s profit and overhead charges (both together) at 12.5% (twelve
point five per cent) will be allowed. The contractual percentage will not be applicable in
this case. However, the decision of the Employer in this context is final and binding to the
contractor.

Additional cost involvement of the supplementary tender / substitute Supplementary tender
shall not be more than 10% (ten per cent) of the tendered amount / contract value accepted
provided that total work value together with the Supplementary tender / substitute
Supplementary tender (along with excess work if any) shall not be exceed the awarded
cost/tendered amount.
The Employer: - is Deputy Project Officer/Officer in charge, WBCADC Siliguri Naxalbari Project
(Matigara,P.S-Matigara,Pin-734010, Dist- Darjeeling.) for the purpose of invitation and evaluation
of tender, agreement with the successful bidder, issuance of work order and release of payment for
execution of work and other related dues in this regard.

For the purpose of day to day supervision recoding of measurement in MB’s and other associated
process, the Employer is Deputy Project Officer/ Officer in charge, WBCADC Siliguri Naxalbari
Project . Over and above, officials authorized by the Administrative Secretary, WBCADC &
Deputy Project Officer/ Officer in charge, WBCADC Siliguri Naxalbari Project , may visit work
site time to time for inspection of the work as would be required.
Sd/-
Deputy Project Officer
&
Officer-In-Charge
Siliguri-Naxalbari Project
WBCADC
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SAMPLE FORMAT FOR EXECUTION OF AGREEMENT BY THE SUCCESSFUL
BIDDER(TO BE FURNISHED IN NON JUDICIAL STAMP PAPER OF APPROPRIATE
VALUE):-

Standard Form of Agreement

Agreement

This agreement made on the  day of ,2022 between Deputy Project Officer, Siliguri-Naxalbari
Project ,WBCADC, (Matigara,P.S-Matigara,Pin-734010, Dist- Darjeeling) (hereinafter called “The
Employer”) on one Part and ..iveeeeeeeeieeeeeeiieieneeietintosssestsnsosssssssssssssonsosssssssssosssssssssssssnse
(hereinafter called “The Contractor”) on the other Part.

Whereas the Employer is desirous that the Contractor execute work for Construction of
Hatcher cum Setter Room at WBCADC, Siliguri-Naxalbari Project at WBCADC
Satvaiya farm, for NIT no02(Engg.)/22-23, Dated-04/07/22(hereinafter called “the
Works”) and the Employer has accepted the Bid by the contractor for the execution and
completion of such works and the remedying of any defects therein at a cost of Rs.
.......................... (Rupees in word) only which is tender amount of
Rs.oviiiiiii, (Rupees in word) only minus/plus accepted tender percentage of
........... %1i.e.Rs...................(Rupees in word) only.

NOW THIS AGREEMENT WITNESSETH as follows:

1.

In this Agreement, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to and they shall be deemed to
form and be read and construed as part of this Agreement.
In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the
Works and remedy any defects therein in conformity in all aspects with the provisions of the
Contract.
The Employer hereby covenants to pay the Contractor in consideration of execution and
completion of the Works and remedying the defects wherein the Contract Price or such other sum
as may be payable under provisions of the Contract at times and in the manner prescribed in the
Contract.
The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz :

i.  Letter of Acceptance:

ii.  Notice to proceed with the works:

iii.  Contractors Bid:

iv.  Contract Data:

v.  Special Conditions and General Conditions of Contract:

vi.  Specifications:

vii.  Drawings:

viii.  Bill of Quantities and
iX.  Any other document listed in the Contract Data
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In witness where of the parties there to have caused this Agreement to be executed the day the

year first before written. Signed, Sealed and Delivered by

Binding Signature of Employer : WEST BENGALL COMPREHENSIVE AREA
DEVELOPMENT CORPORATION

Sd/-
Deputy Project Officer
&
Officer-In-Charge
Siliguri-Naxalbari Project
WBCADC

Binding Signature of Contractor e
(Name and Address) PP

In the presence of

1)

2)
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SECTION-B
FORM - |
PRE-QUALIFICATION APPLICATION

To

The Deputy Project Officer & Officer In charge
WBCADOC Siliguri-Naxalbari Project
Matigara , Siliguri.

Ref :Tender for Construction of Hatcher cum Setter Room at WBCADC,Siliguri-Naxalbari Project.
N.I.T. No-02(Engg.)/22-23, Dated -04/07/22

Dear Sir,

Having examined the Statutory, Non-statutory & N.I.T. documents, | /we hereby submit all the
necessary information and relevant documents for evaluation. The application is made by me / us on
behalfof.................... in the capacity .................... duly authorized to submit the offer.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the
group of firms for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work given in Enclosure to this letter. We understand that:
(@) Tender Inviting & Accepting Authority can amend the scope & value of the contract bid.
(b) Tender Inviting & Accepting Authority reserves the right to reject any  application without
assigning any reason.
Enclosure(s):
1. Statutory Documents.

2. Non Statutory Documents.

Date: ................. Signature of applicant including title and
capacity in which application is made.
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Date:

SECTION-B
AFFIDAVIT - “X”

(To be furnished in Non — Judicial Stamp paper
of appropriate value duly notarized)

I, the under-signed do certify that all the statements made in the attached documents are true and
correct. In case of any information submitted proved to be false or concealed, the application
may be rejected and no objection/claim will be raised by the under- signed.

2. The under-signed also hereby certifies that neither our firm M/S.....................
....................................................... nor any of constituent partner had been debarred to
participate in tender by the West Bengal Comprehensive Area Development Corporation during
the last 5 (five) years prior to the date of this N.I.T.

The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish
pertinent information as deemed necessary and/or as requested by the Department to verify this
statement.

The under-signed understands that further qualifying information may be requested and agrees to
furnish any such information at the request of the Department agrees to furnish any such
information at the request of the Department.

Certified that | have applied in the tender in the capacity of individual/ as a partner of a firm and |
have not applied severally for the same job.

Signed by an authorized officer of the firm.

Title of the officer

Name of the Firm with Seal
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SECTION-C

SPECIAL TERMS AND CONDITIONS

. All works are to be done as per general condition and general specification of the P.W.D.
Schedule unless specified in the tender.

. All materials, tools and plants, labours, royalty of building materials (if any) electricity restoration
charges and other charges of municipalities or statutory bodies, ferry charges, loading, unloading
and handling charges etc. etc. have to be borne by the contractors at their own cost inclusive of
Sales tax and all other charges for the execution of the complete or finished work, or in case of
supply of materials and for carriage, to the entire satisfaction of the Engineer-in-Charge of the
work. In case of non-availability of site or failure of the department to issue materials if specified
or necessary drawing etc. in time, extension of time for the period lost, will be granted on receipt
of application from the contractor duly recommended by the Engineer-in-Charge. ‘No claim’
whatsoever for loss of labour charges, tools and plants, scaffolding and increase of cost of
materials, transportation charges etc. etc. would be entertained under any circumstances. The
contractor should consider the above factors while quoting his rates.

Before submission of tenders the contractor should verify from the market about availability of the
materials and in no case extension of time will be generally considered on this ground.

The contractor should appoint an authorized representative who is technically qualified
(BE/LCE/ LEE, etc. depending upon the type and value of the work) for day-to-day
management of the work. The selection of authorized representative is subject to the
approval of the Project authority concerned and contractor shall seek in writing such
approval of the Project authority, giving therein name and address of the representative he
wants to appoint with his specimen signature duly attested by the contractor and the specific
purpose for which the representative will be authorized for. Even after first approval the
Project authority may issue at any subsequent date, revised directions about such
authorized representative and the contractor shall be bound to abide by such directions. The
project authority shall not be bound to assign any reason for any of his directions with
regard to the appointment of authorized representative.

The contractor shall take up the work within seven days from the date of receipt of the work
order. He should supply site work order book at his own cost to the Project authority. The
site order book shall be kept under the custody of Engineer-in-Charge. The site work order
book shall have machine numbered pages in triplicate. Directions or instructions from
departmental officers to be issued to the contractor will be entered (in duplicate) in the site
work order book (Except when such directions or instructions are given by separate letters).
The contractor or his authorized representative shall regularly note the entries in the site
work order book and also record thereon the action taken or being taken by him complying
with the said directions or any instructions or any relevant point relating to the work. The
contractor or his authorized representative may take away the triplicate page of the work
order book for his own record.
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10

10.

11.

12.

13.

14.

Supplementary item of works or any claims shall not be entertained unless supported by entries in
the work order book or any written order.

Before starting the work, work site, where necessary, must be properly dressed after cutting,
clearing and clearing all varieties of jungles and shrubs including bamboo clusters or any
undesirable vegetation from within the boundary or alignment or site of works, for which
nothing will be paid extra.

The contractor shall make his own arrangements for storage of tools and plants etc. and shall clear
and remove the work shed (if any) after completion of the work, which may have created in
Corporation’s land. Before using any space in Corporation land for any purpose whatsoever,
approval of the Project authority in writing is to be obtained by the contractor.

Cost of various tests, e.g., testing of concrete molds etc. to be carried out by the contractor
under the direction of the Tender Inviting Authority/Project Authority and for this no extra
payment will be allowed.

a) All materials to be supplied and used in works by the contractor should be stacked properly at
site for the approval of the Engineer-in-Charge. All rejected materials of whatever nature must be
removed from the work site within 48 hours of rejection. Otherwise no work shall be continued
till the rejected materials are removed from the work site and rent will be charged on the
contractor for occupying corporation’s land at the rates as to be considered reasonable by the
Project authority whose decision would be final to that effect.

b) The responsibility for staking of the serviceable materials and their safeguard lies solely with
the contractor.

Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials,
construction of platforms, vats including cost thereof are to be borne by the contractor. Payment of
sales tax for materials, necessary for complete execution of the work, shall have to be made by the
contractor.

No claim for idle labour would be entertained under any circumstances.

All risks on account of railway or roads carriage including loss or damage of vehicles, materials or
labour will have to be borne by the contractor.

All items of the schedule of works are finished items, except otherwise stated and as such the rate
of items are over inclusive of all demands.

Samples:
Samples of all goods to be supplied by the contractor and used in the works shall have to get
approval of the Engineer-in-Charge of works prior to being used, fitted and fixed.

Approval of shade has to be obtained also prior to apply of painting works.

Sanitary and Plumbing and Drainage.
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All works are to be carried out in accordance with the specifications and conditions for original
repairs works ‘Sanitary and Plumbing’ as stipulated in the P.W.D. schedule of the concerned
circle. All works will have to be done with approved materials.

. Out side of all pipes and fittings shall have to be painted if so specified with two coats of paints of
approved brand and shade over a coat of approved primer to match the surface.

Rectification of Damages:

Holes through walls, floors, chajja, sunshade etc. should be made just sufficient and not more than
75 mm, larger than outside dia. of pipes. This should be filled up with cement concrete (1:2:4)
with trap stone chips. After laying the concrete, the same should be properly cured. After curing
the damaged parts should then be fully restored to the original conditions and fully matched with
surface in contact. Costs of such works are included in the rates for relevant items and no extra for
these items of works would be paid under any circumstances.

Measurement of all items of work including supply of materials and composition of materials etc.
will be guided as per norms mention the P.W.D. schedule of area concerned.

. Change of address:

If there be any change of original postal address (mentioned at the time of tender) during the
execution and finalization of the work that should be communicated to the Project Authority
within 7 days from the date of such changes.

. Tenderers should also read carefully the content of N.I.T. & other tender documents before
submission of the tender in order to be conversant with the provisions stipulated in the NIT,
printed tender form, schedule of work, general, special and additional terms and condition
etc.Subsequent plea of ignorance of the site condition, terms and condition of the NIT and other
Tender documents shall not constitute a ground for preferring & claim of any nature.

Sd/-
Deputy Project Officer
&
Officer-In-Charge
Siliguri-Naxalbari Project
WBCADC
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Section -D

BOQ FOR CONSTRUCTION OF HATCHER CUM SETTER ROOM

AT WBCADC, SILGURI-NAXALBARI PROJECT.

SI.
no

Description of work

Quantity

Units

Rate

Amount
(Rs.)

Earth work in excavation of foundation
trenches or drains in all sorts of soil
(including mixed soil but excluding laterite or
sand stone) including removing, spreading or
stacking the spoils within a lead of 75m. as
directed. The item includes necessary
trimming the sides of trenches, levelling,
dressing and ramming the bottom, bailing out
water as required complete.

(a) Depth of excavation not exceeding 1.500
mm.

14

m3

119.27

1670

Earth work in filling in foundation trenches
or plinth with good earth in layers not
exceeding 150 mm. including watering and
ramming etc.layer by layer complete
.(payment to be made on the basis of
measurement of finished quantity of work).
(a) With earth obtained from excavation of
foundation.

2.7

m3

77.54

209

(A) Filling in foundation or plinth by silver
sand in layers not exceeding 150 mm. as
directed and consolidating same by thorough
saturation with water ramming complete .
Including the cost of supply of sand .(payment
to be made on measurement of finished
guantity).

14

m3

521.07

7295

Single brick flat soling of picked jhama bricks
including ramming and dressing bed to
proper level and filling joints with local sand.

54

m2

324.00

17496

(1) Cement concrete with graded stone ballast
(40 mm size) excluding shuttering.In ground
floor.

(B) With N.B variety stone metal.

(a) 1:3:6 proportion.

4.1

m3

3706.00

15195

Ordinary cement concrete (mix 1:1.5:3) with
graded stone chips (20mm nominal size)
excluding shuttering and reinforcement, if
any, in ground floor as per relevant codes.
(i) River bazree.

8.3

m3

4745.00

39384

Brick work with 1st class bricks in cement
mortar (1:4)
In foundation and plinth

m3

4896.00

19584

125 mm. thick brick work with 1st class
bricks in cement mortar (1:4) in ground floor.

52

m2

674.00

35048
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Hire and labour charge for shuttering with
centreing and necessary staging up to 4 m. using
approved stout props and thick hard wood planks
of approved thick ness with required bracing for
concrete slabs, beams, columns, lintels curved or
staight including fitting fixing and striking out
after complection of works. (up to roof of ground
floor).

a) 25 mm. to 30 mm. thick wooden shuttering as
per decision & direction of the Engineer-in-
charge. .

82

m?2

328.00

26896

10.

Reinforcement for reinforced concrete work in all
sorts of structures including distribution bars,
stirrups, binders etc. initial straightening and
removal of loose rust (if necessary), cutting to
requisite length, hooking and bending to correct
shape, placing in proper position and binding with
16 gauge black annealed wire at inter-section,
complete as per drawing and direction.

(a) For works in foundation, basement and up to
roof of ground floor/up to 4m. Tor steel/Mild

steel.
JSW/JSPL/Shyam/SRMB/ISSL/BMASL/Electrost
eel

1.16

MT

64243.00

74843

11.

Artificial stone in floor, dado, staircase etc. with
cement conctrete (1:2:4) with stone chips laid in
panels as directed with topping made with
ordinary or white cement (as necessary) and
marble dust in proportion (1:2) including smooth
finishing and rounding off corners including
raking out joints or roughening of concrete
surface and application of cement slurry before
flooring works, using cement @ 1.75 kg./sg.m. all
complete including all materials and labour

In ground floor. 3 mm. thick topping (High
polishing grinding on this item is not permitted)
with ordinary cement. Using grey cement.

(1) 20 mm. thick.

29.5

m?2

237.00

6992

12.

Plaster ( to wall, floor, ceiling etc.) with sand and
cement mortar including rounding off or
chamfering conrners as directed and raking out
joints including throating, nosing and drip course,
scaffolding/staging where necessary (ground
floor). [Excluding cost of chipping over concrete
surface].

ii)with 1:6 cement mortar.

(c)15 mm. thick plaster.

150

m2

141.00

21150
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13.

Neat cement punning about 1.5mm thick in wall,
dado, windowsill, floor etc.NOTE:Cement 0.152
cu.m per100 sg.m.

18

m2

34.00

612

14.

(a) Priming one coat on steel or other metal
surface with synthetic oil bound primer of
approved quality including smoothening surfaces
by sand papering etc.

30

m2

29.00

870

15.

(A) Painting with best quality synthetic enamel
paint of approved make and brand including
smoothening surface by sand parpering etc. in
cluding using of approved putty etc. on the
surface , if necessary.

(b) On steel or other metal surface:

(1) With super gloss (hi-gloss).

(iv) Two coats (with any shade except white).

30

m2

79.00

2370

16.

White washing including cleaning and
smoothening surface thoroughly :All floors:.
(c)Three coats (on new works only).

155

m2

20.01

3102

17.

Supplying and laying Polythene Sheet (150gm /
sq.m.) overdamp proof course or below flooring
or roof terracing or infoundation or in foundation
trenches.

50

m?2

24.00

1200

18.

Collapsible gate with 40 mm.X 40mm x 6 mm.Tee
as top and bottom guide rail, 20 mm,X10 mm, X2
mm. vertical channels 100 mm. apart in fully
stretched position 20 mm. X5 mm.M.S. flats as
collapsible bracing properly rivetted and
washered including 38 mm. steel rollers including
locking arrangement, fitted and fixed in position
with lugs set in cement concrete and including
cutting necessary holes, chasing etc. in walls ,
floors etc. and making good damages complete.
(Add extra @1% for each addl. floor upto 5th
floor and @1.25% for each addl. floor above 5th
floor.)In ground floor.

4.83

m2

4351.00

21015
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19.

M.S. structural works in roof trusses with tubular
sections conforming to 1S: 806- 1957 & IS: 1161-
1958 connected to one another with
bracket,gusset,cleats as per design, direction of
Engineer-In-Charge complete including cutting to
requisite size. fabrication with necessary metal arc
welding conforming to IS: 816- 1956 & 1S: 9595
using electrodes of approved make and brand
conforming to IS: 814- 1957, haulage, hoisting and
erection all complete. The rate includes the cost of
rolled steel section. consumables such as
electrodes, gas and hire charges of all tools and
plants and labour required for the work including
all incidental charges such as electricity charges,
labour insurance charges etc.(Payment to be made
on the basis of calculated weight of structural
tubular members as specified in relevent IS code
in finished work. Payment for gusset, bracket,
cleat may be made by adding the actual weight of
such items with the weight of finished structural
members. The rates are considered for a height of
erection 8m./ 2nd. floor leves from the ground.
Add 1.5% extra over the rate for each additional
floor or 4m. beyond initial 8m. or part ther of.

(i) For trusses spanning up to 12.00 m.

0.6

MT

74284.00

44570

20.

Supplying, fitting & fixing Zn-Al alloy (55% Al &
45% Zn) coating of 150grams per sq. metre
(followed by colour coated on both side) steel
sheetwork having minimum yield strength of 550
Mpa of trapizoidal profile ofapproved make as
per IS: 15965: 2012 and IS: 14246: 2013
(excludingthe supporting frame work) fitted and
fixed with 55 mm & 25 mm selftapping screw,
EPDM Washer 16 mm dia & 3 mm th. washer
etc.complete with 150 mm end lap and one
corrugation minimum side lap.(Payment to be
made on area of finished work).

In roof With .5mm thick sheet.

46.1

m?2

896.00

41306

21.

Galvanised iron sheet ridging fitted with
necessary bolt, screws, washers etc complete. (225
mm end lapping).

(A) 300mm laping each way.

(a) with 0.60 mm.thick sheet.

6.8

Mtr.

366.00

2489

22.

Holding down bolt with nut including 100 x 100 x
6 mm plate washerat bottom fitted complete and
packing the hole with cement concreteor cement
grout as directed.

(if) 20 mm dia bolt.

(b) 450 mm long

each

236.00

1416

23.

Supplying, fitting, fixing bolts with nuts, washer:
(1) 10 to 16 mm dia:
(b) Length above 75 mm and upto 150 mm.

kg

146.00

730
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24.

Supplying fitting approved type ventilator in
position after cutting holes in walls setting in
cement mortar mending damages to wall and
plaster and two coats of paint of approved brand
of any shade. Payment of mending good damages
of wall & plaster and painting to be made
separately.

(b) R.C.C ventilator of 20 mm. thick

(i) Upto 0.10 sq.m. area

each

129.00

1161

25.

Supplying profiles of requred section made of
Aluminium Alloy extrusions conforming to
1S:732-1983 and 1S:1285-1975; Annodized (with
required film thickness and specified
colour/natural) matt finished conforming to IS:
1868-1983 for fabrication of composite door,
sliding & casement windows, partitions, formed
of basic sections of any I1SI embossed/ certified
make and brand as per direction of Engineer-In-
Charge . (Payment will be made on finished
length of the work).

(B) 15 Micron colour Annodizing.

(i) Top, bottom & side member.

15.04

Mtr.

488.00

7340

(ii) Intermidiate member.

1.80

Mtr.

508.00

914

(iii)Glazing clip

22.40

Mtr.

50.00

1120

26.

Supplying EPDM gasket of approved make and
brand as per direction of Engineer-in -charge.
(i) For sliding windows.

(b) "U" shaped EPDM gasket for frames.

11.2

Mtr.

15.00

168

27.

Labour charge for fabrication and installation of
structural Glazing/Curtain Wall made from
annodized extruded allooy aluminium sections
for the following units:-Structural Glazing made
of extruded and annodized alloy aluminium
sections,fabrications including cutting to proper
shapeand size, drilling including cost of
brackets,fastener bolt, mullion bolt, nuts &
washers,maskin tape, double side adhesieve
cross link foam (used for guard of glazedsilicon
on sub-frame), tissue paper foam (used as filler
between sub-frame and under backing of
weather silicon), screws and other necessary
hardwares, fixing of glass as per drawing,
specification and direction of Engineer-in-
Charge. (The rate includes hire charges of all
tools and plants, including all incidental charges,
adhesieve, joiners such as screw,cleate angle,etc.
but excluded the cost of extruded aluminium
sections, glass,glazed silicon, weather silicon etc.)

4.49

m2

850.00

3817
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28.

Labour charge for fabrication and installation of
composite door, window, partitions made from
annodized extruded alloy aluminium section for
the following units:-.

(B) Partly glazed partly panelled of fully glazed
single leaf aluminium swing door made of
extruded and anodised alloy aluminium
sections, fabrication, including cutting to proper
shape and size, drilling and aligning, fitted with
heavy duty hydraulic action floor sping placed in
the floor with mending damages, with top pin
assembly of approved make and brand, fitted
with in built locking arrangement, flush bolt,
glazing clips and all other necessary fittings,
fixtures, adhesives and joineries , cutting glass
of approved make to requisite shape and size
fitting with dry set neoprene or EPDM
gasketing, cutting to requisite shape and size
panel board (prelaminated / particle block )
fixing them with glazing clips as per drawing ,
specification and direction of Engineer-in-
Charge.

4.23

m2

1281.00

5419

29.

Providing and fixing exterior quality Aluminium
Composite Panel (ACP)wall cladding on existing
Al. /MS frame work with GI brackets, ACP
fixedon the existing frame work by folding the
edges of ACP panel (Engravingthe rear surface
of ACP sheet) with CP angles, cleats and
strainless Steelscrews forming groves at the
periphery of ACP panel. Such grooves filledwith
foam and silicon sealant etc. complete with all
materials (butincluding the cost of silicon
sealant), labour, scaffolding and all
otherincidental charges complete in all respect as
per specification anddirection of Engineer-in-
charge. (Mode of payment is on finished
surfacearea of ACP)

(a) 3mm thick (0.25mm Al.+2.5mm LDPE
+0.25mm Al. PVDF coating)

3.77

m2

1991.00

7506

30.

Hydraulic door closer of approved quality as per
1.S.1 standard fitted and fixed complete.

(i1) Godrej hydraulic door closer fitted and fixed
complete.

(b) Medium type.

each

1665.00

1665

31.

Supplying 4 lever mortice lock or any approved
make and brand as per direction of the
Engineer-in-Charge.

(1) 150 mm.

each

378.00

378
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32.

Anodised aliminium D-type handle of approved
quality manufactured from extruded section
conforming to 1.S. specification (1.S.230/72)
fitted and fixed complete:

(a) With continuous plate base
(hexagonal/round rod).

(vi) 150 mm grip x 10 mm dia rod.

each

97.00

194

33.

Labour for fitting and fixing U.P.V.C pipes for
above ground work including cost of jointing
materials etc. fitting and fixing all necessary
specials,cutting pipes,cutting holes in walls or
R.C floor where necessary and mending good all
damages excludingthe cost of masonry or
concrete work,if necessary,but including the cost
and fitting and fixing holder bat clamps (any
floor)or for underground work including cutting
trenches upto 1.5 m and refilling the same
complete as per direction of the engineer-in-
charge.(Payment will be made on centre line
measurement of the total pipe line including
specials

(A) Above ground

(ii) 110 mm dia

30

Mtr.

57.00

1710

TOTAL(Rs.)

4,16,832

Add 12% GST on Rs.4,16,832.00

50,020

Total including GST

4,66,851

Add L.C 1% on Rs.4,66,851.00

4,669

GRAND TOTAL

4,71,520

(Rupees Four Lakh seventy one thousand five hundred twenty only)

a) | / We agree to carry out the works “AT PER” with the rates shown in above schedule

b) 1 / We agree to carry out the works at ................ % ABOVE / BELOW the rates shown in above
schedule.
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Section E

TECHNICAL SPECIFICATION

All works unless specified otherwise shall conform to the latest revisions and / or replacements /
amendments of the I. S. Specifications and NB code of practice and as per instruction of Engineer
in Charge.

NOTE

1 The details of items under this schedule shall be read in conjunction with the corresponding
specifications, drawings and other Tender Documents.

2 The work shall be carried out as per drawings, specifications, the description of the items in this
schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only preliminary for
giving some idea of the work involved. Final drawings will be issued progressively during the execution of
the works.

3 Items of work provided in this schedule but not covered in the specifications shall be executed as per
instruction of the Engineer.
4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for the finished

items and shall provide for the complete cost towards power, fuel, tools, tackle, equipment, constructional
plant, temporary works, rectification maintenance till handling over, supervision, colonies, shops
establishments, services, temporary roads, revenue expenses, contingencies, overheads, profits and all
incidental items not specifically mentioned but reasonably implied and necessary to complete the works
according to the contract.

5 Local filling/surface preparation may be required in places for movement machineries/ materials.
Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall include this work
also and no extra payment shall be paid on account of land filling/surface preparation.

6 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is
allowed. All scoring and cancellations should be countersigned by the Tenderer in case of illegibility; the
interpretation of the Engineer shall be final.

7 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in
this schedule with respect to the other sections of the contract.

Drawings/L ist of Drawings: -To be procured (if required) from the Office of WBCADC Siliguri -Naxlabari
Project/KVK, (Matigara,P.S- Matigara,pin-734010 , Dist - Darjeeling.) Any other drawings needed would be
supplemented during execution of the work.

Sd/-

Deputy Project Officer
&
Officer-In-Charge
Siliguri-Naxalbari Project

WBCADC
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