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             WEST BENGAL Comprehensive AREA DEVELOPMENT CORPORATION 
(Under Panchayats and Rural Development Department, Government of West Bengal) 

 MrittikaBhavan, Plot no-18/9, Block-DD, Sector-I, Kolkata-700064  
Phone: 03322377041/43/ FAX-033-22377473, email-hq.wbcadc@gmail.com. 

www.wbcadc.com           @hqwbcadc              @Thecadchq 
 

N.I.T. No. 67/2021-22                Dated: 15.03.2022 
 

NOTICE INTVITING TENDER 
 
On behalf of WBCADC, the Administrative Secretary, WBCADC is inviting Sealed percentage 
basis tenders in WBCADC Form No.-103 in two fold Envelope system (i.e. Techno Commercial 
Bid & Price Bid) from the bonafide, experienced, reputed bidders for execution of the following 
work as detailed below.- [The intending tenderers may download the tender documents 
through the website- www.wbcadc.com]. 

 
1. 

Sl 
No. 

Name of work Location  Amount put to 
Tender (Rs.) 

Earnest 
Money (Rs.) 

Cost of Tender 
documents 

(Rs.) 

Time of 
Completion 

01. Re Excavation of 
Pond (0.78 acre) 
(Amulya Garia), 
Project ID-
IWMP-17/2012-13 
under Batch-IV 
Projects 
(PMKSY-WBC) 

On the land of Lakhan 
Bauri, Block-Santuri, 

Mouza-
Kumurjore(45), Plot 

No.-515 & 935  

 2,49,453.00 5,000.00 800.00 30 days. 

 
2.  
    a) Cost of tender documents     : As mentioned in above table in the shape of Demand  
                                                        Draft/Banker’s cheque issued from any  
                                                        Nationalized/Schedule Bank in favour of WBCADC   
                                                        payable at Kolkata or RTGS/NEFT/CBS in State Bank  
                                                        of India, Account No.-10263261979, IFSC No  
                                                        SBIN0001612 in favour of “WBCADC”. 
 

b) Last date & time limit for 
collection of tender (Off line / On line) :    28.03.2022  Up to 2.00 p.m. 

                       
c) Last date & time limit for  
submission of tender (off line)                 :   30.03.2022  Up to 11.45 p.m. 
 
 
d) Date and time for opening of 
 the tender (Techno commercial bid)    :           30.03.2022  Up to 12.00 p.m. 
                                                                                
e) Date and time for opening of the tender 
          (Price/Financial Bid)                      :   To be notified Later.  
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3. Each bidder will have to deposit an earnest money & Cost of Tender documents of the 
amount specified above table for each work only Demand Draft/Banker’s cheque issued 
from any Nationalized/Scheduled Bank in favour of WBCADC payable at Kolkata or 
RTGS/NEFT/CBS in State Bank of India, Account No 10263261979, IFSC No 
SBIN0001612 in favour of “WBCADC”. In case of non-submission of earnest money 
authenticated copy/copies of documentary evidence/Govt. order etc., in support of the 
entitlement of the tenderer for exemption to deposit any earnest money for participating 
in tender should invariably be submitted failing which the tender will be treated as 
informal and liable to be rejected. 

 
4. The tender document and other relevant particulars may be seen by the intending tenderers on 
any working day between 11.30 a.m. to 4.00 p.m. in the Notice Board of WBCADC, HQ from   
16.03.2022 to  28.03.2022.However, the intending tenderers may also collect the tender 
documents by downloading only through the website stated above (www.wbcadc.com). In 
case of off line collection, bidding documents should only be issued against application to 
the tender inviting authority along with the documentary evidence in support of the 
payment (for online payment) of “cost of tender documents”. Online Payment should be 
through RTGS/NEFT/CBS in the Bank Account of the tender inviting authority. However 
the intending bidder may deposit the cost of such tender document in the shape of Demand 
Draft/ Banker’s Cheque, issued from any Nationalized/Schedule Bank, in favour of  Tender 
Inviting Authority. Payment in other mode will not be accepted under any circumstances. 
In case of off line submission of cost of tender document, in the shape of Demand Draft/ 
Banker’s Cheque, the same is to be submitted along with the said application during 
collection of Bidding documents Off-line. Otherwise, cost of tender document is to be 
submitted in Statutory cover under the Technical document.  
But only off line submission of the tenders will be accepted. 
    
5.  Tender documents shall consist of:- 

       a) This Notice Inviting Tender hereinafter will be referred to as the Tender Notice.                  

       b)  WBCADC Form No.-103 hereinafter will be referred to as the tender form.            

       c)  Instructions to Bidder (SECTION-A). 

  d)  Pre-qualification application (SECTION-B, FORM -I).  

  e)  Affidavit (‘X’) SECTION-B.  

  f)  Special Terms & Conditions (SECTION-C) 

  g)   Schedule of quantities (S.O.Q - Section –D) 
  h)  Technical specification of the work – Section- E. 
   
6. a) For participating in the tender, the cost of tender documents (Tender fees) are to  be 
submitted as mentioned herein earlier in the manner stated under serial-3. No Cash payment 
for the purpose will be allowed. Such demand draft/Banker’s cheque, transaction details (in 
case of RTGS/NEFT/CBS) towards cost of tender documents should be submitted by the 
tenderers.  
Both the “Earnest Money” and cost of “Tender documents” are to be submitted in 
Statutory cover under technical proposal. Cost of tender documents (tender fees) is non 
refundable under any circumstances. 
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b) Each tenderer shall submit tender documents duly filled up in a specified box kept in 
WBCADC, Mrittika Bhavan, Plot no 18/9, Block-DD, Sector-I, Salt Lake, (3rd Floor) within 
the date and time mentioned here in earlier in Sl. No.-2 (C) of this N.I.T. 
 

7. Eligibility criteria for participation in the tender. 
 
7.1. The intending tenderers will have to produce documentary evidence to prove their past 
experience and  capabilities for execution of similar type of work as well as financial resources as 
follows. They will have to produce any one of the following documents. 

 
i) Intending tenderers should produce credentials of a similar nature of work of the 

minimum value of 40% of the estimated amount put to tender during 5(five) years prior 
to the date of issue of this tender notice; (30% in case of 2nd Call, & 20% in case of 3rd 
Call) of the of the estimated amount put to tender during 5(five) years prior to the date 
of issue of this tender notice; or 

ii) Intending tenderers should produce credentials of 2(two) similar nature of work, each 
of the  minimum value of 30% of the estimated amount put to tender during 5(five) 
years prior to the date of the issue of the tender notice; (25% in case of 2nd Call) of the 
estimated amount put to    tender during 5(five) years prior to the date of the issue of 
the tender notice; or 

iii) Intending tenderers should produce credentials of one single running work of similar 
nature which has been completed to the extent of 80% or more an value (75% incase of 
2nd Call, 70% in case of 3rd Call) of which is not less than the desired value at (i) 
above, In case of running works, only those tenderers who will submit the certificate 
of satisfactory running work from the concerned Executive Engineer, or equivalent 
competent authority will be eligible for the tender. In the required Certificate it should 
be clearly stated that the work is in progress satisfactorily and also that no penal action 
has been initiated against the executed agency, i.e. - the tenderer. 

 [Non statutory documents] 

7.2 Copy of work order & Payment Certificate will not be treated as “Credential” under 
any circumstances. Credential certificate issued by the Executive Engineer or equivalent 
or competent authority of a State/ Central Government undertaking, Statutory/ 
Autonomous bodies constituted under the Central/State statute, on the executed value of 
completed/running work will be taken as credential. 

 The Credential certificate for completed works, should contain (a) Name of work, (b) the 
name of client, (c) Estimated amount put to tender, (d) Schedule month and year of 
commencement and completion as per work order, (e) Actual date of Completion of work, 
(f) Gross bill amount of the completed work/executed value of running work and detail 
communicational address of client must be indicated in the credential certificate. In case 
of running work, the credential certificate should contain the gross bill amount of 
executed items of works in addition to information as furnished in above. In both 
completed/running works detail communication address of the client must be indicated in 
the credential certificate. Along with BOQ of the same must be given. 
7.3 In case if it is found that the tenderer is not technically equipped for execution of the Work, 
the offer submitted by him will be treated as cancelled. The decision of the Tender 
Evaluation Committee (TEC) in this regard is final & binding to the tenderers. 
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7.4 Self attested photocopies of Income Tax Acknowledgement Receipt for the latest 
Assessment year, P. Tax certificate with latest Deposit Challan for the latest assessment 
year, Pan Card, GST Registration Certificate, Trade Registration/Licenses (up to date) 
are to be accompanied with the Technical Bid Documents. 
                                                                                                     [Non-statutory documents] 

7.5. Registered Partnership Deed for Partnership Firm is to be submitted. The company shall 
furnish the Article of Association and Memorandum. Where an individual person signs the 
tender in his own name against the company or the firm which he happens to be a   director or 
partner, such individual person shall, while submitting any tender for and on behalf of such 
company or firm, invariably submit a copy of registered power of attorney showing clear 
authorization in his favour, by the rest of the directors of such company or the partners of 
such firm, to submit such tender. 
                                                                                                     [Non-statutory documents] 

7.6. Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative 
Societies are required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. 
along with other relevant supporting papers. 
         [Non-statutory documents] 

8.   The successful bidder shall have to execute an agreement with the authority in from no. 
WBCADC-103 which  contents the other tender documents within 7 (seven) days on receipt of  
intimation of acceptance  of his tender. Failing to comply within the specified time the contractor 
shall render his contract  liable to termination with forfeiture of earnest money. The above 
documents will have to be purchased from the office at price considered as “Tender 
documents” in the NIT, in the shape of Demand Draft/Banker’s cheque issued from any 
Nationalized/Scheduled Bank in favour of WBCADC payable at Kolkata or through  
RTGS/NEFT/CBS in State Bank of India, Account No 10263261979, IFSC No 
SBIN0001612 in favour of “WBCADC”.. All the copies must be signed on every page by the 
contractor and submitted to the Project authority Within the specified time.  
    
The Bidder/Contractor must submit the work programme i.e. Bar Chart immediately after 
receive of Work Order. 
 

9.   The selected tenderer will have to keep himself in readiness to complete the work within the 
target rate as directed by the authority fully understanding that the time will be the essence of 
the contract. The contractor will have to take up the work as directed by the authority within 
7 (seven) days from the date of receipt of work order from the authority and complete the 
same within the target date as fixed by the authority, failing which the department will have 
the every right to take appropriate action and to execute the work as per the relevant clauses 
of the printed tender form. The decision of the authority in this respect would be final and 
binding to the contractor. In case the contractor fails to commence the work within the   
specified time of 7 (seven) days from the date of issue of work order, authority has the right 
to  terminate his tender and cancel the work order along with forfeiture of earnest money 
deposited by the contractor if so deemed necessary. 

 10.   No mobilization advance will be allowed under any circumstances. 
11.  No interest on Earnest Money deposited by the tenderer and the security deposit (which will 

be deducted from the bill of the contractor) will be allowed under any circumstances. 
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12.  No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are 
requested to  quote their rate accordingly.  

13.  Conditional /in complete tender will not be accepted under any circumstances. 
 

14.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days from 
the last  date of submission of Financial Bid. If the bidder withdraws the bid during the validity 
period of bid, the earnest money as deposited will be forfeited forthwith without assigning any 
reason thereof. 
 
15. During scrutiny, if it comes to the notice of the tender inviting authority that the credential or 
any other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to 
participate in the tender and that application will be rejected without any prejudice. Moreover, in 
that case, Earnest money deposited by the bidder along with other dues (if any) to the corporation 
will be forfeited and legal action will be taken against such bidder. 
 
16. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances and 
no claim in this respect will be entertained. 

 
17. Before issuance of the work order, the tender inviting authority may verify the credential and 
other documents of the lowest tenderer if found necessary. After verification if it is found that the 
documents submitted by  the lowest tenderer is either manufactured or false, in that case, work 
order will not be issued in favour of the said Tenderer under any circumstances and necessary 
penal action will be taken along with forfeiture of all dues whatsoever to the corporation.  
 
18. If any discrepancy arises between two similar clauses on different notification, the clause as 
stated in later notification will supersede former one in   following sequence:-    
 

a) Tender Form (WBCADC Form No.-103) 
b) N.I.T, 
c) Special Terms & Conditions 
d) Technical Bid and 
e) Financial Bid 
f) Technical Specification 

 
19) Administrative Secretary, WBCADC/Dy. Project Officer or Officer in Charge of 
concerned CADC Project/ Programme Coordinator Incharge, KVK, Sonamukhi will play 
the role of Project Engineer/ Project Director/ Dy. Project Director, WBCADC/ T.O., 
KVK,(as applicable) for imposition of different clauses and for other works narrated in 
enclosed Tender Form. 
20. Qualification Criteria: 

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” 
will determine the eligibility of each bidder. The bidders shall have to meet all the 
minimum criteria regarding: 

 (a) Financial Capacity 
 (b) Technical Capability. 
 (c) Experience / Credential 
The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the 
minimum criteria as mentioned in (Sl no.-7) above and the declaration executed through 
prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If any 
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document submitted by a bidder is either manufactured or false, in such cases the eligibility of 
the bidder/ tenderer will be rejected at any stage without any prejudice.  

21. The Financial Bid/Offer of the prospective tenderer will be considered only if the 
Technical Bid of the tenderer is found qualified by the Tender Evaluation Committee. 
 
22.   No. price preference and other concession will be allowed in any circumstances. 
 
23.  Prospective applicants are advised to note carefully the minimum qualification criteria as 
mentioned in “ instruction to bidders”   stated in Section – ‘A’ before tendering the bids. 
 
24. On receipt of intimation from the appropriate authority, earnest money deposited by the 
unsuccessful tenderers will be refunded from the office of the undersigned. The earnest money of 
the tenderers other than 03(three) lowest tenderers will be refunded within 10(ten) Days after the 
comparative statement of rates obtained has been prepared checked and approved by the 
competent authority. The earnest money of 02(two) lowest tenderers out of 03(three) will be 
refunded within 07(seven) days after issuance of work order to the lowest tenderers. 
 

25.   In case of successful tenderers, the deposited earnest money will be converted into Security 
Deposit/ Performance Security and will be refunded from the office of the undersigned, after 
successful completion of Guaranty obligation period. 

 
26. The intending bidders shall clearly understand that whatever may be the outcome of   the   
present   invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The 
undersigned reserves the right to accept or reject any offer without assigning any reason 
whatsoever and is not liable for any cost that might have been incurred by any tenderer at the 
stage of bidding. Cost of tender documents (tender fees) submitted by the participant tenderers 
are non-refundable.  
 
 27.  It must clearly be understood that the value of works and quantity of works as indicated in 
above table and in the departmental schedule are approximate only and may be appreciably   
decreased/ increased at  the desires of the authority during the actual execution. The contract 
shall remain unaffected by such deviation. 
 
28. The percentage of variation of item of work for which there shall be no increase in rates 
shall be 80%. 
 
29.  If the day on which the tender is due has been or is declared a closed holiday of 

Government offices under the Govt. of West Bengal, the offer shall remain open for 
acceptance till the same hour of the next working day. 

 
30. Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts to 
this will render his tender liable to rejection. 
 
 
31.The bidder will have to invest a minimum cash up to the 30(Thirty) % of the contract 

price of work during the implementation of the construction. Progress bills will be paid 
accordingly. 
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32. No extra cost will be allowed beyond the tendered amount (awarded cost) for any work 
as per Order No. 1M-03/16/1039-R/PL Dated- 28th November, 2019 of the Additional 
Chief Secretary to the Government of West Bengal, Public Works Department. 

33. As there is no provision for Pre-bid meeting in the NIT, all doubts/queries(if any) may 
be sent in wbcadc.engg@gmail.com for clarification or intending bidders may contact 
Engineering Section of this office at the above cited address within the bid submission 
period (Contact Nos. 9432489274/9433321437). 

 
34. SECURITY DEPOSIT/ PERFORMANCE SECURITY:-  

The Employer shall retain 01(One) % as Security Deposit/Performance Security of the gross 
amount due to the contractor from each payment/R.A. bill (including Final bill).The total 
Security Deposit/ performance Security [01(One) % as deducted from different R/A & Final 
bills and the Earnest money of the successful bidder converted to Security Deposit/ 
performance Security] will be repaid to the contractor only successful completion of Defect 
liability/Guarantee obligation period (as per Order No. 5784-PW/L&A/2M-175/2017, dated-
12.09.2017 of the Principal Secretary to the Government of West Bengal, Public Works 
Department together with the Notification issued from this office under memo no.-
100/003/24/02/Part/1302, dated- 06.08.2021.)and the Engineer in Charge has certified that 
the contractor has satisfactorily carried out all rectification work, if any, as per contract. In 
case of successful bidder, who during our scrutiny was also found eligible for non 
submission of Earnest Money along with his tender, 2% of “Contract Price” of the 
work will have to be submitted by him before execution of Agreement in the form as 
per direction to be set in the Letter of acceptance within the specified time limit as 
Performance Security. 

 
If the said rectification is not carried out by the contractor, the Employer will free to carry 
out such rectification work and the Amount required for the same would be recovered from 
the amount of Performance Security available with the Employer and or from any amount 
of the contractor whatever is due.  
35. The Defect Liability Period/Guarantee obligation period of the work should be 

calculated from the completion date as per Order No. 5784-PW/L&A/2M-175/2017, 
dated-12.09.2017 of the Principal Secretary to the Government of West Bengal, Public 
Works Department. 

36. a) Cost of any materials supplied departmentally or by the contractor will be considered 
for preparing the R/A, final bill and deduction of IT & GST along with other taxes & duties 
as per norms in vogue will be made from the bills of the contractor. 1% Building and other  
Construction Workers’ Welfare Cess. will also be deducted from the progressive/Final bills 
of the contractor. 

b) Usually the department will supply no materials for the work. 
c) The cement and steel (including reinforcements) as required for the work are to be 
supplied also by the contractor. 
In case of Cement:- No cement except those approved by the Engineer in Charge shall 
be used in the work. Cement bags must be stored in a water-tight shed having wooden 
floor or platforms raised at least 50mm from ground as approved by the Engineer-in 
Charge. Cement which is partially set or which is lumpy or caked is to be treated as 
damaged and shall be removed from site immediately. 
In case of Steel reinforcement:- All steel shall be clean and free from loose mill scales, 
dust, loose rust and coats of paints, oil or other coating. Any scale or loose rust shall be 
removed before use without any claim for extra charge for the same. The steel 
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reinforcement should be stored as site properly. Bidders should quote their rates 
accordingly. 
ADDITIONAL PERFORMANCE SECURITY – 

37. a) Additional Performance Security @10% of the tendered amount(awarded cost)  shall be 
obtained from the successful bidder if the accepted bid value is 80% or less of the estimate 
put to tender, introduced vide memo no. 4608F(Y), dated-18.07.2018 of the Additional 
Chief Secretary to the Government of West Bengal, Finance Department, Audit Branch.      

 b) The additional security shall be returned immediately in successful compulsion of the 
contract. If the bidder fails to complete the work, the additional security shall be forfeited at 
any time during the pendency of the contract period after serving proper notice to contractor. 
Necessary provision regarding deduction of security deposit from the progressive bills of the 
contractor as per relevant clauses of the contract shall in no way be altered/affected by 
provision of this additional security.  

38. The rate offered by the bidders should be included GST, Labour welfare cess, Royalties, 
transportation up to location, loading and unloading, insurance and all taxes and duties with all 
incidental charges. 
39. Tenderers should also study carefully the content of N.I.T. and other tender documents 

before submission of the tender in order to be conversant with the provision stipulated in the 
N.I.T., Tender form, Special terms & conditions, technical specification etc. Subsequent 
ignorance of terms and conditions of the N.I.T. and other tender documents shall not 
constitute a ground for preferring a claim of any nature.  

40. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered 
for acceptance by the Department. In such cases, the Tender will be cancelled. This is 
in accordance with the memo no. 5696-F(Y), dated- 01.10.2019 of Finance Department, 
Audit Branch  issued by Additional Chief Secretary to the Government of West 
Bengal. 

41. This N.I.T. shall form a part of the contract document.   
    
                                                                                                               Sd/-                                                                             

Administrative Secretary 
 WBCADC 

 
Memo No. 121/04/01/01/Part(Water Shed) 575/1(8)                             Dated. 15.03.2022 
 
Copy forwarded for information and necessary action to: - 

1. The District Magistrate, Purulia District. 
2. The Block Development Officer, Santuri Block, Purulia District. 
3. The Deputy Project Officer, WBCADC, Ajodhya Hills Project- with instruction to circulate the                               

                                                                                        notice to different concerns/govt. 
                                                                                        offices of your district. 

     4. In-Charge, Engineering Section, WBCADC (HQ), Kolkata-64.  
     5. In-charge, Accounts Section, WBCADC, Kolkata-64. 
     6.The Convener, H.Q. level Tender Committee. 
     7. Office Notice Board WBCADC, Hd. Qrs. 
     8. P.A. to the Administrative Secretary, WBCADC, Kolkata-64 
 
                                                                                                                Sd/- 

Administrative Secretary 
                                                                                                          WBCADC 
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WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 
6A, RAJA SUBODH MULLICK SQUARE, (9TH floor) 

CALCUTTA- 13. 
          
 
 
 

Contract Form for Execution of Work 
 
W.B.C.A.D.C Form No.-103      Price: Rupees Fifty only 
 
      Issued to …………………………........................... 

 
Address:…………………………………………... 
…………………………………………….... ……...                    
………………………………………… …….. ……  

Contract No.: …………………………… For the work of …………………………………… 
      Against tender notice No.: ……………………….. 
 
 
 
ITEM RATE TENDER AND CONTRACT FOR WORKS. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 
 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender posted in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ 
Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training 
Organizer, KrishiVigyan Kendra.  

 
   This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited with the tender and the amount of the security deposit to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from 
bills.  Copies of the specification, designs and drawings and any other documents 
required in connection with the work, signed for the purpose of identification by the 
Project Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training 
Organizer, KrishiVigyan Kendra shall also be open for inspection by the contractor at the 
office of the Project Engineer / Project Director / Deputy Project Director, 
W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra, during office hours. 
 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof, or in the event of the absence of any partner in must signed on his 
behalf by a person holding a power of attorney authorizing him to do, so, such power of 
attorney to be produced with the tender & same in the case of a firm carried on by one 
member of a joint family it must disclose that the firm is duly registered under the 
Partnership Act. 
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3. Receipts for payments made on account of a work, when executed by a firm, must also 

be signed by the several partners, except where the contractors are described in their 
tender as a firm in which case the receipts must be signed in the name of the firm by one 
of the partners or by some other person having authority to give effectual receipts for the 
firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work.  Tenders which propose any alteration in 
the work specified is the said form of invitation to tender, or in the time allowed for 
carrying out the work, of which contain any other conditions of any sort, will be liable to 
rejection.  No single tender shall include more than one work, but contractors who wise 
to tender for two or more works shall submit a separate tender for each. Tenderers shall 
have the sane and number of the work to which they refer written outside the envelope. 
 

5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 
or his duly authorized assistant will open tenders in the presence of any intending 
contractors who may be present at the time and will enter the amounts of the several 
tenders in a Comparative Statement in a suitable form.,  In the event of a tender being 
accepted, a receipt for the earnest money fo4rwarded therewith shall thereupon be given 
to the contractor who shall thereupon for the purpose of identification sign copies of the 
specifications and other documents mentioned in Rule 1.In the event of a tender being 
rejected the earnest money forwarded with such unaccepted tender shall be refunded 
within 10 days from the date on which the tender is decided provided the contractor(s) 
present himself /themselves before Project Engineer / Project Director / Deputy Project 
Director, W.B.C.A.D.C./ T. O., K.V.K.to take the refund. 
 

6. The accepting authority reserves the right to reject any or all the tenders without 
assigning any reason and he will not be bound to accept either the lowest tender or any 
of the tenders. 
 

7. The receipt of an accountant of clerk for any money paid by the contractor will not be 
considered as any acknowledgment of payment to the Project Engineer / Project Director 
/ Deputy Project Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be 
responsible for seeing that he procures a receipt signed by the Executive Vice-Chairman 
of CADC /P.E./P.D./D.P.D. ,W.B.C.A.D.C./ T. O., K.V.K. or a duly authorized 
Officer/Cashier. 
 

8. The memorandum of work tendered for, and the schedule of materials to be supplied by 
the CADC and their issue rates, shall be filled in and completed in the office the CADC 
before the tender form is issued.  If a form is issued to an intending tenderer without 
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having been so filled in & completed be shall request the office to have this done before 
he completes & delivers his tender. 

 
TENDER FOR WORKS 

 
I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the 
underwritten memorandum within the time specified in such memorandum at the rates 
specified therein, and in accordance in all respects with the specifications, designs, 
drawings and instructions in writing referred to in Rule-1 hereof & in clause-11 of the 
annexed conditions & with such materials as are provided for, by, & in all other respects 
in accordance with such conditions so far as applicable. 
 

 
        MEMORANDUM 

If several sub-works   (a) General Description 
are included  they should 

 be detailed in a    (b) Estimated Cost   : Rs. 
separate list.    ©   Earnest money     : Rs. 

      (d)  Security deposit 
            (including earnest  

money)   : Rs. 
(e) Percentage, if any, to be 
      Deducted from bills : (Rs.   
      Per cent) 
(f)  Time allowed for the work from 
       Date of written order to commence     months 
 

Item 
No. 

Item of works Unit per Rate tendered 
In words 

       

Note: To be continued on additional sheets as found necessary. 
 

*Give particular  Should this tender be accepted I/We hereby agree to abide by and fulfill 
all  

And numbers  the terms and Provisions of the said conditions of contract  annexed 
hereto  

strick out  so far Give particular as applicable, or in default thereof to forfeit and pay 
to  
   the CADC . 
  

The sum of Rs……………………*is here with forwarded in currency  
notes(a) If  no  case as earnest money  (a) the full value of which is to be 
absolutely forfeited 

(a) If no case  to the CADC or its successors in office without prejudice to any other 
Security deposit  rights or remedies of the said CADC  or its successors in office, 
Is to be token              should I/We fail to commence the work specified in the above    
Strike out           memorandum, or   should I/We not deposit the full amount of security 

deposit specified in the above memorandum, in accordance  
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with clause-1  (A) of the said conditions contract, otherwise the said sum 
of Rs………………. shall be  retained by CADC as on account of such 
security deposit as aforesaid deposit or (b) the full value of  which shall be 
retained by CADC  on account of the security deposit specified  in clause-
1 (B) of the said conditions of contract .                  
 
 

 
**Signature of 
Contractors before   Dated the…………………….day 
of………………19………… 
Submission of    Witness ***   Address : 
Tender         Occupation: 
 
***Signature  
of witness of 
contractor’s 
signature 
 
****Signature  
of the officer    The above tender is hereby accepted by me on behalf of 
the  
by whom    W.B.C.A.D.C. 
accepted    dated the ………….day of 
……………….19…………………… 
 
   
 

CONDITIONS OF CONTRACT 
 
 

Clause-1  The person/persons whose tender may be accepted (herein after  
called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two 
days for one of  Rs.2,000/- or less, and so on, upto a limit of ten  days of the recei9pt by 
him of the notification of the acceptance of his tender)] deposit with the CADC in cash of 
Government securities endorsed to the CADC (if deposited for more than 12 months) a 
  sum sufficient with the amount of the earnest money deposited by him 
with security tender to make up the full security deposit specified in the tender); or (B)  
deposit  [ permit CADC at the time of making any payment to him for work done 

under the contract to deduct such sum as will (with the earnest money  
deposited by him) amount to ten percent of all moneys so payable such deductions to be  
held by CADC by way of security deposit].  Provided always that in the event of the  
contractor depositing a lump sum by way of security deposit as contemplated at A)above  

then and in such case, if the sum so deposited shall not amount to ten percent, of the total estimated 
cost of the work, it shall be lawful for CADC at the time of making  any payment to the 
contractor for work done under the contract to make up the full percentage making  
any payment to the contractor for work done under the contract to make up the full 
percent age of ten percent, by deducting a sufficient sum from every such payment as 
last aforesaid.  All compensation or other sum of money payable by the contractor to 
CADC under the terms of his contract may be deducted from or paid by the sale of a 
sufficient part  
of his security deposit, or from the interest arising there from, or from any sums which 
may be due or may become due to the contractor by CADC on any account whatsoever, 
and in the event of his security deposit being reduced by reason of any such education 
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or sale as aforesaid, the contractor shall within ten days thereafter make good in cash or 
Government securities endorsed as aforesaid any sum or sums which may have been 
deducted from or raised by sale of his security deposit or any part thereof. 
 
 
Clause-2 –This time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the contractor & shall be reckoned from the date on which the order 
to commence work is given to the contractor.  Work shall throughout the stipulated 
period of the contractor be proceeded with, with all due diligence (time being deemed to  
be of the contract on the part of the contractor) and the contractor shall pay as 
compensation an  amount equal to one per cent, or such smaller amount as the Project 
Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.(whose 
decision in writing shall be final may decide, on the amount of the tendered amount of 
the whole work as  shown in the tender for every day that the work remains 
uncommenced, or unfinished afterthe proper date.  The contractor shall commence 
execution of suchpart of the work as may be notified to himwithin seven days or 
asdirected from the date of the   order for commencement  for work and diligently 
continue  such work andCompensationfurther to ensure good progress and during the 
execution of the work, for delay he shall be bound in all cases in which the time allowed 
for any workexceeds one month to complete one fourth of the whole of the work before 
one*forth of the whole time allowed under the contract has elapsed, one half of the work, 
before one half of such time has elapsed, and three fourths of the work, before three-
fourths of such time has elapsed.  In the event of the  contractor failing to company with 
any of the conditions herein he shall be liable to pay as compensation an amount equal 
to one percent or such smaller amount as the Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose decision in writing shall be final)  
may  decide on the said tendered amount of the whole work  for every day that the due 
quantity of work remains incomplete PROVIDED ALWAYS that the entire amount of 
compensation to be paid under the Provisions of this cause shall not exceed ten percent 
on the tendered amount of the works as shown in the tender. 
 

Clause-3 In any case in which under any clause of clauses of this contract the contractor 
 Action when   shall have rendered himself liable to pay compensation amounting to the whole of 
whole of his security \deposit (whether paid in one sum or deducted by installments) the   
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
deposit is        K.V. K. on behalf of the CADC shall have power to adopt any of the following  
forfeited. courses as he may deem be suited to the interests of the  Corporation:- 
 .  

(a) To rescind the contract (of which rescission notice in writing to the 
contractor under the hand of the Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. shall be conclusive 
evidence), and in which case the  security deposit of the contractor shall 
stand forfeited, and be absolutely at the disposal of Corporation. 

(b) To employ labour paid by the Corporation & to supply materials to carry 
out the work, or any part of the work, debiting the contractor with the cost 
of the labour& the price of the materials(of the amount of which cost & 
price a certificate of the Project Engineer/Project Director /Deputy Project 
Director, W.B.C.A.D.C /T. O., K.V. K. shall be final & conclusive against 
the contractor) & crediting him with the value of the work done, in all 
respects in the same manner & at the same rates as if it had been carried 
out by the contractor under the terms of his contract; the certificate of the 
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Project Engineer as to the value of the work done shall be final & 
conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof 
as shall be unexecuted out of his heads, and to give is to another 
contractor to complete, in which case any expenses which may be 
incurred in excess  of the sum which would have been paid to the original 
contractor if the whole work had been executed by him (of the amount of 
which excess the certificate in writing of the Project Engineer/Project 
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall be 
final and conclusive) shall be borne and paid by the original contractor 
and may be deducted from any money due to him by the Corporation 
under the contractor or otherwise, or from his security deposit of the 
proceeds of sale thereof, or a sufficient part thereof. 

 
In the event of any of the above courses being adopted by Project Engineer/Project Director 
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to 
compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements, or made any advances on account of, or with a view 
to the execution of the work of the performance of the contract.  And in case the contract shall 
be rescued under the provisions aforesaid, the contractor shall not be entitled to recover or be 
paid any sum for any work therefore actually performed under this contract, unless and until the 
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. will have 
certified in writing the performance of such work and the value payable in respect thereof, and 
he shall only be entitled to be paid the value so certified. 
 
 
Clause-4  In any case in which any of the powers, conferred upon the Project Engineer/Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have  
become exercisable and the same shall not be exercised the non exercise thereof shall not  
constitute  a waiver of any of the conditions hereof he is declared liable to pay compensation  
amounting to the whole of his security deposit and the liability of the contractor for  
Contractor past and future compensation amounting to the whole of his security deposit, and the  
Remains liability of the contractor for  past and future compensation shall remain unaffected. In  
Liable to the event of ProjectEngineer/Project Director /Deputy Project Director, W.B.C.A.D.C  
To pay /T. O., K.V.K. putting in force either of the powers (a) or (c) vested in him under the 
compensa preceding clause he may, if he so desires, take possession of all or any tools, 
plant 
tions if  materialsand stores, in  or upon the works, or the site thereof or belonging 
action not to the contractor or procured by him and intended to be used for the execution 
taken  of the work or any part    thereof, paying or allowing for the same in account at 
the  , 
under  contract rates, or incase of these not being applicable, at current market  
clause-3. markets these not beingto be certified by the  Project Engineer/Project Director  
  /Deputy Project DirectorW.B.C.A.D.C /T. O., K.V.K. whose certificatethereof hall  
be final.  Otherwise the Project Engineer/ Project Director / Deputy Project 
Director,W.B.C.A.D.C/ T.O.,K.V. K.  may be notice in writing to the contractor or his clerk of the 
work, foreman or other authorized agent requiring him to remove such tools, plant, materials, 
storesfrom the premises.( within a time to specifiedin such notice);   and in the eventof the
 contractor failing to comply with  

any such requisition the Project Engineer/Project Director/Deputy Project 
Director,  

Power to take W.B.C.A.D.C /T. O., K.V.K.mayremove  them at the contractor’s expense or sell  
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Possession  thembyauction or private sale on account of the contractor, & at his risk in all 
respect 
Of or & the certificate of theProject Engineer/Project Director / Deputy Project Directo,  
require  W.B.C.A.D.C /T. O.,K.V. K. as to expense of anysuch removal & the amount 
removal of the proceeds& expense of any suchsale shall be final and conclusive 
of or sell against the contractor.  
contractor’s 
plan 
   
Clause-5. If the contractor shall desire an extension of the time for completion of the works 

on the grounds of his having been unavoidable hindered in its execution the 
contractor shall give an immediate report of such hindrance to the Project 
Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing 
and if be shall desire an extension of time for completion of the work  on the 
ground thereof he shall apply in writing to Project Engineer/ Project Director /  
Deputy  

Extension  Project Director, W.B.C.A.D.C /T. O.,K.V. K  within 7 days of the d ate of  
Time cessation of such hindrance on account of which he desires such extension as 

aforesaid & the Project Engineer/ Project .Director / Deputy Project Director, 
W.B.C.A.D.C /T. O, K.V. K. shall, if in his opinion (which shall be final) reasonable  

 
 
 
grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be  
necessary proper reasonable. 
 
Clause-6 On completion of the work, the contractor shall be furnished with a certificate  

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C / 
T. O.,K.V. K. of such completion, but no  such certificate shall be given nor shall 

the  
work be considered to be completed until the contractor shall have removed from 

the  
premises on which the work shall be executed all scaffolding, surplus materials 

and  
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, 

floors, or  
other parts of any building, in upon or about which the work is to be executed or 

of  
which he may have had possession for the purpose of the execution thereof, nor 

until  
the work shall have been measured by the Project Engineer/Project Director / 

Deputy  
Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be  
final binding and conclusive against the contractor.  If the contractor shall fail to 

Final  comply with the requirements of this clause as to removal of scaffolding 
Certificate surplus materials & rubbish and cleaning off dirt on or beforethe date fixe for the 

completionof the work, the Project Engineer/ Project Director / Deputy 
 Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such  
Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off  
such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so  
incurred, and shall have no claim in respect of any such scaffolding or surplus materials so  
aforesaid except for any sum actually realized by the sale thereof. 
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Clause-7 No payments shall be made for works estimate to cost less than rupees 

one thousand, till after the whole of the works shall have been completed 
a  of  

certificate of completion given.  But in the case of works estimated to cost more than rupees one  
thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly  
payment proportionate to the part thereof  than approval and passed by the Project Engineer/  
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such  
 Approval and passing of the sum so payable shall be final and conclusive 
Payment on against the contractor. But all such intermediate payment for the work  
intermediate actually  done and completed and shall not preclude the requiring of bad, 
certificate unsound and imperfect or unskillful work to be removed and taken away & 
to be  reconstructed, or re-erected, or be considered as an admission of the due 
Regarded performance of the contract, or any part thereof, in any respect, or the 
as acquiring of any claim nor shall it conclude, determine of affect in any way 
advances. The powers of Project Engineer/ Project Director / Deputy Project 

Director, W.B.C.A.D.C /T. O.,K.V. K. under these conditions or any of 
them as to the  

final settlement and adjustment of the accounts or otherwise or in any other way very or affect 
the  

contract.  The final bill shall be submitted by the contractor within one month of the sate fixed for  
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project 

Director,  
W.B.C.A.D.C /T. O., K.V. K. certificate of the measurement and of the total  amount payable for 

the  
work accordingly shall be final & binding on all parties. 
 
Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date 

fixed by the Project Engineer/Project Director /Deputy Project Director, 
W.B.C.A.D.C /  

T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director  
/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the 

requisite  
 measurement for the purpose of having the same verified, and the claim as far as  
 admissible adjusted, if possible, before the expiry of thirty days from the  
 
Submitted presentation of the bill. If the contractor does not submit the bill within the time 

fixed  
Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, 

.B.C.A.D.C /T. O., K.V. K. may deputes subordinate to measure up the said work 
in the presence of the contractor, whose counter signature to the measurement 
list will be sufficient 

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. 
K 

may prepare a bill form such list which shall be binding on the contractor in all respects. 
 

Clause-9 The contractor shall submit all bills on the printed forms to be had on application 
at the office of the CADC or the concerned CADP and the charges in the bills 
shall  

Bills to be  always be entered at rates specified  in the tender or in the case of any extra 
on printed work ordered in Pursuance of these conditions, and not mentioned or provided 
forms  for in the tender at rates hereinafter provided for such work. 
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Clause-9A-(1) Payments  due to the contractor may, if so desired by hi8m, be made to his Bank 
instead of  direct to him, provided that  the contractor furnishes to Project 
Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 
(i) An authorization in the  form of a legally valid document, e.g. irrevocable 

power of attorney conferring authority on the Bank to receive payment; 
and 

(ii) His own acceptance of correctness  of the amount made out as being  
due to him by the CADC or his signature on the bill or other claim 
preferred against  

Payments of  CADC before settlement by Project Engineer/Project Director /Deputy 
of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K.  of the account of claim 
Bills to Bank  W.B.C.A.D.C /T. O., K.V. K.  of the account of claim by payment to the 
Bank.  
  
  While the receipt given by such Bank shall constitute a full and sufficient 
discharge for the payment, the contractor should wherever possible, present his bills duly 
receipted and discharged through his Bankers. 
 
 (2) In the case of bills, which the contractor presents for payment direct and which 
are not endorsed in favour of the Bank, while efforts will be made to secure payment to the 
financing, Bank, payments made to the contractor should be accepted as full acquaintance so 
far as the CADC is concerned, As part of the arrangement, the financing Bank should give the 
CADC a letter to this effect. 
 
 Note-1: The procedure will not affect the usual rights of CADC to deduct from 
contractor’s bills (whether endorsed in favour of a Bank or not) any sum due to CADC on 
account of penalties, over-payments etc. on this or any other contract with the CADC. 
 
 Note-2: Nothing herein contained shall operate to create in favour of the Bank any 
rights or equities vis-à-vis the CADC. 
 
 Clause-10 If the specification or estimate of the work provides for the use of any 
special description of materials to be supplied by CADC or if it is required that the contractor 
shall us certain stores to be provided by the CADC (such materials and stores and the prices to 
be charged therefore  as hereinafter mentioned belong so far as practicable for the convenience 
of the contractor, but not so as in any way to control the meaning or effect of this contract 
specified in the schedule or memorandum hereto annexed), the contractor shall be supplied with 
such materials and stores as required from time to time   to be used by him for the purpose of 
the contract only, and the value of the full quantity of materials and stores so supplied at the 
rates specified in the said schedule or memorandum may set  off or deducted from any  sums 
then due, or thereafter to become due to set  off or deducted from any  sums then due, or 
thereafter to become due to the  

contractor under the contract, or otherwise or again or from the security 
deposit, or the proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 
by CADC CADC, and shall not on any account be removed from the site of the 

work, and shall at all times be open to inspection by the CADC officers.  
Any  

such  materials unused and in perfectly good condition at the ti8me of the completion or 
determination of the  contract shall be returned to the CADC store, if by a notice in writing under 
his hand he shall so require; but the contractor shall not be entitled to return any such materials 
unless with such consent, and shall have no claim for compensation on account of any such 
materials so supplied  to him as aforesaid being unused by him, or for any wastage in or 
damage to any such materials. 
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Clause-11 The contractor shall execute the whole any every part of the work in the 

most Substantial and workmanlike manner and both as regards materials  
Works to be  and otherwise n every respect in Strict accordance with the specifications,  
executed in  The contractor shall  confirm exactly, strict accordance with the  
Accordance  specifications, the contractor shall also confirm exactly, fully an faithfully to  
With the designs, drawing, and instructions in  writing relating to the work  
Specifications signed by the Project Engineer/Project Director /Deputy, Project 

Director,  
drawings, W.B.C.A.D.C /T. O., K.V. K.  and lodged in his office, and which the  
Orders, etc contractor shall be entitled to have access at such office, or on the site of 

the  
 work for the purpose of insp0ectionduring at such hours, and the 

contractor  
shall, if he   so requires, be entitled at his own expense to make or cause to be made copies of 

the  
specifications, and of all such designs, drawings and instruction as aforesaid. 
    
Clause-12 The Project Engineer/Project Director /Deputy Project Director, 

W.B.C.A.D.C /T. O., K.V. K.  shall have power to make any alternation   
in commissions from, additions to or substitutions from the original 
specifications, drawings,  

Alternation in  designs and instructions that may appear to him to necessary or 
advisable  

specifications during the progress  of the work and the contractor shall be bound to 
carry  

and designs  out the work in accordance  with any  instructions which may be given to 
him in writing signed by the Project  Engineer/Project Director /Deputy  

Project Director, W.B.C.A.D.C /T. O., K.V. K.   and such alternations commissions, addition of  
substitutions, shall  not invalidate the contract but  shall be deemed to have formed as work  
included in the original tender an any directed to do in the manner above specified a part of the  
work shall be carried  by the contractor on the same conditions in all respects on which he 

agreed  
to do the main work and at the same rates, if any, may be specified in the tender for the main 

work.   
The time for completion of the work shall be extended in the proportion that the altered, 

additional of substituted work bears to the original contract work and  
Do not invalidate  the certificate of the Project Engineer/ Project Director /Deputy Project  
Contract Director, W.B.C.A.D.C /T. O.,K.V.K.   shall be conclusive as to such 

proportion. And if the altered additional or substituted work includes any 
class of the work, for which no rate is specified in this contract, then such 
class of work shall be carried out at the rates entered in the Schedule of  

Extension of time.  rates of the respective P.W.D. circle which was in force at the time of the  
in consequence  acceptance of the contract  minus/plus the percentage which the total  
of alternation  tendered amount bears to the Estimated  cost of the entire work put to 

tender and if the altered, additional or substituted work is not  
 entered in the said schedule of rates payment thereof shall be made by 

the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C / T.O.,K.V. K.  
determining the rates on analysis worked out from (a) the basic rates of materials and labour 
provided in the current schedule of rates or (b) the current market rates of materials  and labour 
when even basic rates f the work are not available in the schedule.   
 
Rates for works  In cases when such rates are determined of analyses by the Project  
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in  estimated Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. 
O.,K.V.  

not schedule  K.  under (a) above, the stipulated percentage above or below schedule of 
rates as provided in the contract shall also apply and in case of rates  

worked out on analysis under (b) above, payment shall be made at percentage. In the event of 
any  

dispute regarding rates determined on analysis for any altered additional or substituted work 
under  

this clause the decision of the Project Engineer/ Project Director /Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K.   shall be final & binding, when approved by the Executive Vice- 
Chairman of the CADC. 
 
Clause-13 If at any time after the commencement of the work the CADC  shall  for 

any reason whatsoever not require the whole thereof as specified in the 
tender to  

No compensation  be carried out, the Project Engineer/ Project Director /Deputy Project  
For alteration  Director, W.B.C.A.D.C /T. O.,K.V. K.  shall five notice in writing of the fact 

to  
In or restriction the contractor who shall have no claim to any payment or compensation  
Of, work to be whatsoever on account of any profit or a advantage which he might have  
Carried out. desired from the execution of the work in full, but which  he did not derive 

in conseque3nce of the full amount of the work not having  been carried 
out;  

neither shall be have any claim for compensation by reason of any alternation having been 
made  

in the original specifications, drawings, designs and instructions which shall involve  any  
curtailment of the work as originally contemplated.  
 
Clause-13-A If for any  reason whatsoever a work suspended with 7(seven) days prior 

notice by the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O.,   K.V. K.  during its progress in the interest of this  

Suspension  Corporation and resumption of the   suspended work is delayed, no claim 
of  

Of work  the contractor in respect of idle labour, tools& plants and establishment 
charges or increased cost of materials or any other charges whatsoever  

during  the suspension period shall be admissible or tenable. The contractor will, however be  
entitled to extension of time limited to the period of suspension. The accepted rates will be valid 

till  
the completion of the work, safeguard of the materials remain unused in the custody of the  
contractor during the suspension period is the liability of the contractor. 

 
Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O.,K.V. K.  or his subordinate in charge of the  
Action and  work, that any work has been executed  with unsound, imperfect, or 

unskillful   
Compensation  workmanship, of with materials of any inferior description, or that any  
Payable  materials or articles provided by him for the execution of the work are  
In case of  unsound, or of a quality inferior to that contract for, or otherwise not in  
bad work accordance with the contract, the contractor shall on demand in writing 

from the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C  

/T. O.,K.V. K.   specifying the work, materials or articles complained of notwithstanding that the  
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove 

and  
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reconstruct the work so specified, in while or in part, as the case may require, or as the case 
may  

be, remove the materials or articles so specified and provide and other proper and suitable  
materials or articles at his own proper  charge and cost; and in the event of his failing to do so  
within a period to be specified by  the Project Engineer/ Project Director /Deputy Project 

Director,  
W.B.C.A.D.C /T. O.,K.V. K.   in his  demand aforesaid, then the contractor shall be liable to  
pay compensation at the rate of one per cent, on the amount  of the estimate for every day not  
exceeding ten days, while his failure to do shall continue and in the case of any such failure the  
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   may 
rectify or remove and re-execute the work or remove and replace  with others, the materials or  
articles complained of as the case may be at the risk and expense in all respects of the 

contractor. 
 
Clause-15 All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the  
Works to be open  Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C 

/T.  
for O.,K.V. K.  /other officers of CADC  and the contractor shall at all times  
Inspection  during the working hours, and at all times during the working hours, and 

at all other times at which reasonable notice of the intention of Project 
Director  

/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.   or any other Officer of CADC to visit the  
works shall have been given to the contractor, either himself be present to receive orders and  
instructions, r have a responsible agent duly accredited in writing present for that purpose. 

Orders  
given to the contractor’s agent shall be considered to have the same force as if they had been to  
the contractor himself. 
  
Clause-16 The contractor shall give not less than five days, notice to writing to the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C 
/T.  

contractor or  O.,K.V. K.   or his subordinate in charge of the work before covering  up or  
responsible agent  otherwise  placing beyond the reach of measurement any work in order  

that 
to be present  the same may be measured, and correct dimensions thereof be taken 
 before the same is so covered up or placed beyond the reach of  
measurement and .Shall not over up or place beyond the reach measurement any work  without  
the consent in writing of the Project Engineer/ Project Director /  Deputy Project Director,  

W.B.C.A.D.C /T. O.,K.V. K.  or any officer  of CADC  in charge of the 
work;   

Notice to be if any work shall be covered up or placed beyond the each of 
measurement  

given before  without such notice having been given or consent obtained, the same 
shall  

Is covered up  be uncovered at the contractor’s expense. Or in default thereof no 
payment  

or allowance shall be made for such work or the materials with the same was executed. 
 
Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or 

destroy any part  of a building, in which he may be working or any 
building, road, road-curbs, fence enclosure, water pipes, cables, drain’s 
electric or  

Contractor liable  telephone posts or wires, trees grass or grass-land or cultivated ground 
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for damage done,  contiguous to the premises on which the work or any part of it is being  
Imperfections  executed, or if any damage, shall happen to the work while in progress,  
for 3 from any cause whatever  or any imperfections become apparent in it  
Months after within three months (six months in the case of a road work) after a  
Certificate certificate final or otherwise of its completion shall have been given by  
 the Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own  
expense, of in d default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid, the contractor shall make the same good  at his own  
expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and 

deduct  
the expense (of which the c certificate of the Engineer-in-charge shall be final) from  any sums 

that  
may be then, or at any time thereafter become due to contractor, or from his security deposit, or  
the proceeds of the sale thereof, or a sufficient portion thereof.  

 
The security deposit of the contractor made in the manner provided in clause I hereof, 

shall  
be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of 
the  
certificate, final or otherwise, of the completion of the work, subject to the condition that n such  
refund of security deposit shall be allowed till the final bill has been prepared and passed.  
Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the 

liabilities  
of the contractor under this contract, half of the security deposit is will be refundable after 

3months  
of the issue of the said certificate of completion.  Provided further that in the case of a building  
work where the contractor after completion of the major portion of the contract is deterred from  
executing remaining part of the work under circumstances beyond his control, the  Project  
Engineer/ Project Director /  Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the 

merit  
of each such case, make proportionate refund of the security deposit to contractor on his own  
discretion. 
 
 The contractor shall be responsible for rectifying defects in asphaltic 

works  
noticed within a year from the date of completion of the work and the portion of the security 

deposit  
relating to asphaltic work shall be refundable after expiry of this period. 
 
Clause-18 The contractor shall supply at this own cost materials (except such special 

materials, if any, as may be accordance with the contract be supplied from 
the CADC stores) plant tools, appliances, implements, ladders, cordage,  

Contractor tackle,  scaffolding and temporary work requisite or proper for the proper  
to supply execution of the work, whether original, altered or substituted, and 

whether  
plant, ladders  included in the specifications or other documents forming part of the 

contract  
scaffolding etc. of referred to in  these conditions, or which may be necessary for the 

purpose of satisfying or complying with the requirementsof the Project 
Engineer/ ProjectDirector /  Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K. 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
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entitled to require together with carriage therefore to and from the work.  The contractor  
shall also supply without carriage therefore to and from the work.  The contractor shall also 

supply  
 without charge the requisite number of persons with the means and   
And is liable materials  necessary for the purpose of setting out works, and counting,  
for damages weighing, and assisting in the measurement or examination at any time 

and  
arising from from time to time of the work or materials. Failing his so doing the  
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./ 
of light fencing etc  W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor  & the 

expensemaybededucted from any money due to the contractor under the 
contract, or from his security deposit or the proceeds of sales thereof, or 
of a sufficient  

portion thereof, The contractor shall also provide all necessary fencing and lights required to 
protect  

the public from accident and shall be bound to bear the expenses of  defense of every suit, 
action or  

other proceedings at law that may be brought  by any person for injury sustained owing to 
neglect of  

the above precautions  and to pay any damages & costs which may be awarded in any such 
suit,  

action or proceedings to any such person of which may with the consent of the contractor be 
paid to  

compromise any claim by any such person. 
 
Clause-18-A The contractor shall be responsible for and shall take proper care and 

caution in respect of all rollers, machinery, tools and implements as may 
be made  

over by the CADC to the contractor for use in the occasion  of the works under this contract and  
shall be liable for any loss of & damages caused to the said rollers, machinery, tools and 

implements  
by any reason whatsoever during the period the same are in the possession of the contractor 

and  
shall on demand pay to the CADC such  amount as may be  fixed by the CADC for such loss 

and  
damages, the decision of the CADC in that respect being final.. Should the contractor fail or 

neglect  
to pay such amount on demand the CADC shall have the right & be entitled, in addition to the 

other  
rights and remedies available to if, to deduct such amount from the amount of security deposited 

by  
the contractor and or any amount remaining payable to the contractor under this contract for any  
work done by the contractor. 
 
Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-

section (1) of the workmen’s’ Compensation Act, 1923, CADC is obliged 
to pay  

compensation to a workman employed by the contractor, in execution of the works, CADC will  
recover from the contractor the amount of the compensation so paid an without prejudice to the  
rights of CADC under Section 12, Sub-Section (2) of the said Act.  CADC shall be at liberty to  
recover such amount or any part thereof by deducting it from the security deposit or from any 

sum  
due the CADC to the contractor whether under this contract or otherwise. 
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CADC  shall not be bound to contest any claim may against it under Section 12, Sub Section (1)  
of the said Act, except on the written request of the contractor & upon his given to CADC full  
security for all costs for which might become liable i9n consequence of contesting such claim. 
 
Labour.   Clause-19 No female labour shall be employed within the limits of a 

cantonment. 
 

Clause-19-A No labourer below the age of twelve year shall be 
employed on the work. 

 
Clause-19-B The contractor should pay his labourers wages not less in 
amount than what is considered reasonable for the locality by the 
Executive Vice Chairman of CADC. 

 
Clause-20  No work shall be done on Sundays without the sanction in writing of the  
Work on Project Engineer or the officer-in-charge of the CADC concerned. 
sunday 
 
Clause-21 The contract shall not be assigned or sublet without specific order from 

CADC in respect of a specified sub contractor.  And if the contractor shall  
Work  not to  assign of sublet his contract, or attempt so to do, or become insolvent or  
be sublet,  commence any insolvency proceedings or make any composition with his  

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 
reward or advantage, pecuniary or otherwise, shall either directly of  indirectly be given, 
promised, or offered by the contractor, or any of his servants or agents to any  public officer or 
person is the  

employ of CADC in any way relating to his office or  employment, or if any  
contract  such officer or person shall become in any way directly or indirectly  
may be  interested in the contract, the Project Engineer/ P.D / D. P. 
D.W.B.C.A.D.C                                   
rescinded and   /T. O.,K.V. K. may there upon by notice in writing rescind the contract,                                   
security   of the   contractor shall there upon stand forfeited and be  absolutely at 
the deposit forfeited disposal of CADC, and the same consequence shall ensue as if the 
contract for subletting  had been rescinded under the clause-3 hereof, and in addition the   
bribing, or if   contractor shall not been titled to become recover or be paid for any work 
contractor   therefore actually performed  under the  contractor. 
becomes 
Insolvent. 
 
Sum payable by Clause-22 All sums payable by way of compensation under any of these 
way of   conditions shall be considered as reasonable compensation to be applied 
to  
Compensation  the use of CADC without reference to the actual loss of damages 
sustained        
To considered as & whether or not any damage shall have been sustained . 
 Reasonable  
Compensation 
without   
reference to 
actual loss 
 
Changes in     Clause-23  In the case of a tender by partners  any change in the constitution of  
 Constitution      the firm shall be forthwith notified by the contractor to the Project Engineer/  
of firm.               Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his  
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information. 
 
Works to be      Clause-24 all works to be executed under the contract shall be executed 
under  
under direction     the direction and subject to the approval in all respects of the  Project
 Engineer/  
of Project Project Director /  D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time 
 Engineer/P.D/       being who shall be entitled to direct at what point or points& in what manner  
DPD/ T.O KVK     they are to be commenced & from time to time carried on. 
 
Clause-25             Except where otherwise provided in the contract all question & disputed  

relating to the meaning of the specifications, designs, drawings and 
instructions herein before mentioned and as to the quantity of workmanship or 
materials  

Settlement of       used on the work or as to any other question, claim, right, matter or think 
disputes        whatsoever, in any way arising out of or relating to the contract, designs,  
                             drawings, specifications, estimates, instructions, orders or those conditions or 
otherwise concerning the works or the execution, or .failure to execute the same, whether 
arising during the progress of the work, or after the completion or the abandonment thereof shall 
be referred to the sole arbitration of the Executive Vice-Chairman of the CADC. Should the 
 Executive Vice-Chairman be for any reason unwilling or unable to act such arbitrator, 
such question and dispute shall be referred to an arbitrator to be appointed  by the Executive 
Vice-Chairman  The award of the arbitrator be final, conclusive & binding on all parties to this 
contract. 
 
Clause-26 The contractor shall obtain from the stores of the CADC  all stores and 

articles of European or American manufacturer which may be required for  
the work, or any part, thereof or in making up articles required therefore or in connection 

therewith  
unless he has obtained permission in writing from the Project Engineer/ Project Director /  

Deputy  
 Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores  and  
Stores of  articles elsewhere. The value of such stores and articles as may be  
European or  supplied to the contractor by the  Project 

Engineer/D.P.D.W.B.C.A.D.C./T.O 
American  K.V. K. will be debited to the contractor in his accountat the rates shown 
manufacture to be in the schedule attached to the contract, and if they are not entered in the  
obtained schedule, they will be debited at cost price which for the purpose of this 
from CADC  contract shall include the cost of carriage, incidental chargesand storage 
 charges, the last being recoverable in addition and all other expenses  
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores 

aforesaid. 
 
Clause-26-A Intending tenderers should quote rate/rates on the assumption that 

cement  
 for the work will be supplied from the project store and recovery of the  
cement so supplied will be fixed by the project concerned taking into account (i) purchase price 

of  
cement plus (ii) transportation charges of the same from place of procurement to the project 

store  
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation  
charges in terms of subject to subsequent revision in the event of enhancement of purchase 

price  
during the execution period of the work. 
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Clause-27 when the estimate on which the tender is made includes lump sums in 

respect of parts of the works, the contractor shall be entitled to payment in 
respect of the items of works involved or the part of the work in question 
at  

Lump sum the same rates as are payable under this contract for such items or if the  
in estimate part of the work in question is not, in the opinion of the Project Engineer 

capable of measurement, the Project Engineer may at his discretion pay 
the  

lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall 
be  

final and conclusive against the contractor with regard to any sum or sums payable to him under  
the provisions of this clause. 
 
Clause-28- In the case of any class of work for which there is no such specification as 

is mentioned in Rule 1, such work shall be carried out in accordance with 
the  

Action where district specification and in the event of there being no district specification  
no specification then in such case the work be carried out in all respects in accordance 

with  
 the instructions and requirements of the Project Engineer of CADC. 
 
 
Clause-29 The expression “works” or “work” where used in these conditions shall 

unless there be something either in the subject or context repugnant to 
such  

Definition of construction be construed & taken to mean the works by or by virtue of 
the  

works contract contracted to be executed, whether temporary or permanent & 
whether original, altered, substituted or additional . 

 
Clause-30 The contractor s) shall at his/their own cost provide his/their labour with 

hutting on an approved site & shall make arrangements for conservancy & 
sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 
 He/They shall   also at his/their own cost make arrangements for the lying of pipe lines for water  
supply to his/their labour camp from the existing mains wherever available, an shall pay all fees,  
charges and expense in connection therewith and incidental thereof.  
Interpretation Clause:-  
 
The Comprehensive Area Development Corporation, referred to herein above at some places as 
CADC, ,means  The Comprehensive Area Development Corporation established section3 of 
The Comprehensive Area Development Corporation Act,1974 (West Bengal Act, XXXIX). 
 
Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive 
Area Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-
Chairman of the Comprehensive Area Development Corporation. 
 
Project Engineer means Engineer appointed as such by The Comprehensive Area Development 
Corporation under section 7 of The Comprehensive Area Development Corporation 
Act,1974(West Bengal Act, XXXIX). 
 
The words “other officers of The Comprehensive Area Development Corporation includes all 
Headquarters    officers of the said Corporation, the Project Engineer//  D.P. D. of the project & 
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T. O.,K.V. K.  The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for 
Project Director, Deputy Project Director & Training Organizer, KrishiVigyan Kendra. 
Words importing the singular number only include the plural number and vise versa. 
 
Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under 
section clauses 10 and 26 for work contracted to be executed and the rate at which they are to 
be charged for, 
PARTICULARS                     Rates at which the material 

                       will be charged to the  
                                   contractor 
 
       Unit                          Rs.                                       P. 

Place of delivery 

     
 
 
 
 
 
 
 

 
 Note:1:- The person of firm submitting the t ender should see  that the rates in the above 

schedule are filled up by the Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. 
O.,K.V. K.  on the issue of the from prior to the submission of the tender. 

 
Signature of Contractor                            Signature of   Executive  Vice-chairman 
 
 

      Project Engineer 
 
 
       Project Director 
 
Deputy Project Director 
 
Of  W.B.C.A. D.C. 
 
 

Training Organizer, K. V. K. 
 
ADDITIONAL CONDITIONS 
 
 

1. If any quantity of cement is found surplus in the custody of the contractor in 
respect of a particulars work after completion of a work or any situation as envisaged in 
clauses 3 and 13 of this contract arises; that quantity of     cement shall be returned to 
the Project store within seven days from the date of completion of a work or action 
taken in terms of clause 3 and 13 hereof.  If  the contractor fails to return the surplus 
quantity of cement to the Project store within the stipulated time and is found to have 
used the surplus quantity of cement  for his own purpose or otherwise disposed of 
without the written consent  of P.E./ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   the 
cost of the surplus quantity of   cement not returned by him in god condition will be 
recovered from the bill of the contractor or from his security deposit lkor from any other 
dues of the contractor, at double the issue rate. 
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1.A.     If any materials (other than cement)  and accessories of any category are 
issued by the project in a  contractor against a particular work or if in the course of 
execution of work any materials come into the possession of the contractor and if after 
completion of the work in question or any situation as envisaged in clause 3 or 13 of the 
contract arises, any  quantity of materials etc. remain  unutilized and lying  in the custody 
of the contractor as surplus, the contractor shall be liable to return the such surplus 
materials/accessories etc. to the project store in good condition within 7(seven) days 
from the date of completion of the work or from the date of action taken in term of 
clause3 or 13 of the contract.  Should the contractor fail to return the surplus materials in 
the same conditions as issued to them or obtained by them at the working site, within the 
specified time of 7(seven) days, CADC shall have the right and be entitled in addition to 
other rights and remedies available to it to realize the cost of such surplus materials etc. 
not  returned by the contractor at double the issue of prevailing market rate whichever is 
higher, 
 
Same procedure will apply Utatis Mutandis in respect of the materials & accessories  

damaged or stolen while in the custody of the contractor. 
 

2. The contractor shall have to make his own arrangements for water, both for the work & 
used by his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 
3.   Contractor will be responsible for the payments of all water charges payable to any other  
water works authority including a Government department concerned. 

 
4. If the contractor shall desire as extension of time for completion of the work under clause 
5 of the contract, no application of such extension will be entertained if it is not received in 
sufficient time to allow the Project   Director / Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K.  to consider it and the contractor will be responsible for the consequences arising out 
of his negligence in this respect. 

 
5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where  
necessary, and he wi9lolo not be entitled to any extra payment on this account 

 
 

6. Contractors in the course of their works should understand that all materials (e.i. store 
and other materials) obtained in the work of dismantling excavation etc. will be considered 
CADC property and will be disposed of to the best advantage of CADC. 

 
 

7 The Contractor is, required to keep himself in touch with the day today posting regarding 
the supply of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K.  and to go 
adjust the progress of the work that his labour may not remain idle nor may there be any 
other claim due to or arising from delay in obtaining the materials.  It should be clearly 
understood that no claim whatsoever shall be entertained the CADC on account of delay in 
supplying materials. 

 
8. The minimum period for which road roller required to the used by a contractor shall be  
determine d by the Project Engineer on the basis of the quantity of metal that can be 
consolidated by a roller per day and the Project Engineer’s decision shall be final.  If the 
roller be required to work for a longer p-period due to bad arrangement of the contractors, 
shortage of water, etc, additional hire charges shall be levied at the rates specified below 
under “A Hire Charges” for the additional period the roller works. 
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9. No compensation for any damage done by rain or traffic during the execution of the work 
will be made. 

 
10. Whenever a work is carried out in a municipal area, electric lights of electric danger 
signals whatever available shall be provided by the contractors on the barrier as well as 
paraffin light facilities for the electric connection will be made by CADC but the contractor 
will bear all the expenses. 

 
 

11. The contractor should quote through rate inclusive of cost of materials and carriage to 
place of working. 

 
12.The contractors should give complete specifications showing the methods of execution 
& the quantity and quality of materials the intend to use per hundred sq.ft. area. 

 
13. In cases where water is used by the contractor he will be required to deposit in advance 

with the Project Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K.  the charges for 
water which are to be calculated in accordance with the schedule of miscellaneous rates 
in the Canal Act. 

 
 14. It must be clearly understood by the contractor that no claim on account of enhanced 
rated on those already accepted, due to war fluctuations will be entertained during the 
currency of this contract for the work as per schedule attached to the agreement and the 
additional work, if any, under clause-12 of the contract, if such additional work shall consist 
of items which have already be quoted for, or items not quoted for but appearing in District 
Schedule of Govt. 

 
15.In the event of emergency the contractor will be required to pay his labour every day and 
if this in not done, CADC shall make the requisite payment as would have  been paid by the 
contractor and  recover the cost from the contractors. 

 
Inconvenience of the public 

 
16.The contractor (s) shall not deposit materials on any site which will seriously 
inconvenience the public.  The Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.   
may require the contractor(s) to remove any materials, which are considered by him to be a 
danger or  inconvenience to the public or cause them to be removed  at the contractor’s  
cost. 

 
17.The contractor undertakes to have the site clean free from rubbish to the satisfaction of 
the Project Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be 
removed to the places fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. 
O.,K.V. K.   and nothing extra will be paid. 

 
18.The contractor shall not allow any rubbish or debris to remain on the premises during or 
after repairs, but shall remove the same & keep the place neat and tidy during the progress 
of the work.  Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  or any other 
officer of CADC get the site or premises cleared of debris, etc. & recover the cost  from the 
bill of the contractor, if the later shows slackness in observing this clause. 

 
 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all 
these materials as directed by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. 
K.  or any other office of CADC. 
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ADDITIONAL CLAUSES 
 
 
 

1. In case where the responsibility of     dispatch of stores rests with the suppliers but the 
freight is payable by the purchaser, the supplier should dispatch the stores by the most 
economical method, using the full wagon load whenever o it is possible & economical to 
do so, failing which the supplier will render himself liable for the whole or part of any 
avoidable expenditure caused by such default. 

 
2. The contractor will have to make his own arrangements for the carriage of materials. 

 
3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage 

to  CADC and the contractors. 
 

But in cases where the contractor has failed to secure his own labour, imported labour may be 
forced on him at rate to be decided by Project Engineer/ P.D./  D. P. D., W.B.C.A.D.C /T. O.,K.V. 
K.  as to the circumstances in which the employment of imported labour of mutual advantage will 
be final and binding on all parties to the contract. 
 
In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./  
D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  should at once give in writing to all contractors that if they 
object to takjnglabour from the CADC now but later require labour to complete their work in time, 
they will allotted CADC labour as available and will be charged full cost. 
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SECTION-A 
INSTRUCTION TO BIDDERS 

 
A. General guidance for Tendering  

Instructions/ Guidelines for submission of the tenders have been annexed for assisting the 
tenderers to participate in Tendering. 

 
A.1 Collection of tender documents 

a) The tender documents may be downloaded through the website www.wbcadc.com 
Hard copies in this regard would be provided by this Office on application. 

 
b) Submission of Tenders: 

The Tenders are to be submitted off line in original (downloaded copies in case of on 
line collection)in sealed envelopes as described below: 

 
The Tenderers should submit their tenders in the place mentioned in sl.no. 6(b) of this NIT in the 
Form of two envelope system within the specified date & time limit  mentioned in sl.no.2(c) of 
this NIT in the manner described herein under without which the tender is liable for rejection. 
 
A.1. 1. Technical Proposal: 
 The Technical proposal should contain the followings in two covers (folders). 
 
A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 
 

(i) Prequalification Application (Sec-B, Form – I). 
 

ii) Demand Draft / Bankers Cheque/ authenticated copy of RTGS/NEFT/CBS towards   
earnest money (EMD) as prescribed in the NIT [in above table sl .no. 1] drawn in favour 
of WBCADC payable at Kolkata. 

 
 In case of non submission of earnest money authenticated copy/copies of documentary 

evidence/Govt. order  etc, in support of the entitlement of the tenderer for exemption to 
deposit any earnest money for participating in tender should invariably be submitted 
failing which the tender will be treated as informal and liable to be rejected. 

 
iii) Demand Draft / Bankers Cheque authenticated copy of RTGS/NEFT/CBS towards the cost 

of tender documents (Tender fees) as prescribed in the  N.I.T. [sl.no.2(a)] drawn in favour 
of WBCADC payable at Kolkata 

 
iv) Tender Form (WBCADC Form No.-103) (No rate should be quoted in W.B.C.A.D.C. 
Form No. - 103.)& N.I.T 
 
v) NIT 
 
vi) Special terms & conditions.  
 
vii) Technical specification of the work  
 
viii) Instruction to bidders. 
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ix) BOQ (without quoting rate) 

 
B.  Non-statutory Cover containing the following documents: 
 

(i)  Attested copy /copies of Professional Tax (PT) certificate with deposit receipt Challan 
(current financial year),Pan Card, IT return for the latest Assessment year, GSTN 
registration Certificate, up to date Trade Registration certificate. 

 
(ii)  Attested copy /copies of Registration Certificate under Company Act (As applicable). 
 
(iii)  Registered Partnership Deed / Article of Association &Memorandum(As applicable). 
 
(iv)  Registered Power of Attorney (For Partnership Firm / Private Limited Company, (As 

applicable).  
 
(v)   Registered Clearance Certificate for the Current Year issued by the Assistant Register 

of Co-Operative Society (ARCS), bye laws are to be submitted by the Registered 
Labour Co-Operative Society / Engineers’ Co-operative Society (As applicable).. 

 
vi)    Proof of financial soundness /capacity from bank or audited balance sheet of previous 

year or any other proof of financial capacity. 
 
vii)   Proof of technical soundness, in the manner described under sl no 06 of NIT 

(Eligibility criteria for participating in the tender). 
 
viii)   Affidavit (Ref. - format shown in “X”, Section - B)  

 
N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. 
A.1.1.1. and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non 
statutory cover. 

 Both the statutory and non-statutory cover shall be duly sealed and then be put in a large 
envelope sealed and super scribed with Envelope -I (Technical Proposal). 
 
A.1.2.    FINANCIAL PROPOSAL 

A.1.2.1.  The financial proposal should contain the following document in one cover 
(folder) i.e. schedule of work.   

The cover for Financial proposal shall be duly sealed and super scribed with 
Envelope-II (Financial Proposal). 

Both the sealed Envelopes for Technical & Financial Proposal should then be put 
in a larger 3rd Envelope which should be properly sealed and on which should be 
superscripted the name of the work and the name of the tender. 

Each and every page of tender documents to be submitted alongwith the tender 
form as mentioned above shall be duly signed by the tenderer with official seal 
failure of which the tender shall be liable for rejection. 
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The tenderer is requested to quote strictly as per the terms and conditions, 
specification, standards given in the tender document and not to stipulate any 
deviations. However deviations, if unavoidable, should be indicated in a separate 
sheet indicating the back ground against which the deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case 
quoting any rate in Tender Form  (WBCADC Form No.-103), the tender is 
liable to be summarily rejected. 

   RATES TO BE QUOTED 

The tenderer should quote in English both in figures as well as in words the rate 
and amount tendered by him and in such a way that interpolation is not possible.  

Filling of tender form and other documents shall clearly and legibly be written and 
whole writing must by the hand of person signing tender and with same pen and 
ink. Failure to do so makes the tender invalid. Erasing or overwriting shall not be 
allowed. Correction of the said writing should be avoided and if this becomes 
unavoidable, the entire quotation and not a portion only shall be scored out and 
signed by the tenderer in token of such cancellation. A fresh quotation shall then 
be written correctly. 

Addenda to this tender document if issued must be signed and submitted along 
with the tender document. The tenderer should write clearly the revised quantities 
in ‘Schedule of Supply’ of Tender document and should price the work based on 
the revised quantities when amendment for quantities are issued in addenda. 

A.1.3.     Tender Evaluation Committee (TEC). 

A.1.3.1.  Evaluation Committee constituted by the competent authority will function as 
Evaluation Committee for selection of technically qualified contractors. 

A.1.3.2.  Opening & evaluation of tender:   If any tenderer is exempted from payment of 
EMD, copy of relevant Government Order   needs to be furnished. 

A.1.3.3.  Opening of Technical Proposal: 
Technical proposals will be opened by the Administrative Secretary, 
WBCADC and his authorized representatives on date & time schedule 
mentioned in Sl. No(1) .of this N.I.T.   

A.1.3.4.  Intending tenderers may remain present if they so desire. 

A.1.3.5.  Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened first 
and if found in order, cover (folder) for Non-Statutory Documents (Ref. Sl. 
No.A.1.1.2.) will be opened. If there is any deficiency in the Statutory 
Documents, the tender will summarily be rejected. 

A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary 
list of  eligible tenderers will be displayed in the Notice Board of this office at 
WBCADC, HQ, Mrittika Bhavan, Plot no 18/9, Block DD, Sector-I, Salt Lake. 

A.1.3.7.  During evaluation, the committee may summon of the tenderers & seek 
clarification /information or additional documents or original hard copy of any of 
the documents already submitted & if these are not produced within the stipulated 
time frame, their     proposals will be liable for rejection. 
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A.1.3.8. Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl. A. 1,3.6.) will only be 
opened in a suitable date & time.  Such Date & time will be intimate to them in 
due course.  Concerned Tenderers may remain present at the time of opening if 
they so desire. 

A.2   Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially 
Completion certificates and Audited Balance Sheets), or any other documents on 
demand of the Tender Evaluation Committee within a specified time frame or if 
any deviation is detected in the submitted copies from the original, it may be 
treated as submission of false documents by the tenderer and action may be 
referred to the appropriate authority for prosecution as per relevant IT Act. 

 A.2.1.  Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding 
processes and reject all Bids at any time prior to the award of Contract without 
there by incurring any liability to the affected Bidder or Bidders or any obligation 
to inform the affected Bidder or Bidders of the ground for Employer’s action. 

A.2.2.   Award of Contract 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & 
Accepting Authority through acceptance letter / Letter of Acceptance.  The 
notification of award will constitute the formation of the Contract. The Agreement 
in WBCADC  Form No. - 103 will incorporate all agreements between the Tender 
Accepting Authority and the successful bidder. All the tender documents 
including N.I.T. & Schedule of work will be the part of the contract documents. 
After receipt of Letter of Acceptance, the successful bidder shall have to submit 
requisite copies of contract documents along with requisite cost [Rs 
800.00.(Rupees eight hundred) only] for each work through Demand Draft / 
Banker’s cheque  issued from any nationalized /scheduled bank in favour of the 
WBCADC, payable at Kolkata or RTGS/NEFT/CBS in State Bank of India, 
Account No 10263261979, IFSC No SBIN0001612 in favour of “WBCADC” 
within time limit to be set in the letter of acceptance. The agreement should be 
executed in non judicial stamp paper of appropriate value as per standard format 
included in this NIT. Failing to comply of the above within the specified time, the 
contractor shall render his contracts liable to termination with forfeiture of earnest 
money. 

 
A.2.3  SUPPLEMENTARY/SUBSTITUTE ITEMS: 

In case of the Supplementary/substitute items, which do not appear in the 
Schedule of work (SOQ), such items shall be paid at the rates entered in the P.W. 
Department‘s schedule of Rates applicable at the date of acceptance of the tender.   
 If the rates of such Supplementary/substitute items are not found in the said P.W. 
Department‘s schedule, the same shall be determined by analysis on the basis of 
prevailing market rates. Contractor‘s profit and overhead charges (both together) 
at 12.5% (twelve point five per cent) will be allowed. The contractual percentage 
will not be applicable in this case. However, the decision of the Employer in this 
context is final and binding to the contractor. 
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Additional cost involvement of the supplementary tender / substitute 
Supplementary tender shall not be more than 10% (ten per cent) of the tender 
amount / contract value accepted provided that total work value together with the 
Supplementary tender / substitute Supplementary tender (along with excess work 
if any) shall not be exceed the awarded cost/tendered amount. 

 
The Employer: - is Administrative Secretary, WBCADC, The West Bengal Comprehensive 
Area Development Corporation, Mrittika Bhavan, Plot no-18/9, Sector-I, Salt Lake, 
Kolkata-700064 for the purpose of invitation and evaluation of tender, agreement with the 
successful bidder, issuance of work order and release of payment for execution of work and 
other related dues in this regard. 
 
 
For the purpose of day to day supervision recoding of measurement in MB’s and other 
associated process, the Employer is Deputy Project Officer, WBCADC, Ajodhya Hills 
Project. Over and above, officials authorized by the Administrative Secretary, WBCADC/ 
Deputy Project Officer, WBCADC, Ajodhya Hills Project may visit work site time to time 
for inspection of the work as would be required. 
 
              Sd/- 

Administrative Secretary 
 WBCADC 
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SAMPALE FORMAT FOR EXECUTION OF AGREEMENT BY THE SUCCESSFUL 
BIDDER(TO BE FURNISHED IN NON JUDICIAL STAMP PAPER OF APPROPRIATE 
VALUE):-  
 

Standard Form of Agreement 
 

Agreement 
 

This agreement made on the     day of         ,22    between The Administrative Secretary, West 
Bengal Comprehensive Area Development Corporation, (Address of concerned Project/ 
KVK) (hereinafter called “The Employer”)  on one part and  
…………………………………………………………………………………………. 
(hereinafter called “The Contractor”) on the other Part. 
 

Whereas the Employer is desirous that the Contractor execute work for (Name of 
work)……………………………………………………………… at 
………………………………………………………….., for NIT no-67/2021-22,  
Dated- 15.03.2022 (hereinafter called “the Works”) and the Employer has 
accepted the Bid by the contractor for the execution and completion of such works 
and the remedying of any defects therein at a cost of Rs. …………………….. 
(Rupees in word) only which is tender amount of Rs………………… (Rupees in 
word) only minus/plus accepted tender percentage of ………..% i.e. 
Rs……………….(Rupees in word) only. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of execution and 
completion of the Works and remedying the defects wherein the Contract Price or such 
other sum as may be payable under provisions of the Contract at times and in the manner 
prescribed in the Contract. 

4. The following documents shall be deemed to form and be read and  construed as part of 
this Agreement, viz : 

i. Letter of Acceptance: 
ii. Notice to proceed with the works: 

iii. Contractors Bid: 
iv. Contract Data: 
v. Special Conditions and General Conditions of Contract: 

vi. Specifications: 
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vii. Drawings: 
viii. Bill of Quantities and 

ix. Any other document listed in the Contract Data 

In witness where of the parties thereto have caused this Agreement to be executed the day 
the year first before written. Signed, Sealed and Delivered by 
Binding Signature of Employer : WEST BENGALL COMPREHENSIVE AREA 
      DEVELOPMENT CORPORATION 
 

 
Administrative Secretary 
 WBCADC 

Binding Signature of Contractor  : ……………………………….. 
(Name and Address)   :       …………………………………  

     
In the presence of  
 
1) 
 
 
2) 
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SECTION – B 

FORM – I 
PRE-QUALIFICATION APPLICATION 

 
 
To 
Administrative Secretary 
WBCADC 
Plot no 18/9, Block-DD 
Sector-I 
SakltLake 
 
 

Ref :Tender for Re Excavation of Pond(0.78 acre) (Amulya Garia), Project ID-IWMP-
17/2012-13 under Batch-IV Projects (PMKSY-WBC. 
N.I.T. No- 67/2021-22 , Dated - 15.03.2022. 

 
 

Dear Sir, 
 
  Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit 
all the necessary information and relevant documents for evaluation. The application is made by 
me / us on behalf of……………….. in the capacity ………………..duly authorized to submit the 
offer.  
 
 The necessary evidence admissible by law in respect of authority assigned to us on behalf 
of the group of firms for Application and for completion of the contract documents is attached 
herewith. 
  
 We are interested in bidding for the work given in Enclosure to this letter. We understand 
that:  

(a) Tender Inviting & Accepting Authority can amend the scope & value   of the contract 
bid. 

 (b) Tender Inviting & Accepting Authority reserves the right to reject any    application 
without assigning any reason. 

 
Enclosure(s):  

1. Statutory Documents. 

2. Non Statutory Documents. 
 

             ………………………………………... 
 Date: ……………..                                           Signature of applicant including title and    
capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 
of appropriate value duly notarized) 

 
 

1.   I, the under-signed do certify that all the statements made in the attached documents are 
true and correct. In case of any information submitted proved to be false or concealed, the 
application   may be rejected and no objection/claim will be raised by the under- signed. 

 
 2. The under-signed also hereby certifies that neither our firm M/S………………… 

……………… ………………………………. nor any of constituent partner had been 
debarred to participate in tender by the West Bengal Comprehensive Area Development 
Corporation during  the last 5 (five)   years prior to the date of this N.I.T. 

 
3.  The under-signed would authorize and request any Bank, person, Firm or Corporation to 

furnish pertinent information as deemed necessary and/or as requested by the Department 
to verify this statement. 

 
4.  The under-signed understands that further qualifying information may   be requested and 

agrees to furnish any such information at the request of the Department agrees to furnish 
any such information at the request   of the Department. 

 
5.  Certified that I have applied in the tender in the capacity of individual/ as a partner of a 

firm and I have not applied severally for the same job. 
 
 
 
 

                                    Signed by an authorized officer of the firm. 
 
 

                          Title of the officer 
 

                            Name of the Firm with Seal 
Date: 
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SECTION – C 

 
SPECIAL TERMS AND CONDITIONS 

 
1. All works are to be done as per general condition and general specification of the P.W.D. 

Schedule unless specified in the tender. 
 
2. All materials, tools and plants, labours, royalty of building materials (if any) electricity 

restoration charges and other charges of municipalities or statutory bodies, ferry charges, 
loading, unloading and handling charges etc. etc. have to be borne by the contractors at 
their own cost inclusive of Sales tax and all other charges for the execution of the 
complete or finished work, or in case of supply of materials and for carriage, to the entire 
satisfaction of the Engineer-in-Charge of the work. In case of non-availability of site or 
failure of the department to issue materials if specified or necessary drawing etc. in time, 
extension of time for the period lost, will be granted on receipt of application from the 
contractor duly recommended by the Engineer-in-Charge. ‘No claim’ whatsoever for loss 
of labour charges, tools and plants, scaffolding and increase of cost of materials, 
transportation charges etc. etc. would be entertained under any circumstances. The 
contractor should consider the above factors while quoting his rates. 

 
3. Before submission of tenders the contractor should verify from the market about 

availability of the materials and in no case extension of time will be generally considered 
on this ground. 

 
4. The contractor should appoint an authorized representative who is technically qualified 

(BE/LCE/ LEE depending upon the type and value of the work) for day-to-day 
management of the work. The selection of authorized representative is subject to the 
approval of the Project authority concerned and contractor shall seek in writing such 
approval of the Project authority, giving therein name and address of the representative he 
wants to appoint with his specimen signature duly attested by the contractor and the 
specific purpose for which the representative will be authorized for. Even after first 
approval the Project authority may issue at any subsequent date, revised directions about 
such authorized representative and the contractor shall be bound to abide by such 
directions. The project authority shall not be bound to assign any reason for any of his 
directions with regard to the appointment of authorized representative. 

 
5. The contractor shall take up the work within seven days from the date of receipt of the 

work order. He should supply site work order book at his own cost to the Project 
authority. The site order book shall be kept under the custody of Engineer-in-Charge. The 
site work order book shall have machine numbered pages in triplicate. Directions or 
instructions from departmental officers to be issued to the contractor will be entered (in 
duplicate) in the site work order book (Except when such directions or instructions are 
given by separate letters). The contractor or his authorized representative shall regularly 
note the entries in the site work order book and also record thereon the action taken or 
being taken by him complying with the said directions or any instructions or any relevant 
point relating to the work. The contractor or his authorized representative may take away 
the triplicate page of the work order book for his own record. 
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6. Supplementary item of works or any claims shall not be entertained unless supported by 

entries in the work order book or any written order. 
 

7. Before starting the work, work site, where necessary, must be properly dressed after 
cutting, clearing and clearing all varieties of jungles and shrubs including bamboo 
clusters or any undesirable vegetation from within the boundary or alignment or site of 
works, for which nothing will be paid extra. 

 
8. The contractor shall make his own arrangements for storage of tools and plants etc. and 

shall clear and remove the work shed (if any) after completion of the work, which may 
have created in Corporation’s land. Before using any space in Corporation land for any 
purpose whatsoever, approval of the Project authority in writing is to be obtained by the 
contractor. 

 
9. Cost of various tests, e.g., testing of concrete moulds etc. to be carried out by the 

contractor under the direction of the Project Engineer/Project Authority and for this no 
extra payment will be allowed. 

 
10  a) All materials to be supplied and used in works by the contractor should be stacked 

properly at site for the approval of the Engineer-in-Charge. All rejected materials of 
whatever nature must be removed from the work site within 48 hours of rejection. 
Otherwise no work shall be continued till the rejected materials are removed from the 
work site and rent will be charged on the contractor for occupying corporation’s land at 
the rates as to be considered reasonable by the Project authority whose decision would be 
final to that effect. 

10. b) The responsibility for staking of the serviceable materials and their safeguard lies 
solely with the contractor. 

 
11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other 

materials, construction of platforms, vats including cost thereof are to be borne by the 
contractor. Payment of sales tax for materials, necessary for complete execution of the 
work, shall have to be made by the contractor. 

 
12. No claim for idle labour would be entertained under any circumstances. 

 
13. All risks on account of railway or roads carriage including loss or damage of vehicles, 

materials or labour will have to be borne by the contractor. 
 

14. All items of the schedule of works are finished items, except otherwise stated and as such 
the rate of items are over inclusive of all demands. 

 
 
 
 

 
 

 
 



41 
 

1. Change of address: 
 

If there be any change of original postal address (mentioned at the time of tender) during 
the execution and finalization of the work that should be communicated to the Project 
Authority within 7 days from the date of such changes. 
 

2. Tenderers should also read carefully the content of N.I.T. & other tender documents 
before submission of the tender in order to be conversant with the provisions stipulated in 
the NIT, printed tender form, schedule of work, general, special and additional terms and 
condition etc. Subsequent plea of ignorance of the site condition, terms and condition of 
the NIT and other Tender documents shall not constitute a ground for preferring & claim 
of any nature. 
 
 
 
 
              Sd/- 

Administrative Secretary 
 WBCADC 
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Section- D 

    SCHEDULE FOR RE-EXCAVATION OF LAKHAN BOURI'S POND (AMULYA GARIA) AT 
KUSTORE MOUZA,  PLOT NO: 515 & 935 UNDER SANTURI BLOCK OF IWMP-17/2012-

13 FOR BATCH IV PROJECT 
Sl 

No. 
Description of Item Quantity Unit Rate  

(Rs.) 
Amount 

(Rs.) 
1.00 Earthwork in excavation of canals /drainage channels / borrow 

pits / River bed slope of bank as noted as per designed section 
and throwing the spoils of 23 cms. for making banks as per 
profile or to deposit the same in any other place as wanted by 
the Engineer-in-charge within an initial lead of 30M and initial 
lift of 2M including breaking of clods, rough dressing complete 
as per direction of the Engineer-in-charge                                                                      

        
1.10 (a) Ordinary soil / local soil / soil mixed with moorum or kankar 

/ silt, dry or moist / sushy silt / sticky soil. 
 (lt. No. 1.02 (a)  / page -1 / I & W.D. / Chapter-I)  

1896.60 cum 109.00 206729.40 
2.00 Extra rate of earth work in item no.  (1) above for every 

additional lead of 30m. or part thereof beyond the initial lead of 
30m. 

        
  One lead                                        

(lt. No.  1.04  / page -1  /I & W.D. / Chapter-1) 
1517.28 cum 12.00 18207.36 

3.00 Construction of sign board of size 1.50  m  x  1.20  m made of 
brick masonry (1:4)cement mortar  125  mm thick inside 
surrounding with 250  mm  x 250  mm thick outside, foundation 
depth  0.60m. With 15  mm thick paster (1:6). Letttering should 
be done with aproved black paint over yellow background 
complete as per direction of E-I-C. L.S     3500.00 

Estimated cost Rs. 228436.76 
Add 5  % for GST Rs. 11421.84 

Total Rs. 239858.60 
Add 1%  for Labour welfare Cess Rs. 2398.59 

Total Rs. 242257.18 
Add 3% for Contingency Rs. 7195.76 

Total Rs. 249452.94 
Say Rs. 249453.00 

( Rupees two lakh forty nine thousand four hundred fifty 
three only) 

 
a)    “I/We agree to carry out the works at par with the Rates shown in above schedule”  
b)   “I/We agree to carry out the works at ………….. (%) above/below rates shown in the above schedule 

Signature of (Tenderer)  
[Full Signature with Office Seal]  

Name of the Tenderer…………………………  
Address …………………………………… 
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Section E 

TECHNICAL SPECIFICATION 

 
All works unless specified otherwise shall conform to the latest revisions and / or 
replacements / amendments of the I. S. Specifications and NB code of practice and as per 
instruction of Engineer in Charge. 
 
NOTE  

1 The details of items under this schedule shall be read in conjunction with the corresponding 
specifications, drawings and other Tender Documents.  
2 The work shall be carried out as per drawings, specifications, the description of the items in 
this schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only 
preliminary for giving some idea of the work involved. Final drawings will be issued progressively 
during the execution of the works.  
3 Items of work provided in this schedule but not covered in the specifications shall be 
executed as per instruction of the Engineer.  
4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for 
the finished items and shall provide for the complete cost towards power, fuel, tools, tackle, 
equipment, constructional plant, temporary works, rectification maintenance till handling over, 
supervision, colonies, shops establishments, services, temporary roads, revenue expenses, 
contingencies, overheads, profits and all incidental items not specifically mentioned but reasonably 
implied and necessary to complete the works according to the contract.  
5 Local filling/surface preparation may be required in places for movement machineries/ 
materials. Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall 
include this work also and no extra payment shall be paid on account of land filling/surface 
preparation.  
 
6 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is 
allowed. All scoring and cancellations should be countersigned by the Tenderer in case of 
illegibility; the interpretation of the Engineer shall be final.  
7 Engineer’s decision shall be final and binding on the contractor regarding clarification of 
items in this schedule with respect to the other sections of the contract.  
 
Drawings/List of Drawings: -To be procured (if required) from the Office of WBCADC, Mrittika 
Bhavan, Plot no 18/9, Block DD, Sector-I, Salt Lake, (address). Any other drawings needed would be 
supplemented during execution of the work. 

 
    Sd/ 

Administrative Secretary 
 WBCADC 

 
 
 

 


