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WEST BENGAL ComprEhENSivE ArEA DEvELopmENT CorporATioN 
(Under Panchayats and Rural Development Department, Government of West Bengal) 

MrittikaBhavan, Plot no-18/9, Block-DD, Sector-I, Kolkata-700064 
Phone: 03322377041/43/ FAX-033-22377473, email-hq.wbcadc@gmail.com. 

 
N.I.T. No. 21/2022-23 [2nd call] Dated-  26.07.2022 

 
 NOTICE INTVITING TENDER 

 

On behalf of WBCADC, Nalhati-I Project, the Administrative Secretary, WBCADC is inviting Sealed 
Percentage Rate basis tenders in WBCADC Form No.-103 in two fold Envelope system (i.e. Techno 
Commercial Bid & Price Bid) from the bonafide, experienced, reputed contractors for execution of the 
following work as detailed below. 

 
1. a) Name of the work : Supply, Installation, Testing & commissioning of All 

Accessories for 20 KVA Dg Set at WBCADC, Nalhati-I 
Project. 

b) Location of site : WBCADC, Nalhati -I Project, Birbhum 
 

c) Estimated Cost : Rs 1, 49, 735. 00 
 

d) Cost of tender documents :Rs.800.00(Rupees eight hundred) only 
in the shape of Demand Draft/Banker’s cheque 
issued from any Nationalized/Scheduled Bank 
in favour of WBCADC payable at Kolkata or 
RTGS/NEFT/CBS in State Bank of India, Account No 
10263261979, IFSC No SBIN0001612 in favour of 
“WBCADC” 

 
e) Earnest money to be deposited :Rs. 3,000.00 (Rupees Three thousand ) only 

DemandDraft/Banker’s cheque issued from any 
Nationalized/ Scheduled Bank in favour of WBCADC 
payable at Kolkata or RTGS/NEFT/CBS in State Bank of 
India, Account No 10263261979, IFSC No SBIN0001612 
in favour of “WBCADC” 

 
f) Time for completion of work : 07 (Seven) days after issue of work order. 

 
g) Last date & time limit for 
collection of tender (on line/off line):      11.08.2022 Up to 3.00 p.m. 

 
h) Last date & time limit for 
submission of tender (off line) :          12.08.2022 Up to 2.00 p.m. 

 
i) Date and time for opening of 

the tender (Techno commercial bid):      12.08.2022 at 2.30 p.m. 
 

j) Date and time for opening of 
the tender (Price/Financial bid) : To be notified Later.

 www.wbcadc.com @hqwbcadc @Thecadchq 
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2. Each bidder will have to deposit an earnest money & Cost of Tender documents of the amount 
specified above table for each work only in the shape of Demand Draft/Banker’s cheque issued 
from any Nationalized/Scheduled Bank in favour of WBCADC payable at Kolkata or through 
RTGS/NEFT/CBS in State Bank of India, Account No 10263261979, IFSC No SBIN0001612 in 
favour of WBCADC. In case of non-submission of earnest money authenticated copy/copies of 
documentary evidence/Govt. order etc., in support of the entitlement of the tenderer for 
exemption to deposit any earnest money for participating in tender should invariably be 
submitted failing which the tender will be treated as informal and liable to be rejected. 

 
       NOTE- The Bidders participated in our NIT No- 21/2022-23, Dated- 11.07.2022 and   
       deposited the requisite earnest money but not yet taken refund of such EMD, may adjust the 
       same as the EMD of this tender with declaration “ EMD DEPOSITE IN NIT NO- 21/2022-23 
       Dated- 11.07.2022 , MAY BE TREATED AS EMD OF  N.I.T. No. 21/2022-23[2nd call], Dated:- 26.07.2022“.    
       This above mention declaration should furnish in statuary cover under technical proposal. 

3. The tender document and other relevant particulars may be seen by the intending tenderers on any 
working day between 11.30 a.m. to 4.00 p.m. in the Notice Board of WBCADC, H.Q. 
From  02.08.2022 to  11.08.2022. However, the intending tenderers may also collect the tender 
documents by downloading only through the website stated above (www.wbcadc.com). In case of 
off line collection, bidding documents should only be issued against application to the tender 
inviting authority along with the documentary evidence in support of the payment (for online 
payment) of “cost of tender documents”. Online Payment should be through RTGS/NEFT/CBS in 
the Bank Account of the tender inviting authority. However the intending bidder may deposit the 
cost of such tender document in the shape of Demand Draft/ Banker’s Cheque, issued from any 
Nationalized/Schedule Bank, in favour of Tender Inviting Authority. Payment in other mode will 
 not be accepted under any circumstances. In case of off line submission of cost of tender    
document, in the shape of Demand Draft/ Banker’s Cheque, the same is to be submitted along with 
the said application during collection of Bidding documents Off-line. Otherwise, cost of tender 
document is to be submitted in Statutory cover under the Technical document. 

 
 But only off line submission of the tenders will be accepted. 

 

4. Tender documents shall consist of:- 

a. This Notice Inviting Tender hereinafter will be referred to as the Tender Notice. 

b. WBCADC Form No.-103 hereinafter will be referred to as the tender form. 

c. Instruction to Bidders (SECTION-A). 

d. Pre-qualification application [(SECTION-B), Form –I]. 

e. Affidavit (“X”) (SECTION-B). 

f. Special terms and conditions.(Section-C) 

g. Schedule of work (SECTION-D). 

h. Technical specification of the work ( Section – E) 

 
5. a) For participating in the above tender, the cost of tender documents (Tender fees) are to be 

submitted as mentioned in Sl. No.1(d) of this N.I.T.No Cash payment for the purpose will be 
 allowed. Such demand draft/Banker’s cheque, RTGS/NEFT/CBS towards cost of tender 
documents should be submitted by the tenderers in statutory cover under technical  
proposal. Cost of tender documents (tender fees) is nonrefundable
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b) Each tenderer shall submit tender documents duly filled up in a specified box kept in WBCADC, 
Mrittika Bhavan, Plot no 18/9, Block-DD, Sector-I, Salt Lake, (3rd Floor) within the date and time 
mentioned here in earlier in Sl. No.-1 (h) of this N.I.T. 
 

6.  Eligibility criteria for participation in the tender. 
 

6.1. The intending tenderers will have to produce documentary evidence to prove their past experience 
and capabilities for execution of similar type of work as well  as  financial resources  as follows. They  
will have to produce any one of the following documents. 

 
i) Intending tenderers should produce credentials of a similar nature of work of the  minimum 

value of 40% of the estimated amount put to tender during 5(five) years prior to the date of   
issue of this tender notice; (30% in case of 2nd Call, & 20% in case of 3rd Call) of the of the 
estimated amount put to tender during 5(five) years prior to the date of issue of this tender 
notice; or 

ii) Intending tenderers should produce credentials of 2(two) similar nature of work, each of the 
minimum value of 30% of the estimated amount put to tender during 5(five) years prior to the 
date of the issue of the tender notice;(25% in case of 2nd Call) of the estimated amount put to 
tender during 5(five) years prior to the date of the issue of the tender notice; or 

 
iii) Intending tenderers should produce credentials of one single running work of similar nature 

which has been completed to the extent of 80% or more an value (75% in case of 2nd Call,  
70% in case of 3rd Call) of which is not less than the desired value at (i) above, In case of 
running works, only those tenderers who will submit the certificate of  satisfactory running 
work from the concerned Executive Engineer, or equivalent competent authority will be  
eligible for the tender. In the required Certificate it should be clearly stated that the work is in 
progress satisfactorily and also that no penal action has been initiated against the executed 
agency, i.e. - the tenderer. 

[Non statutory documents] 

6.2  Copy of work order & Payment Certificate will not be treated as “Credential” under any 
 circumstances.   Credential   certificate   issued   by   the   Executive   Engineer   or   equivalent  or 
 competent  authority  of  a  State/  Central  Government  undertaking,  Statutory/  Autonomous 
 bodies constituted under the Central/State statute, on the executed value of completed/running 
 work will be taken as credential. 

 The  Credential certificate for  completed works,  should contain (a) Name  of work, (b) the name 
 of client, (c) Estimated amount put to tender, (d) Schedule month and year of commencement 
 and completion as per work order, (e) Actual date of Completion of work, (f) Gross bill amount 
 of the completed work/executed value of running work and detail communicational address of 
 client must be indicated in the credential certificate. In case of running work, the credential 
 certificate  should  contain  the  gross  bill  amount  of  executed  items  of  works  in  addition  to 
 information  as  furnished  in  above.  In  both  completed/running  works  detail  communication 
 address of the client must be indicated in the credential certificate. Along with BOQ of the same 
 must be given. 
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6.3 In case if it is found that the tenderer is not technically equipped for execution of the  Work, the 
offer submitted by him will be treated as cancelled. The decision of the Tender Evaluation 
Committee (TEC) in this regard is final & binding to the tenderers. 

 
6.4 Self attested photocopies of Income Tax Acknowledgement Receipt for the latest Assessment 
year, P. Tax clearance certificate for the latest assessment year, Pan Card, GST Registration 
Certificate, Electrical LT/HT license are to be accompanied with the Technical Bid Documents. 

[Non-statutory documents] 

6.5. Registered Partnership Deed for Partnership Firm is to be submitted. The  company shall  furnish 
the Article of Association and Memorandum. Where an individual person signs the tender in his own 
name against the company or the firm which he happens to be a director or partner, such individual 
person shall, while submitting any tender for and on behalf of such company or  firm,  invariably  
submit a copy of registered power of attorney showing clear authorization in his favour, by the  
rest of the directors of such company or the partners of such firm, to submit such tender. 

[Non-statutory documents] 

6.6. Registered Unemployed Engineers’ Co-operative Societies / Labour Co- operative Societies are 
required to furnish valid Bye Law, Current Audit Report, Minutes of last A.G.M. along with other 
relevant supporting papers. 

[Non-statutory documents] 

7. The successful bidder shall have to execute an agreement with the Project in from no. WBCADC-103 
which contents the other tender documents within 7 (seven) days on receipt of  intimation of acceptance  
of his tender.  Failing to comply within the specified time the contractor shall  render his contract  liable  
to termination with forfeiture of earnest money. The above documents will have to be purchased from 
the office at price considered as “Tender documents” in the NIT, in the shape of Demand 
Draft/Banker’s cheque issued from any Nationalized/Scheduled Bank in favour of WBCADC 
payable at Kolkata or through RTGS/NEFT/CBS in State Bank of India, Account  No  
10263261979, IFSC No SBIN0001612 in favour of WBCADC. All the copies must be signed on every 
page by the contractor and submitted to the Project authority Within the specified time. 

 
8. The selected tenderer will have to keep himself in readiness to complete the work within the 
target rate as directed by the authority fully understanding that the time will be the essence 
 of the contract. The contractor will have to take up the work as directed by the Project authority within 7 
(seven) days from the date of receipt of work order from the Project authority and complete the same 
within the target date as fixed by the Project authority, failing which the department will have the every 
right to take appropriate action and to execute the work as per the relevant clauses of the printed tender 
form. The decision of the Project authority in this respect would be final and binding to the contractor. In 
case the contractor fails to commence the work  within the  specified time  of 7  (seven) days  from the 
date of issue of work order, Project authority has the right to terminate his tender and cancel the work 
order along with forfeiture of earnest money deposited by the contractor if so deemed necessary. 

 
9. No mobilization advance will be allowed under any circumstances. 
10. No interest on Earnest Money deposited by the tenderer and the security deposit (which will 

be deducted from the bill of the contractor) will be allowed under any circumstances. 
 

11. No claim, whatsoever, for delaying payment, if any will be entertained. Bidders are requested to 
quote their rate accordingly. 
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12. Conditional /in complete tender will not be accepted under any circumstances. 
 

13. Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last 
date of submission of Financial Bid. If the bidder withdraws the bid during the validity period  
of bid, the earnest money as deposited will be forfeited forthwith without assigning any reason 
thereof. 

 
14. During scrutiny, if it comes to the notice of the tender inviting authority that the credential 

or any other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to 
participate in the tender and that application will be rejected without any prejudice. 

 
15. The undersigned, reserves the right to cancel the N.I.T. due to unavoidable circumstances and no 

claim in this respect will be entertained. 
 

16. Before issuance of the work order, the tender inviting authority may verify the credential and other 
documents of the lowest tenderer if found necessary. After verification if it is found 
that the documents submitted by the lowest tenderer is either manufactured or false, in that 
case, work order will not be issued in favour of the said Tenderer under any circumstances. 

 
17. If any discrepancy arises between two similar clauses on different notification, the clause 

as stated in later notification will supersede former one in following sequence:- 
 

a) Tender Form (WBCADC F orm N  
b)  N.I.T, 
c) Special Terms & Conditions 
d) Technical Bid and 
e) Financial Bid 
f) Technical Specification 

o.-103) 

 

18) Administrative Secretary, WBCADC/Dy. Project Officer or Officer in Charge of concerned 
CADC Project/ Programme Coordinator, KVK, Sonamukhi will play the role of Project 
Engineer/ Project Director/ Dy. Project Director, WBCADC/ T.O., KVK (as applicable) for 
imposition of different clauses and for other works narrated in enclosed Tender Form. 

 
19.  Qualification Criteria: 

The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will 
determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria 
regarding: 

(a) Financial Capacity 
(b) Technical Capability. 
(c) Experience / Credential 

 
 

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the 
minimum criteria as mentioned in (Sl no.-6) above and the declaration executed through  
prescribed affidavit in non-judicial stamp paper of appropriate value duly notarized. If any 
document submitted by a bidder is either manufactured or false, in such cases the eligibility of the 
bidder/ tenderer will be rejected at any stage without any prejudice. 
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20. The Financial  Bid/Offer of the prospective tenderer will be considered only if the Technical  
Bid of the tenderer is found qualified by the Tender Evaluation Committee. 

 
21. No. price preference and other concession will be allowed in any circumstances. 

 
22. Prospective applicants are advised to note carefully the minimum qualification criteria as 
mentioned in “ instruction to bidders” stated in Section – ‘A’ before tendering the bids. 

 
23. On receipt of intimation from the appropriate authority, earnest money deposited by the 

unsuccessful tenderers will be refunded from the office of the undersigned. The earnest 
money of the tenderers other than 03(three) lowest tenderers will be refunded within 10(ten) 
Days after the comparative statement of rates obtained has been prepared checked and 
approved by the competent authority. The earnest money of 02(two) lowest tenderers out of 
03(three) will be refunded within 07(seven) days after issuance of work order to the lowest 
tenderers. 

 
24. In case of successful tenderers, the deposited earnest money will be converted  into  Security  

Deposit/ Performance Security and will be refunded from the office of the undersigned, after 
successful completion of Guaranty obligation period. 

 
25. The intending bidders shall clearly understand that whatever may be the outcome of the  

present invitation of bids, cost of bidding shall not be reimbursed by the Corporation. The 
undersigned reserves the right to accept or reject any offer without assigning any reason 
whatsoever and is not liable for any cost that might have been incurred by any tenderer at the 
stage of bidding. Cost of tender documents (tender fees) submitted by the participant tenderers 
are non-refundable. 

 
26.  It must clearly be understood that the value of work and quantity of works as indicated in Sl. 

No. 1(c) and in the departmental schedule are approximate only and may be appreciably 
decreased/ increased at the desires of the Project authority during the actual execution. The 
contract shall remain unaffected by such deviation. 

 
27. The percentage of variation of item of work for which there shall be no increase in rates shall 

be 80%. 
 

28. If the day on which the tender is due has been or is declared a closed holiday of Government 
offices under the Govt. of West Bengal, the offer shall remain open for acceptance till the 
same hour of the next working day. 

 

29. Canvassing in connection with the tender is strictly prohibited and the tenderer who resorts to this 
will render his tender liable to rejection. 

 
30. No extra cost will be allowed beyond the tendered amount (awarded cost) for any work as per 

Order No. 1M-03/16/1039-R/PL Dated- 28th November, 2019 of the Additional Chief Secretary 
to the Government of West Bengal, Public Works Department. 

 
31. The bidder will have to invest a minimum cash up to the 30(Thirty) % of the contract price of 

work during the implementation of the work. Progress bills will be paid accordingly. 
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32.  SECURITY DEPOSIT/ PERFORMANCE SECURITY:- 
The Employer shall retain 01(one) % as Security Deposit/Performance Security of the gross amount 
due to the contractor from each payment/R.A. bill (including Final bill).The total Security Deposit/ 
performance Security [01(one) % as deducted from different R/A & Final bills and the Earnest 
money of the successful bidder converted to Security Deposit/ performance Security] will be 
repaid to the contractor only successful completion of Defect liability/Guarantee obligation  period  
(as per Order No. 5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the Principal Secretary to the 
Government of West Bengal, Public Works Department together with the Notification issued from 
this office under memo no.-100/003/24/02/Part/1302, dated- 06.08.2021.)and the  Engineer  in  
Charge has certified that the contractor has satisfactorily carried out all rectification work, if any, as 
per contract. In case of successful bidder, who during our scrutiny was also found eligible for 
non submission of Earnest Money along with his tender, 2% of “Contract Price” of the work 
will have to be submitted by him before execution of Agreement in the form as per direction to 
be set in the Letter of acceptance within the specified time limit as Performance Security. 

 
If the said rectification is not carried out by the contractor, the Employer will free to carry out   
such rectification work and the Amount required for the same would be recovered from  the 
amount of Performance Security available with the Employer and or from any amount of the 
contractor whatever is due. 

 
33. The Defect Liability Period/Guarantee obligation period of the work should be calculated from 

the completion date as per Order No. 5784-PW/L&A/2M-175/2017, dated-12.09.2017 of the 
Principal Secretary to the Government of West Bengal, Public Works Department. 

 
34. Cost of any materials supplied departmentally or by the contractor will be considered for 

preparing the R/A, final bill and deduction of IT &GST along with other taxes & duties as per 
norms in vogue will be made from the bills of the contractor. 1% Building and other 
Construction Workers’ Welfare Cess will also be deducted from the progressive/Final bills of 
the contractor. 

 
 ADDITIONAL PERFORMANCE SECURITY – 

 

35.  a) Additional Performance Security @10% of the tendered amount(awarded cost) shall be  
obtained from the successful bidder if the accepted bid value is 80% or less of the estimate put to 
tender, introduced vide memo no. 4608F(Y), dated-18.07.2018 of  the Additional  Chief Secretary 
to the Government of West Bengal, Finance Department, Audit Branch. 

 
b) The additional security shall be returned immediately in successful compulsion of the contract. If 
the bidder fails to complete the work, the additional shall be forfeited at any time during  the  
pendency of the contract period after serving proper notice to contractor. Necessary provision 
regarding deduction of security deposit from the progressive bills of the contractor as per relevant 
clauses of the contract shall in no way be altered/affected by provision of this additional security. 

 
36. The rate offered by the bidders should be included GST, Labour welfare cess, Royalties, 
transportation up to location, loading and unloading, insurance and all taxes and duties with all  
incidental charges. 
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37. As there is no provision for Pre-bid meeting in the NIT, all doubts/queries(if any) may be sent 
in wbcadc.engg@gmail.com for clarification or intending bidders may  contact  Engineering 
Section of this office at the above cited address within the bid submission period (Contact Nos. 
9432489274/9433321437). 

 
38. Tenderers should also study carefully the content of N.I.T. and other tender documents before 

Submission of the tender in order to be conversant with the provision stipulated in the N.I.T., 
Tender form, Special terms & conditions, technical specification etc. Subsequent ignorance of 
terms and conditions of the N.I.T. and other tender documents shall not constitute a ground for 
preferring a claim of any nature. 

 
39.  In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for 
 acceptance by the Department. In such cases, the Tender will be cancelled. This is in accordance 
 with the memo no. 5696-F(Y), dated- 01.10.2019 of Finance Department, Audit Branch  issued by 
 Additional Chief Secretary to the Government of West Bengal. 

 

40. This N.I.T. shall form a part of the contract document. 
 
 

                                                                                                                      Sd/- 

Administrative Secretary 
WBCADC 

Memo No. 108/004/01/01/Part /2529/1(5) Dated- 26.07.2022 

Copy forwarded for information and necessary action to: - 
1. The Officer In Charge, WBCADC, Nalhati-I Project 
2. In-Charge, Engg. Cell, WBCADC ,(H.Q). 
3. In-charge, Accounts Section, WBCADC, (H.Q.) 
4. In Charge, Electrical & Mechanical Engineering, WBCADC, (H.Q.) 
5. Office Notice Board WBCADC, (H.Q). 

 
 
                                                                                                                             Sd/- 

Administrative Secretary 
WBCADC 
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WEST BENGAL COMPREHENSIVE ARFEA DEVELOPMENT CORPORATION 
6A, RAJA SUBODH MULLICK SQUARE, (9TH floor) 

CALCUTTA- 13. 
 
 

Contract Form for Execution of Work 
 

W.B.C.A.D.C Form No.-103  Price: Rupees Fifty only 

Issued to …………………………........................... 

Address:…………………………………………... 
…………………………………………….... ……... 
………………………………………… …….. …… 

Contract No.: …………………………… For the work of …………………………………… 
Against tender notice No.: ……………………….. 

 
 

ITEM RATE TENDER AND CONTRACT FOR WORKS. 
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS. 

 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 
posted in public places and signed by Executive Vice-Chairman, W.B.C.A.D.C./ Project 
Engineer / Project Director / Deputy Project Director, W.B.C.A.D.C./Training Organizer, 
KrishiVigyan Kendra. 

 

This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender and the amount of the security deposit to be deposited by the 
successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specification, designs and drawings and any other documents required in connection with the 
work, signed for the purpose of identification by the Project Engineer / Project Director / Deputy 
Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra shall also be open for 
inspection by the contractor at the office of the Project Engineer / Project Director / Deputy 
Project Director, W.B.C.A.D.C./Training Organizer, KrishiVigyan Kendra, during office hours. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by each  
member thereof, or in the event of the absence of any partner in must signed on his behalf by a 
person holding a power of attorney authorizing him to do, so, such power of attorney to be 
produced with the tender & same in the case of a firm carried on by one member of a joint family  
it must disclose that the firm is duly registered under the Partnership Act. 
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3. Receipts for payments made on account of a work, when executed by a firm, must also be 
signed by the several partners, except where the contractors are described in their tender as a 
firm in which case the receipts must be signed in the name of the firm by one of the partners or 
by some other person having authority to give effectual receipts for the firm. 

 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work. Tenders which propose any alteration in the work 
specified is the said form of invitation to tender, or in the time allowed for carrying out the work, 
of which contain any other conditions of any sort, will be liable to rejection.  No single tender  
shall include more than one work, but contractors who wise to tender for two or more works   
shall submit a separate tender for each. Tenderers shall have the sane and number of the work 
to which they refer written outside the envelope. 

 
5. Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. or his   

duly authorized assistant will open tenders in the presence of any intending contractors who    
may be present at the time and will enter the amounts of the several tenders in a Comparative 
Statement in a suitable form., In the event of a tender being accepted, a receipt for the earnest 
money fo4rwarded therewith shall thereupon be given to the contractor who shall thereupon for 
the purpose of identification sign copies of the specifications and other documents mentioned in 
Rule 1.In the event of a tender being rejected the earnest money forwarded with such  
unaccepted tender shall be refunded within 10 days from the date on which the tender is    
decided provided the contractor(s) present himself /themselves before Project Engineer / Project 
Director / Deputy Project Director, W.B.C.A.D.C./ T. O., K.V.K.to take the refund. 

 
6. The accepting authority reserves the right to reject any or all the tenders without assigning any 

reason and he will not be bound to accept either the lowest tender or any of the tenders. 
 

7. The receipt of an accountant of clerk for any money paid by the contractor will not be considered 
as any acknowledgment of payment to the Project Engineer / Project Director / Deputy Project 
Director, W.B.C.A.D.C./ T. O., K.V.K. and the contractor shall be responsible for seeing that he 
procures a receipt signed by the Executive Vice-Chairman of CADC /P.E./P.D./D.P.D. 
,W.B.C.A.D.C./ T. O., K.V.K. or a duly authorized Officer/Cashier. 

 
8. The memorandum of work tendered for, and the schedule of materials to be supplied by the 

CADC and their issue rates, shall be filled in and completed in the office the CADC before the 
tender form is issued. If a form is issued to an intending tenderer without having been so filled  
in & completed be shall request the office to have this done before he completes & delivers his 
tender. 
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TENDER FOR WORKS 
 

I/We hereby render for the execution for W.B.C.A.D.C. of the work specified in the underwritten 
memorandum within the time specified in such memorandum at the rates specified therein, and 
in accordance in all respects with the specifications, designs, drawings and instructions in  
writing referred to in Rule-1 hereof & in clause-11 of the annexed conditions & with such 
materials as are provided for, by, & in all other respects in accordance with such conditions so 
far as applicable. 

 

MEMORANDUM 
If several sub-works (a) General Description 
are included they should 
be detailed in a (b) Estimated Cost : Rs. 
separate list. ©   Earnest money : Rs. 

(d) Security deposit 
(including earnest 

money) : Rs. 
(e) Percentage, if any, to be 

Deducted from bills : (Rs. 
Per cent) 

(f) Time allowed for the work from 
Date of written order to commence months 

 
Item No. Item of works Unit Per Rate tendered 

In words 
       

Note: To be continued on additional sheets as found necessary. 
 

*Give particular Should this tender be accepted I/We hereby agree to abide by and fulfill all 
And numbers the terms and Provisions of the said conditions of contract annexed hereto 
strick out so far Give particular as applicable, or in default thereof to forfeit and pay to 

the CADC . 
 

The sum of Rs……………………*is here with forwarded in currency   notes(a) If  
no case as earnest money (a) the full value of which is to be absolutely forfeited 

(a) If no case to the CADC or its successors in office without prejudice to any other 
Security deposit rights or remedies of the said CADC or its successors in office, 
Is to be token should I/We fail to commence the work specified in the above 
Strike out memorandum, or should I/We not deposit the full amount of security deposit 

specified in the above memorandum, in accordance 
with clause-1 (A) of the said conditions contract, otherwise the said sum of 
Rs………………. shall be retained by CADC as on account of such security 
deposit as aforesaid deposit or (b) the full value of which shall be retained by 
CADC on account of the security deposit specified in clause-1 (B) of the said 
conditions of contract . 



12  

**Signature of 
Contractors before Dated the…………………….day of………………19………… 
Submission of Witness *** Address : 
Tender Occupation: 

 
***Signature 
of witness of 
contractor’s 
signature 

 
****Signature 
of the officer The above tender is hereby accepted by me on behalf of the 
by whom W.B.C.A.D.C. 
accepted dated the ………….day of ……………….19…………………… 

 
 

CONDITIONS OF CONTRACT 
 
 

Clause-1 The person/persons whose tender may be accepted (herein after 
called the contractor) shall (A) [(within one day for a contract of Rs.1, 000/- or less, two days for 
one of Rs.2,000/- or less, and so on, upto a limit of ten days of the recei9pt by him of the 
notification of the acceptance of his tender)] deposit with the CADC in cash of Government 

securities endorsed to the CADC (if deposited for more than 12 months) a 
sum sufficient with the amount of the earnest money deposited by him with security 
tender to make up the full security deposit specified in the tender); or (B) 

deposit  [ permit CADC at the time of making any payment to him for work done under the 
contract to deduct such sum as will (with the earnest money 

deposited by him) amount to ten percent of all moneys so payable such deductions to be 
held by CADC by way of security deposit]. Provided always that in the event of the  
contractor depositing a lump sum by way of security deposit as contemplated at A) above 
then and in such case, if the sum so deposited shall not amount to ten percent, of the total 
estimated cost of the work, it shall be lawful for CADC at the time of making   any payment  
to the contractor for work done under the contract to make up the full percentage making  
any payment to the contractor for work done under the contract to make up the full per cent 
age of ten percent, by deducting a sufficient sum from every such payment as last   
aforesaid. All compensation or other sum of money payable by the contractor to CADC  
under the terms of his contract may be deducted from or paid by the sale of a sufficient part 
of his security deposit, or from the interest arising there from, or from any sums which may 
be due or may become due to the contractor by CADC on any account whatsoever, and in 
the event of his security deposit being reduced by reason of any such education or sale as 
aforesaid, the contractor shall within ten days thereafter make good in cash or Government 
securities endorsed as aforesaid any sum or sums which may have been deducted from or 
raised by sale of his security deposit or any part thereof. 

 

Clause-2 –This time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the contractor & shall be reckoned from the date on which the order to commence 
work is given to the contractor. Work shall throughout the stipulated period of the contractor be 
proceeded with, with all due diligence (time being deemed to  be of the contract on the part of  
the contractor) and the contractor shall pay as compensation an amount equal to one per cent, 
or such smaller amount as the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K.(whose decision in writing shall be final may 
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decide, on the amount of the tendered amount of the whole work as shown in the tender for 
every day that the work remains uncommenced, or unfinished afterthe proper date. The 
contractor shall commence execution of suchpart of the work as may be notified to him 

within seven days or asdirected from the date of the order for 
commencement  for work and diligently continue  such work and 

Compensationfurther to ensure good progress and during the execution of the work, 
for delay  he shall be bound in all cases in which the time allowed for any work 

exceeds one month to complete one fourth of the whole of the work 
before one*forth of the whole time allowed under the contract has  

elapsed, one half of the work, before one half of such time has elapsed, and three fourths of the 
work, before three-fourths of such time has elapsed. In the event of the contractor failing to 
company with any of the conditions herein he shall be liable to pay as compensation an amount 
equal to one percent or such smaller amount as the Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. (whose decision in writing shall be final) may  
decide on the said tendered amount of the whole work for every day that the due quantity of  
work remains incomplete PROVIDED ALWAYS that the entire amount of compensation to be 
paid under the Provisions of this cause shall not exceed ten percent on the tendered amount of 
the works as shown in the tender. 

 
Clause-3 In any case in which under any clause of clauses of this contract the contractor 
Action when shall have rendered himself liable to pay compensation amounting to the whole of 
whole of his security \deposit (whether paid in one sum or deducted by installments) the 
security Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
deposit is K.V. K. on behalf of the CADC shall have power to adopt any of the following 
forfeited. courses as he may deem be suited to the interests of the Corporation:- 

. 
(a) To rescind the contract (of which rescission notice in writing to the contractor 

under the hand of the Project Engineer/Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K. shall be conclusive evidence), and in which case the 
security deposit of the contractor shall stand forfeited, and be absolutely at the 
disposal of Corporation. 

(b) To employ labour paid by the Corporation & to supply materials to carry out the 
work, or any part of the work, debiting the contractor with the cost of the labour& 
the price of the materials(of the amount of which cost & price a certificate of the 
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K. shall be final & conclusive against the contractor) & crediting him with the 
value of the work done, in all respects in the same manner & at the same rates    
as if it had been carried out by the contractor under the terms of his contract; the 
certificate of the Project Engineer as to the value of the work done shall be final & 
conclusive against the contractor. 

(c) To measure up the work of the contractor, and to take such part thereof as shall 
be unexecuted out of his heads, and to give is to another contractor to complete, 
in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work had been 
executed by him (of the amount of which excess the certificate in writing of the 
Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. O., 
K.V. K. shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by the Corporation 
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under the contractor or otherwise, or from his security deposit of the proceeds of 
sale thereof, or a sufficient part thereof. 

 
In the event of any of the above courses being adopted by Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. the contractor shall have no claim to compensation for any 
loss sustained by him by reason of his having purchased or procured any materials or entered into any 
engagements, or made any advances on account of, or with a view to the execution of the work of the 
performance of the contract. And in case the contract shall be rescued under the provisions aforesaid,  
the contractor shall not be entitled to recover or be paid any sum for any work therefore actually 
performed under this contract, unless and until the Project Engineer/Project Director /Deputy Project 
Director, W.B.C.A.D.C /T. O., K.V. K. will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 

Clause-4 In any case in which any of the powers, conferred upon the Project Engineer/Project 
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. by Clause-3 hereof, shall have 
become exercisable and the same shall not be exercised the non exercise thereof shall not 
constitute a waiver of any of the conditions hereof he is declared liable to pay compensation 

amounting to the whole of his security deposit and the liability of the contractor for 
Contractor past and future compensation amounting to the whole of his security deposit, and the 
Remains liability of the contractor for past and future compensation shall remain unaffected. In 
Liable to the event of ProjectEngineer/Project Director /Deputy Project Director, W.B.C.A.D.C 
To pay /T. O., K.V.K. putting in force either of the powers (a) or (c) vested in him under the 
compensa preceding clause he may, if he so desires, take possession of all or any tools, plant 
tions if materialsand stores, in or upon the works, or the site thereof or belonging 
action not to the contractor or  procured by him and intended to be used for the execution   
taken of the work or any part thereof, paying or allowing for the same in account at the , 
under contract rates, or incase of these not being applicable, at current market 
clause-3. markets these not beingto be certified by the Project Engineer/Project Director 

/Deputy Project DirectorW.B.C.A.D.C /T. O.,  K.V.K. whose certificatethereof  hall 
be final. Otherwise the Project Engineer/ Project Director / Deputy Project Director,W.B.C.A.D.C/ 
T.O.,K.V. K. may be notice in writing to the contractor or his clerk of the work, foreman or other 
authorized agent requiring him to remove such tools, plant, materials, storesfrom the premises.( within  
a time to specifiedin such notice);   and in the  eventof the contractor failing to comply with 

any such requisition the Project Engineer/Project Director/Deputy Project Director, 
Power to take W.B.C.A.D.C /T. O., K.V.K.mayremove them at the contractor’s expense or sell 
Possession thembyauction or private sale on account of the contractor, & at his risk in all respect 
Of or & the certificate of theProject Engineer/Project Director / Deputy Project Directo, 
require  W.B.C.A.D.C /T. O.,K.V. K. as to expense of anysuch removal & the amount   
removal of the proceeds& expense of any suchsale shall be final and conclusive 
of or sell against the contractor. 
contractor’s 
plan 

 
Clause-5. If the contractor shall desire an extension of the time for completion of the works on the 

grounds of his having been unavoidable hindered in its execution the contractor shall 
give an immediate report of such hindrance to the Project Engineer/ 
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. in writing and if be 
shall desire an extension of time for completion of the work on the ground thereof he  
shall apply in writing to Project Engineer/ Project Director / Deputy 

Extension Project Director, W.B.C.A.D.C /T. O.,K.V. K within 7 days of the d ate of 
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Time cessation of such hindrance on account of which he desires such extension as aforesaid 
& the Project Engineer/ Project .Director / Deputy Project Director, W.B.C.A.D.C /T. O, 
K.V. K. shall, if in his opinion (which shall be final) reasonable 

 
 

grounds be shown there of authorize such extension of time, if any, as may, in his opinion, be 
necessary proper reasonable. 

 
Clause-6 On completion of the work, the contractor shall be furnished with a certificate 

by the Project Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C / 
T. O.,K.V. K. of such completion, but no such certificate shall be given nor shall the 
work be considered to be completed until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials and 
rubbish, and cleaned off the dirt from all wood-work, doors, windows, walls, floors, or 
other parts of any building, in upon or about which the work is to be executed or of 
which he may have had possession for the purpose of the execution thereof, nor until 
the work shall have been measured by the Project Engineer/Project Director / Deputy 
Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose measurements shall be 
final binding and conclusive against the contractor. If the contractor shall fail to 

Final comply with the requirements of this clause as to removal of scaffolding 
Certificate surplus materials & rubbish and cleaning off dirt on or beforethe date fixe for the 

completionof the work, the Project Engineer/ Project Director / Deputy 
Project Director, W.B.C.A.D.C /T. O., K.V. K. may at the expense of the contractor remove such 
Scaffolding, surplus materials and rubbish and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid; and the contractor shall forthwith pay the amount of all expense so 
incurred, and shall have no claim in respect of any such scaffolding or surplus materials so 
aforesaid except for any sum actually realized by the sale thereof. 

 

Clause-7 No payments shall be made for works estimate to cost less than rupees one 
thousand, till after the whole of the works shall have been completed a of 

certificate of completion given. But in the case of works estimated to cost more than rupees one 
thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly 
payment proportionate to the part thereof than approval and passed by the Project Engineer/ 
Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. whose certificate of such 

Approval and passing of the sum so payable shall be final and conclusive 
Payment on against the contractor. But all such intermediate payment for the work 
intermediate actually done and completed and shall not preclude the requiring of bad, 
certificate unsound and imperfect or unskillful work to be removed and taken away & 
to be reconstructed, or re-erected, or be considered as an admission of the due 
Regarded performance of the contract, or any part thereof, in any respect, or the 
as acquiring of any claim nor shall it conclude, determine of affect in any way 
advances. The powers of Project Engineer/ Project Director / Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K. under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other way very or affect the 
contract. The final bill shall be submitted by the contractor within one month of the sate fixed for 
completion of the work ,otherwise the Project Engineer/ Project Director / Deputy Project Director, 
W.B.C.A.D.C /T. O., K.V. K. certificate of the measurement and of the total amount payable for the 
work accordingly shall be final & binding on all parties. 

 
Clause-8 A bill shall be submitted by the contractor each mo0nth on or before the date fixed by the 

Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C / 
T. O., K.V. K. for all works executed in the previous month and Project Engineer/Project Director 
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/Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified, and the claim as far as 
admissible adjusted, if possible, before the expiry of thirty days from the 

 
Submitted presentation of the bill. If the contractor does not submit the bill within the time fixed 
Monthly as aforesaid, Project Engineer/Project Director /Deputy Project Director, .B.C.A.D.C /T. 

O., K.V. K. may deputes subordinate to measure up the said work in the presence of the 
contractor, whose counter signature to the measurement list will be sufficient 

warrant; and Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T.O., K.V. K 
may prepare a bill form such list which shall be binding on the contractor in all respects. 

 
Clause-9 The contractor shall submit all bills on the printed forms to be had on application at the 

office of the CADC or the concerned CADP and the charges in the bills shall 
Bills to be always be entered at rates specified  in the tender or in the case of any extra  
on printed work ordered in Pursuance of these conditions, and not mentioned or provided 
forms  for in the tender at rates hereinafter provided for such work. 

 
 

Clause-9A-(1) Payments due to the contractor may, if so desired by hi8m, be made to his Bank instead  
of direct to him, provided that  the contractor furnishes to Project Engineer/Project  
Director /Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 
(i) An authorization in the form of a legally valid document, e.g. irrevocable power 

of attorney conferring authority on the Bank to receive payment; and 
(ii) His own acceptance of correctness of the amount made out as being due to him 

by the CADC or his signature on the bill or other claim preferred against 
Payments of CADC before settlement by Project Engineer/Project Director /Deputy 
of  Contractor’s Project Director, W.B.C.A.D.C /T. O., K.V. K. of the account of claim 
Bills to Bank W.B.C.A.D.C /T. O., K.V. K. of the account of claim by payment to the Bank. 

 
While the receipt given by such Bank shall constitute a full and sufficient discharge for 

the payment, the contractor should wherever possible, present his bills duly receipted and discharged 
through his Bankers. 

 
(2) In the case of bills, which the contractor presents for payment direct and which are not 

endorsed in favour of the Bank, while efforts will be made to secure payment to the financing, Bank, 
payments made to the contractor should be accepted as full acquaintance so far as the CADC is 
concerned, As part of the arrangement, the financing Bank should give the CADC a letter to this effect. 

 
Note-1: The procedure will not affect the usual rights of CADC to deduct from contractor’s 

bills (whether endorsed in favour of a Bank or not) any sum due to CADC on account of penalties, over- 
payments etc. on this or any other contract with the CADC. 

 
Note-2: Nothing herein contained shall operate to create in favour of the Bank any rights 

or equities vis-à-vis the CADC. 
 

Clause-10 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied by CADC or if it is required that the contractor shall us certain 
stores to be provided by the CADC (such materials and stores and the prices to be charged therefore    
as hereinafter mentioned belong so far as practicable for the convenience of  the contractor, but not so  
as in any way to control the meaning or effect of this contract specified in the schedule or memorandum 
hereto annexed), the contractor shall  be supplied with such materials and  stores as required from time  
to time to be used by him for the purpose of the contract only, and the value of the full quantity of 
materials and stores so supplied at the rates specified in the said schedule or memorandum may set 
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off or deducted from any sums then due, or thereafter to become due to set off or deducted from any 
sums then due, or thereafter to become due to the 

contractor under the contract, or otherwise or again or from  the security deposit,  
or the proceeds of sale thereof; if the same is held in Government 

stores supplied securities, the same or a contractor shall remain the absolute property of 
by CADC CADC, and shall not on any account be removed from the site of the work, and 

shall at all times be open to inspection by the CADC officers. Any 
such   materials unused and in perfectly good condition at the ti8me of the completion or determination   
of the contract shall be returned to the CADC store, if by a notice in writing under his hand he shall so 
require; but the contractor shall not be entitled to return any such materials unless with such consent,  
and shall have no claim for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him, or for any wastage in or damage to any such materials. 

 
Clause-11 The contractor shall execute the whole any every part of the work in the most 

Substantial and workmanlike manner and both as regards materials 
Works to be and otherwise n every respect in Strict accordance with the specifications, 
executed in The contractor shall confirm exactly, strict accordance with the 
Accordance specifications, the contractor shall also confirm exactly, fully an faithfully to 
With the designs, drawing, and instructions in writing relating to the work 
Specifications signed by the Project Engineer/Project  Director /Deputy, Project Director, 
drawings, W.B.C.A.D.C /T. O., K.V. K. and lodged in his office, and which the 
Orders, etc contractor shall be entitled to have access at such office, or on the site of the 

work for the purpose of insp0ectionduring at such hours, and the contractor 
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the 
specifications, and of all such designs, drawings and instruction as aforesaid. 

 
Clause-12 The Project Engineer/Project Director /Deputy Project Director, W.B.C.A.D.C /T. 

O., K.V. K. shall have power to make any alternation in commissions from, 
additions to or substitutions from the original specifications, drawings, 

Alternation in designs and instructions that may appear to him to necessary or advisable 
specifications during the progress of the work and the contractor shall be bound to carry 
and designs  out the work in accordance with any instructions which may be given to him in 

writing signed by the Project Engineer/Project Director /Deputy 
Project Director, W.B.C.A.D.C /T. O.,K.V. K. and such alternations commissions, addition of 
substitutions, shall   not invalidate the contract but   shall be deemed to have formed as work  
included in the original tender an any directed to do in the manner above specified a part of the    
work shall be carried   by the contractor on the same conditions in all respects on which he agreed   
to do the main work and at the same rates, if any, may be specified in the tender for the main work. 
The time for completion of the work shall be extended in the proportion that the altered, additional of 

substituted work bears to the original contract work and 
Do not invalidate the certificate of the Project  Engineer/  Project Director  /Deputy Project 
Contract Director, W.B.C.A.D.C /T. O.,K.V.K. shall be conclusive as to such proportion. 

And if the altered additional or substituted work includes any class of the work, 
for which no rate is specified in this contract, then such class of work shall be 
carried out at the rates entered in the Schedule of 

Extension of time. rates of the respective P.W.D. circle which was in force at the time of the 
in consequence acceptance of the contract minus/plus the percentage which the total 
of alternation  tendered amount bears to the Estimated cost of the entire work put to tender 

and if the altered, additional or substituted work is not 
entered in the said schedule of rates payment thereof shall be made by the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C / T.O.,K.V. K.  
determining the rates on analysis worked out from (a) the basic rates of materials and labour 
provided in the current schedule of rates or (b) the current market rates of materials and labour 
when even basic rates f the work are not available in the schedule. 
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Rates for works In cases when such rates are determined of analyses by the Project 
in  estimated Engineer/ Project Director /Deputy Project Director,  W.B.C.A.D.C  /T.  O.,K.V. 
not schedule K. under (a) above, the stipulated percentage above or below schedule of rates 

as provided in the contract shall also apply and in case of rates 
worked out on analysis under (b) above, payment shall be made at percentage. In the event of any 
dispute regarding rates determined on analysis for any altered additional or substituted work under 
this clause the decision of the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O.,K.V. K. shall be final & binding, when approved by the Executive Vice-  
Chairman of the CADC. 

 
Clause-13 If at any time after the commencement of the work the CADC shall for any 

reason whatsoever not require the whole thereof as specified in the tender to 
No compensation be carried out, the Project Engineer/ Project Director /Deputy Project 
For alteration Director, W.B.C.A.D.C /T. O.,K.V. K. shall five notice in writing of the fact to 
In or restriction the contractor who shall haveno claim to any payment or compensation 
Of, work to be whatsoever on account of any profit or a advantage which he might have 
Carried out. desired from the execution of the work in full, but which he did not derive in 

conseque3nce of the full amount of the work not having been carried out; 
neither shall be have any claim for compensation by reason of any alternation having been made 
in the original specifications, drawings, designs and instructions which shall involve any  
curtailment of the work as originally contemplated. 

 
Clause-13-A If for any reason whatsoever a work suspended with 7(seven) days prior notice 

by the Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C 
/T. O., K.V. K. during its progress in the interest of this 

Suspension Corporation and resumption of the suspended work is delayed, no claim of 
Of work the contractor in respect of idle labour, tools& plants and establishment charges 

or increased cost of materials or any other charges whatsoever 
during the suspension period shall be admissible or tenable. The contractor will, however be  
entitled to extension of time limited to the period of suspension. The accepted rates will be valid till 
the completion of the work, safeguard of the materials remain unused in the custody of the 
contractor during the suspension period is the liability of the contractor. 

 
Clause-14 If it shall appear to the Project Engineer/ Project Director /Deputy Project 

Director, W.B.C.A.D.C /T. O.,K.V. K. or his subordinate in charge of the 
Action and work, that any work has been executed with unsound, imperfect, or unskillful 
Compensation workmanship, of with materials of any inferior description, or that any   
Payable materials or articles provided by him for the execution of the work are 
In case of unsound, or of a quality inferior to that contract for, or otherwise not in 
bad work accordance with the contract, the contractor shall on demand in writing from the 

Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C 
/T. O.,K.V. K. specifying the work, materials or articles complained of notwithstanding that the 
same may have been inadvertently passed, certified and paid for, forthwith rectify, or remove and 
reconstruct the work so specified, in while or in part, as the case may require, or as the case may 
be, remove the materials or articles so specified and provide and other proper and suitable 
materials or articles at his own proper charge and cost; and in the event of his failing to do so 
within a period to be specified by the Project Engineer/ Project Director /Deputy Project Director, 
W.B.C.A.D.C /T. O.,K.V. K.    in his  demand aforesaid, then the contractor shall be liable to  
pay compensation at the rate of one per cent, on the amount of the estimate for every day not 
exceeding ten days, while his failure to do shall continue and in the case of any such failure the 
Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.    may  
rectify or remove and re-execute the work or remove and replace with others, the materials or 
articles complained of as the case may be at the risk and expense in all respects of the contractor. 
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Clause-15 All work under or in course of execution or executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the 

Works to be open Project Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T.   
for O.,K.V. K. /other officers of CADC and the contractor shall at all times 
Inspection during the working hours, and at all times during the working hours, and at all 

other times at which reasonable notice of the intention of Project Director 
/Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K.  or any other Officer of CADC to visit the 
works shall have been given to the contractor, either himself be present to receive orders and 
instructions, r have a responsible agent duly accredited in writing present for that purpose. Orders 
given to the contractor’s agent shall be considered to have the same force as if they had been to 
the contractor himself. 

 
Clause-16 The contractor shall give not less than five days, notice to writing to the Project 

Engineer/ Project Director /Deputy Project Director, W.B.C.A.D.C /T. 
contractor or O.,K.V. K. or his subordinate in charge of the work before covering up or 
responsible agent otherwise placing beyond the reach of measurement any work in order that  
to be present the same may be measured, and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of 
measurement and .Shall not over up or place beyond the reach measurement any work without 
the consent in writing of the Project Engineer/ Project Director / Deputy Project Director, 

W.B.C.A.D.C /T. O.,K.V. K. or any officer of CADC in charge of the work; 
Notice to be if any work shall be covered up or placed beyond the each of measurement 
given before without such notice having been given or consent obtained, the same shall 
Is covered up be uncovered at the contractor’s expense. Or in default thereof no payment 
or allowance shall be made for such work or the materials with the same was executed. 

 
Clause-17 If the contractor or is workmen or servants shall break, be face, injure, or destroy 

any part of a building, in which he may be working or any building, road, road- 
curbs, fence enclosure, water pipes, cables, drain’s electric or 

Contractor liable telephone posts or wires, trees grass or grass-land or cultivated ground 
for damage done, contiguous to the premises on which the work or any part of it is being 
Imperfections executed, or if any damage, shall happen to the work while in progress, 
for 3 from any cause whatever or any imperfections become apparent in it 
Months after within three months (six months in the case of a road work) after a 
Certificate certificate final or otherwise of its completion shall have been given by 

the Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid the contractor shall make the same good at his own 
expense, of in d default the Project Engineer/ Project Director / Deputy Project Director, 
W.B.C.A.D.C /T. O.,K.V. K. as aforesaid, the contractor shall make the same good at his own 
expense, of in default the  Project Engineer/ Project Director /  Deputy Project Director,  
W.B.C.A.D.C /T. O.,K.V. K. may cause the same to be made good by other workmen and deduct  
the expense (of which the c certificate of the Engineer-in-charge shall be final) from any sums that 
may be then, or at any time thereafter become due to contractor, or from his security deposit, or   
the proceeds of the sale thereof, or a sufficient portion thereof. 

 
The security deposit of the contractor made in the manner provided in clause I hereof, shall 

be refundable on the expiry of 6 months (9months in the case of a road work) after the issue of the 
certificate, final or otherwise, of the completion of the work, subject to the condition that n such 
refund of security deposit shall be allowed till the final bill has been prepared and passed. 
Provided, W.B.A.A.D.C./T.O,K.V.K. half of the security deposit is sufficient to meet all the liabilities 
of the contractor under this contract, half of the security deposit is will be refundable after 3months 
of the issue of the said certificate of completion.  Provided further that in the case of a building   
work where the contractor after completion of the major portion of the contract is deterred from 



20  

executing remaining part of the work under circumstances beyond his control, the Project  
Engineer/ Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. may on the merit  
of each such case, make proportionate refund of the security deposit to contractor on his own 
discretion. 

 
The contractor shall be responsible for rectifying defects in asphaltic works 

noticed within a year from the date of completion of the work and the portion of the security deposit 
relating to asphaltic work shall be refundable after expiry of this period. 

 
Clause-18 The contractor shall supply at this own cost materials (except such special 

materials, if any, as may be accordance with the contract be supplied from the 
CADC stores) plant tools, appliances, implements, ladders, cordage, 

Contractor tackle, scaffolding and temporary work requisite or proper for the proper 
to supply execution of the work, whether original, altered or substituted, and whether   
plant, ladders included in the specifications or other documents forming part of the contract 
scaffolding etc. of referred to in these conditions, or which may be necessary for the purpose of 

satisfying or complying with the requirementsof the Project Engineer/ 
ProjectDirector / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K. 

as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore to and from the work. The contractor 
shall also supply without carriage therefore to and from the work. The contractor shall also supply 

without charge the requisite number of persons with the means and 
And is liable materials necessary for the purpose of setting out works, and counting, 
for damages weighing, and assisting in the measurement or examination at any time and 
arising from from time to time of the work or materials. Failing his so doing the 
non-provision same may be provided by the Project Engineer/ P. D. /D.P.D./ 
of light fencing etc  W.B.C.A.D.C /T. O.,K.V. K. at the expense of the contractor & the 

expensemaybededucted from any money due to the contractor under the 
contract, or from his security deposit or the proceeds of sales thereof, or of a 
sufficient 

portion thereof, The contractor shall also provide all necessary fencing and lights required to protect 
the public from accident and shall be bound to bear the expenses of defense of every suit, action or 
other proceedings at law that may be brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damages & costs which may be awarded in any such suit, 
action or proceedings to any such person of which may with the consent of the contractor be paid to 
compromise any claim by any such person. 

 
Clause-18-A The contractor shall be responsible for and shall take proper care and caution in 

respect of all rollers, machinery, tools and implements as may be made 
over by the CADC to the contractor for use in the occasion  of the works under this contract and    
shall be liable for any loss of & damages caused to the said rollers, machinery, tools and implements 
by any reason whatsoever during the period the same are in the possession of the contractor and  
shall on demand pay to the CADC such amount as may be fixed by the CADC for such loss and 
damages, the decision of the CADC in that respect being final.. Should the contractor fail or neglect   
to pay such amount on demand the CADC shall have the right & be entitled, in addition to the other 
rights and remedies available to if, to deduct such amount from the amount of security deposited by 
the contractor and or any amount remaining payable to the contractor under this contract for any   
work done by the contractor. 

 
Clause-18-B In every case in which by virtue of the provision of Section 12, Sub-section (1) of 

the workmen’s’ Compensation Act, 1923, CADC is obliged to pay 
compensation to a workman employed by the contractor, in execution of the works, CADC will 
recover from the contractor the amount of the compensation so paid an without prejudice to the 
rights of CADC under Section 12, Sub-Section (2) of the said Act. CADC shall be at liberty to 
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recover such amount or any part thereof by deducting it from the security deposit or from any sum 
due the CADC to the contractor whether under this contract or otherwise. 

 
CADC shall not be bound to contest any claim may against it under Section 12, Sub Section (1)  
of the said Act, except on the written request of the contractor & upon his given to CADC full 
security for all costs for which might become liable i9n consequence of contesting such claim. 

 
Labour. Clause-19 No female labour shall be employed within the limits of a 

cantonment. 
 

Clause-19-A No labourer below the age of twelve year shall be employed on 
the work. 

 
Clause-19-B The contractor should pay his labourers wages not less in amount 
than what is considered reasonable for the locality by the Executive Vice 
Chairman of CADC. 

 
Clause-20 No work shall be done on Sundays without the sanction in writing of the 
Work on Project Engineer or the officer-in-charge of the CADC concerned. 
sunday 

 
Clause-21 The contract shall not be assigned or sublet without specific order from CADC in 

respect of a specified sub contractor. And if the contractor shall 
Work  not to assign of sublet his contract, or attempt so to do, or become insolvent or 
be sublet, commence any insolvency proceedings or make any composition with his 

creditors, or attempt so to do, or if any bribe, gratuity, gift ,loan ,perquisite, 
reward or advantage, pecuniary or otherwise, shall either directly of indirectly be given, promised, or 
offered by the contractor, or any of his servants or agents to any public officer or person is the 

employ of CADC in any way relating to his office or employment, or if any 
contract such officer or person shall become in any way directly or indirectly 
may be interested in the contract, the Project Engineer/ P.D / D. P. D.W.B.C.A.D.C 
rescinded and  /T. O.,K.V. K. may there upon by notice in    writing rescind the contract,  
security of the contractor shall there upon stand forfeited and be absolutely at the  
deposit forfeited disposal of CADC, and the same consequence shall ensue as if the contract for 
subletting had been rescinded under the clause-3 hereof, and in addition the 
bribing, or if contractor shall not been titled to become recover or be paid for any work 
contractor therefore actually performed under the contractor. 
becomes 
Insolvent. 

 
Sum payable by Clause-22 All sums payable by way of compensation under any of these   
way of conditions shall be considered as reasonable compensation to be applied to 
Compensation the use of CADC without reference to the actual loss of damages sustained 
To considered as & whether or not any damage shall  have been sustained . 
Reasonable 
Compensation 
without 
reference to 
actual loss 

 
Changes in Clause-23 In the case of a tender by partners any change in the constitution of 
Constitution the firm shall be forthwith notified by the contractor to the Project Engineer/ 
of firm. Project Director / Deputy Project Director, W.B.C.A.D.C /T. O.,K.V. K. for his 
information. 
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Works to be  Clause-24 all works to be executed under the contract shall be executed under 
under direction  the direction and subject to the approval in all respects of the Project  Engineer/  
of Project Project Director / D. P. D., W.B.C.A.D.C /T. O.,K.V.K. of CADC for the time 
Engineer/P.D/  being who shall be entitled to direct at what point or points& in what manner  
DPD/ T.O KVK  they are to be commenced & from time to time carried on. 

 
Clause-25  Except where otherwise provided in the contract all question & disputed   

relating to the meaning of the specifications, designs, drawings and instructions 
herein before mentioned and as to the quantity of workmanship or materials 

Settlement of used on the work or as to any other question, claim, right, matter or think disputes 
whatsoever, in any way arising out of or relating to the contract, designs, 

drawings, specifications, estimates, instructions, orders or those conditions or 
otherwise concerning the works or the execution, or .failure to execute the same, whether arising during 
the progress of the work, or after the completion or the abandonment thereof shall be referred to the   
sole arbitration of the Executive Vice-Chairman of the CADC. Should the  Executive Vice-Chairman be  
for any reason unwilling or unable to act such arbitrator, such question and dispute shall be referred to  
an arbitrator to be appointed by the Executive Vice-Chairman The award of the arbitrator be final, 
conclusive & binding on all parties to this contract. 

 
Clause-26 The contractor shall obtain from the stores of the CADC all stores and articles of 

European or American manufacturer which may be required for 
the work, or any part, thereof or in making up articles required therefore or in connection therewith 
unless he has obtained permission in writing from the Project Engineer/ Project Director / Deputy 

Project Director, W.B.C.A.D.C /T. O.,K.V. K. to obtain such stores  and 
Stores of articles elsewhere. The value of such stores and articles as may be 
European or supplied to the contractor by the Project Engineer/D.P.D.W.B.C.A.D.C./T.O 
American K.V. K. will be debited to the contractor in his accountat the rates shown 
manufacture to be in the schedule attached to the contract, and if they are not entered in the 
obtained schedule, they will be debited at cost price which for the purpose of this   
from CADC contract shall include the cost of carriage, incidental chargesand storage 

charges, the last being recoverable in addition and all other expenses 
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid. 

 
Clause-26-A Intending tenderers should quote rate/rates on the assumption that cement 

for the work will be supplied from the project store and recovery of the 
cement so supplied will be fixed by the project concerned taking into account (i) purchase price of 
cement plus (ii) transportation charges of the same from place of procurement to the project store 
as well as 2% storage charge on the aggregate of i + ii i.e. on purchase price plus transportation 
charges in terms of subject to subsequent revision in the event of enhancement of purchase price 
during the execution period of the work. 

 
Clause-27 when the estimate on which the tender is made includes lump sums in respect of 

parts of the works, the contractor shall be entitled to payment in respect of the 
items of works involved or the part of the work in question at 

Lump sum the same rates as are payable under this contract for such items or if the 
in estimate part of the work in question is not, in the opinion of the Project Engineer capable 

of measurement, the Project Engineer may at his discretion pay the 
lump sum amount entered in the estimate, and certificate in writing of the Project Engineer shall be 
final and conclusive against the contractor with regard to any sum or sums payable to him under   
the provisions of this clause. 

 
Clause-28- In the case of any class of work for which there is no such specification as is 

mentioned in Rule 1, such work shall be carried out in accordance with the 
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Action where district specification and in the event of there being no district specification 
no specification then in such case the work be carried out in all respects in accordance with 

the instructions and requirements of the Project Engineer of CADC. 
 
 

Clause-29 The expression “works” or “work” where used in these conditions shall unless 
there be something either in the subject or context repugnant to such 

Definition of construction be construed & taken to mean the works by or by virtue of the  
works contract contracted to be executed, whether temporary or permanent & whether 

original, altered, substituted or additional . 
 

Clause-30 The contractor s) shall at his/their own cost provide his/their labour with hutting 
on an approved site & shall make arrangements for conservancy & 

sanitation in the labour camp to the satisfaction of the local public Health & Medical Authorities. 
He/They shall also at his/their own cost make arrangements for the lying of pipe lines for water 
supply to his/their labour camp from the existing mains wherever available, an shall pay all fees, 
charges and expense in connection therewith and incidental thereof. 
Interpretation Clause:- 

 
The Comprehensive Area Development Corporation, referred to herein above at some places as 
CADC, ,means The Comprehensive Area Development Corporation established section3 of The 
Comprehensive Area Development Corporation Act,1974 (West Bengal Act, XXXIX). 

 
Executive Vice-Chairman means the officer, appointed under section 6 of the Comprehensive Area 
Development Corporation Act, 1974 (W.B. Act, 39 of 1974) to act as Executive Vice-Chairman of the 
Comprehensive Area Development Corporation. 

 
Project Engineer means Engineer appointed as such by The Comprehensive Area Development 
Corporation under section 7 of The Comprehensive Area Development Corporation Act,1974(West 
Bengal Act, XXXIX). 

 
The words “other officers of The Comprehensive Area Development Corporation includes all 
Headquarters officers of the said Corporation, the Project Engineer// D.P. D. of the project & T. 
O.,K.V. K. The abbreviations P.D. D.P.D. K.V.K. as used in this form respectively stand for Project 
Director, Deputy Project Director & Training Organizer, KrishiVigyan Kendra. 
Words importing the singular number only include the plural number and vise versa. 

 
Schedule showing (approximately) materials to be supplied by the West Bengal C.A.D.C. under section 
clauses 10 and 26 for work contracted to be executed and the rate at which they are to be charged for, 
PARTICULARS Rates at which the material 

will be charged to the 
contractor 

 
Unit Rs. P. 

Place of delivery 
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Note:1:- The person of firm submitting the t ender should see that the rates in the above schedule are 
filled up by the Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.  on the issue of  
the from prior to the submission of the tender. 

 
Signature of Contractor Signature of Executive Vice-chairman 

 
 

Project Engineer 
 
 

Project Director 

Deputy Project Director 

Of W.B.C.A. D.C. 

 
Training Organizer, K. V. K. 

 
 
 
 
 

 
ADDITIONAL CONDITIONS 

 
 

1. If any quantity of cement is found surplus in the custody of the contractor in respect of a 
particulars work after completion of a work or any situation as envisaged in clauses 3 and 13 of 
this contract arises; that quantity of cement shall be returned to the Project store within   
seven days from the date of completion of a work or action taken in terms of clause 3 and 13 
hereof. If the contractor fails to return the surplus quantity of cement to the Project store within 
the stipulated time and is found to have used the surplus quantity of cement  for his own  
purpose or otherwise disposed of without the written consent of P.E./ P.D./ D. P. D., 
W.B.C.A.D.C /T. O.,K.V. K. the cost of the surplus quantity of  cement not returned by him in  
god condition will be recovered from the bill of the contractor or from his security deposit lkor 
from any other dues of the contractor, at double the issue rate. 

 
1.A. If any materials (other than cement) and accessories of any category are issued by  
the project in a contractor against a particular work or if in the course of execution of work any 
materials come into the possession of the contractor and if after completion of the work in 
question or any situation as envisaged in clause 3 or 13 of the contract arises, any quantity of 
materials etc. remain unutilized and lying in the custody of the contractor as surplus, the 
contractor shall be liable to return the such surplus materials/accessories etc. to the project   
store in good condition within 7(seven) days from the date of completion of the work or from the 
date of action taken in term of clause3 or 13 of the contract. Should the contractor fail to return 
the surplus materials in the same conditions as issued to them or obtained by them at the 
working site, within the specified time of 7(seven) days, CADC shall have the right and be 
entitled in addition to other rights and remedies available to it to realize the cost of such surplus 
materials etc. not returned by the contractor at double the issue of prevailing market rate 
whichever is higher, 

 
Same procedure will apply Utatis Mutandis in respect of the materials & accessories 
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damaged or stolen while in the custody of the contractor. 
 

2. The contractor shall have to make his own arrangements for water, both for the work & used by 
his coolly, etc, for steam road rollers & for all tolls & plant, etc. required on the work. 

 
3. Contractor will be responsible for the payments of all water charges payable to any other 
water works authority including a Government department concerned. 

 
4. If the contractor shall desire as extension of time for completion of the work under clause 5 of   
the contract, no application of such extension will be entertained if it is not received in sufficient time 
to allow the Project    Director / Deputy Project Director, W.B.C.A.D.C /T. O., K.V. K.  to consider it 
and the contractor will be responsible for the consequences arising out of his negligence in this 
respect. 

 
5. The contractor will have to leave ducts in walls and floor to run conduit or cables, where 
necessary, and he wi9lolo not be entitled to any extra payment on this account 

 
 

6. Contractors in the course of their works should understand that all materials (e.i. store and other 
materials) obtained in the work of dismantling excavation etc. will be considered CADC property and 
will be disposed of to the best advantage of CADC. 

 
 
 
 

 
7 The Contractor is, required to keep himself in touch with the day today posting regarding the 
supply of materials from Project Director/D. P. D., W.B.C.A.D.C /T. O., K.V. K. and to go adjust the 
progress of the work that his labour may not remain idle nor may there be any other claim due to or 
arising from delay in obtaining the materials. It should be clearly understood that no claim 
whatsoever shall be entertained the CADC on account of delay in supplying materials. 

 
8. The minimum period for which road roller required to the used by a contractor shall be  
determine d by the Project Engineer on the basis of the quantity of metal that can be consolidated 
by a roller per day and the Project Engineer’s decision shall be final. If the roller be required to work 
for a longer p-period due to bad arrangement of the contractors, shortage of water, etc, additional  
hire charges shall be levied at the rates specified below under “A Hire Charges” for the additional 
period the roller works. 

 

9. No compensation for any damage done by rain or traffic during the execution of the work will be 
made. 

 
10. Whenever a work is carried out in a municipal area, electric lights of electric danger signals 
whatever available shall be provided by the contractors on the barrier as well as paraffin light 
facilities for the electric connection will be made by CADC but the contractor will bear all the 
expenses. 

 
 

11. The contractor should quote through rate inclusive of cost of materials and carriage to place of 
working. 
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12.The contractors should give complete specifications showing the methods of execution & the 
quantity and quality of materials the intend to use per hundred sq.ft. area. 

 
13. In cases where water is used by the contractor he will be required to deposit in advance with the 

Project Engineer/ P.D. / D. P. D., W.B.C.A.D.C /T. O., K.V. K.  the charges for water which are    
to be calculated in accordance with the schedule of miscellaneous rates in the Canal Act. 

 
14. It must be clearly understood by the contractor that no claim on account of enhanced rated on 

those already accepted, due to war fluctuations will be entertained during the currency of this 
contract for the work as per schedule attached to the agreement and the additional work, if any, 
under clause-12 of the contract, if such additional work shall consist of items which have already be 
quoted for, or items not quoted for but appearing in District Schedule of Govt. 

 
15. In the event of emergency the contractor will be required to pay his labour every day and if this in 
not done, CADC shall make the requisite payment as would have been paid by the contractor and 
recover the cost from the contractors. 

 
 
 

 
Inconvenience of the public 

 
 

16. The contractor (s) shall not deposit materials on any site which will seriously inconvenience the 
public. The Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. may require the 
contractor(s) to remove any materials, which are considered by him to be a danger or 
inconvenience to the public or cause them to be removed at the contractor’s cost. 

 

17. The contractor undertakes to have the site clean free from rubbish to the satisfaction of the  
Project Engineer & other officers of CADC, all surplus materials, rubbish, etc. will be removed to the 
places fixed by Project Engineer/ Project Director/ D. P. D., W.B.C.A.D.C /T. O.,K.V. K.    and  
nothing extra will be paid. 

 
18. The contractor shall not allow any rubbish or debris to remain on the premises during or after 
repairs, but shall remove the same & keep the place neat and tidy during the progress of the work. 
Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. or any other officer of CADC get the 
site or premises cleared of debris, etc. & recover the cost from the bill of the contractor, if the later 
shows slackness in observing this clause. 

 

19. Materials brought at site shall not be stacked at random. The contractor shall stack all these 
materials as directed by Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. or any 
other office of CADC. 
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ADDITIONAL CLAUSES 
 
 

1. In case where the responsibility of dispatch of stores rests with the suppliers but the freight is 
payable by the purchaser, the supplier should dispatch the stores by the most economical 
method, using the full wagon load whenever o it is possible & economical to do so, failing which 
the supplier will render himself liable for the whole or part of any avoidable expenditure caused 
by such default. 

 
2. The contractor will have to make his own arrangements for the carriage of materials. 

 
3. Imported labour may be allotted to contractors at the contractor sis of mutual advantage to 

CADC and the contractors. 
 

But in cases where the contractor has failed to secure his own labour, imported labour may be forced  
on him at rate to be decided by Project Engineer/ P.D./ D. P. D., W.B.C.A.D.C /T. O.,K.V. K. as to the 
circumstances in which the employment of imported labour of mutual advantage will be final and  
binding on all parties to the contract. 

 
In other cases, imported labour need not be forced on contractors but Project Engineer/ P.D./ D. P. D., 
W.B.C.A.D.C /T. O.,K.V. K. should at once give in writing to all contractors that if they object to 
takjnglabour from the CADC now but later require labour to complete their work in time, they will allotted 
CADC labour as available and will be charged full cost. 
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SECTION-A 
INSTRUCTION TO BIDDERS 

 
A. General guidance for Tendering 

Instructions/ Guidelines for submission of the tenders have been annexed for assisting the 
tenderers to participate in Tendering. 

 
A.1 Collection of tender documents 

a) The tender documents may be downloaded through the website www.wbcadc.com. Hard 
copies in this regard would be provided by this Office on application. 

 
b) Submission of Tenders: 

The Tenders are to be submitted off line in original only (downloaded copies in case of  
on line collection)in sealed envelopes as described below: 

 
The Tenderers should submit their tenders in the place mentioned in sl.no. 5(b) of this NIT in  the Form  
of two envelope system within the specified date & time limit mentioned in sl.no.1(h) of this NIT in the 
manner described herein under without which the tender is liable for rejection. 

 
A.1. 1. Technical Proposal: 

The Technical proposal should contain the followings in two covers (folders). 
 

A.1.1.1. Statutory Cover Containing the following documents: A. Technical Document 
 

(i) Prequalification Application (Sec-B, Form – I). 
 

ii) Demand Draft / Bankers Cheque/ authenticated copy  of  RTGS/NEFT/CBS  towards  earnest 
money (EMD) as prescribed in the NIT [sl .no. 1(e)] drawn in favour of WBCADC payable at 
Kolkata. 

 
In case of non submission of earnest money authenticated copy/copies of documentary 
evidence/Govt. order etc, in support of the entitlement of  the tenderer  for  exemption to deposit 
any earnest money for participating in tender should invariably be submitted failing which the 
tender will be treated as informal and liable to be rejected. 

 
iii) Demand Draft / Bankers Cheque authenticated copy of RTGS/NEFT/CBS towards the cost of 

tender documents (Tender fees) as prescribed in the N.I.T. [sl.no.1(d)] drawn in favour of 
WBCADC payable at Kolkata 

 
iv) Tender Form (WBCADC Form No.-103) (No rate should be quoted in W.B.C.A.D.C. Form 
 No. - 103.) 

 

v) NIT 
 

vi) Special terms & conditions. 
 

vii) Technical specification of the work 
 

viii) Instruction to bidders. 
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ix) BOQ (without quoting rate) 
 

B. Non-statutory Cover containing the following documents: 
 

(i) Attested copy /copies of Professional Tax (PT) clearance certificate(current financial year), 
Pan Card, IT return for the latest Assessment year, GSTN registration Certificate, Electrical 
LT/HT license. 

 
(ii) Attested copy /copies of Registration Certificate under Company Act (As applicable). 

 
(iii) Registered Partnership Deed / Article of Association & Memorandum(As applicable). 

 
(iv) Registered Power of Attorney (For Partnership Firm / Private Limited Company, (As 

applicable). 
 

(v) Registered Clearance Certificate for the Current Year issued by the Assistant Register of Co- 
Operative Society (ARCS), bye laws are to be submitted by the Registered Labour Co- 
Operative Society / Engineers’ Co-operative Society (As applicable).. 

 
vi) Proof of financial soundness /capacity from bank or audited balance sheet of previous year or 

any other proof of financial capacity. 
 

vii)  Proof of technical soundness, in the manner described under sl no 06 of NIT (Eligibility 
criteria for participating in the tender). 

 
viii) Affidavit (Ref. - format shown in “X”, Section - B) 

 
N.B.: Failure of submission of any of the above mentioned documents as stated in Sl. No. A.1.1.1. 
and Sl. No. ‘B’ will render the tenderer liable to be rejected for both statutory & non statutory cover. 

Both the statutory and non-statutory cover shall be duly sealed and then be put in a large 
envelope sealed and super scribed with Envelope -I (Technical Proposal). 

 
 

A.1.2. FINANCIAL PROPOSAL 

A.1.2.1. The financial proposal should contain the following document in one cover (folder) i.e. 
schedule of work. 

The cover for Financial proposal shall be duly sealed and super scribed with Envelope-II 
 (Financial Proposal). 

Both the sealed Envelopes for Technical & Financial Proposal should then be put in a 
larger 3rd Envelope which should be properly sealed and on  which  should  be 
superscripted the name of the work and the name of the tender. 

Each and every page of tender documents to be submitted along with the tender form as 
mentioned above shall be duly signed by the tenderer  with official seal failure of which  
the tender shall be liable for rejection. 
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The tenderer is requested to quote strictly as per the terms and conditions, specification, 
standards given in the tender document and not to stipulate any deviations. However 
deviations, if unavoidable, should be indicated in a separate sheet indicating the back 
ground against which the deviations are taken. 

The rate to be quoted in the Schedule of work under Financial Bid. In case quoting 
any rate in Tender Form (WBCADC Form No.-103), the tender is liable to be 
summarily rejected. 

 RATES TO BE QUOTED 
 

The tenderer should quote in English both in figures as well as in words the rate and 
amount tendered by him and in such a way that interpolation is not possible. 

Filling of tender form and other documents shall clearly and legibly be written and whole 
writing must by the hand of person signing tender and with same pen and ink.  Failure to 
do so makes the tender invalid. Erasing or overwriting shall not be allowed. Correction of 
the said writing should be avoided and if this becomes unavoidable, the entire quotation 
and not a portion only shall be scored out and signed by the tenderer in token of such 
cancellation. A fresh quotation shall then be written correctly. 

Addenda to this tender document if issued must be signed and submitted along with the 
tender document. The tenderer should write clearly the revised quantities in ‘Schedule of 
Supply’ of Tender document and should price the work based on the revised quantities 
when amendment for quantities are issued in addenda. 

A.1.3. Tender Evaluation Committee (TEC). 

A.1.3.1. Evaluation Committee constituted by the competent authority will function as Evaluation 
Committee for selection of technically qualified contractors. 

A.1.3.2. Opening & evaluation of tender: If any tenderer is exempted from payment of EMD, 
copy of relevant Government Order needs to be furnished. 

A.1.3.3. Opening of Technical Proposal: 
Technical proposals will be opened by the Administrative Secretary, WBCADC 
and his authorized representatives on date & time schedule mentioned in Sl.No. (1-h) .of 
this N.I.T. 

A.1.3.4. Intending tenderers may remain present if they so desire. 

A.1.3.5. Cover (folder) for Statutory Documents (Ref. Sl. No. A.1.1.1.) will be opened first and if 
found in order, cover (folder) for Non-Statutory Documents (Ref. Sl. No.A.1.1.2.) will be 
opened. If there is any deficiency in the Statutory Documents, the tender will 
summarily be rejected. 

A.1.3.6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of 
eligible tenderers will be displayed in the Notice Board of this office at WBCADC, HQ, 
Mrittika Bhavan, Plot no 18/9, Block DD, Sector-I, Salt Lake. 

A.1.3.7. During evaluation, the committee may summon of the tenderers & seek clarification 
/information or additional documents or original hard copy of any of the documents 
already submitted & if these are not produced within the stipulated time frame, their 
proposals will be liable for rejection. 
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A.1.3.8.  Opening of Financial Proposal 

The price bid of the eligible tenderers (mentioned in Sl. A. 1,3.6.) will only be opened in    
a suitable date & time. Such Date & time will be intimate to them in due course. 
Concerned Tenderers may remain present at the time of opening if they so desire. 

A.2 Penalty for suppression / distortion of facts: 

If any tenderer fails to produce the original copies of the documents (especially 
Completion certificates and Audited Balance Sheets), or any other documents on demand 
of the Tender Evaluation Committee within a specified time frame or if any deviation is 
detected in the submitted copies from the original, it may be treated as  submission  of  
false documents by the tenderer and action may be referred to the  appropriate authority  
for prosecution as per relevant IT Act. 

A.2.1. Rejection of Bid: 

Employer reserves the right to accept or reject any Bid and to cancel the Bidding 
processes and reject all Bids at any time prior to the award of Contract without there by 
incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the ground for Employer’s action. 

A.2.2. Award of Contract 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & 
Accepting Authority through acceptance letter / Letter of Acceptance. The notification of 
award will constitute the formation of the Contract. The Agreement in WBCADC Form 
No. - 103 will incorporate all  agreements between the Tender Accepting Authority and  
the successful bidder. All the tender documents including N.I.T. & Schedule of work will 
be the part of the contract documents. After receipt of Letter of Acceptance,  the  
successful bidder shall have to submit requisite copies of contract documents along with 
requisite cost [Rs 800.00.(Rupees eight hundred) only]through Demand Draft / Banker’s 
cheque issued from any nationalized /scheduled bank in favour of  the  WBCADC,  
payable at Kolkata or through RTGS/NEFT/CBS in State Bank of India, Account No 
10263261979, IFSC No SBIN0001612 in favour of WBCADC within time limit to be set 
in the letter of acceptance. The agreement should be executed in non judicial stamp paper 
of appropriate value as per standard format included in this NIT. Failing to comply of the 
above within the specified time, the contractor shall render his contracts liable to 
termination with forfeiture of earnest money. 

In General, acceptance of offer will be made on overall cost basis. However, the 
undersigned reserves the right to reject or accept any offer under  any  
circumstances. 

 
A.2.3  SUPPLEMENTARY/SUBSTITUTE ITEMS: 

In case of the Supplementary/substitute items, which do not appear in the Schedule of  
work (SOQ), such items shall be paid at the rates entered in the P.W. Department‘s 
schedule of Rates applicable at the date of acceptance of the tender. 
If the rates of such Supplementary/substitute items are not found in the said P.W. 

Department‘s schedule, the same shall be determined by analysis on the basis  of  
prevailing market rates. Contractor‘s profit and overhead charges (both together) at 12.5% 
(twelve point five per cent) will be allowed. The contractual percentage will not be 
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applicable in this case. However, the decision of the Employer in this context is final and 
binding to the contractor. 

Additional cost involvement of the supplementary tender / substitute  Supplementary  
tender shall not be more than 10% (ten per cent) of the tender amount / contract value 
accepted provided that total work value together with the Supplementary tender  /  
substitute Supplementary tender (along with excess work if any) shall not be exceed the 
awarded cost/tendered amount. 

 
The Employer: - is Administrative Secretary, WBCADC, The West Bengal Comprehensive Area 
Development Corporation, Mrittika Bhavan, Plot no.-18/9, sector-I, Salt lake, Kolkata-64 for the 
purpose of invitation and evaluation of tender, agreement with the successful bidder, issuance of 
work order and release of payment for execution of work and other related dues in this regard. 

 
For the purpose of day to day supervision recoding of measurement in MB’s and other associated 
process, the Employer is Officer In Charge, WBCADC, Nalhati-I Project. Over and above, officials 
authorized by the Administrative Secretary, WBCADC/ Officer In Charge, WBCADC, Nalhati-I 
Project, may visit work site time to time for inspection of the work as would be required. 

 
 
 

Sd/- 
 

Administrative Secretary 
WBCADC
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SAMPALE FORMAT FOR EXECUTION OF AGREEMENT BY THE SUCCESSFUL 
BIDDER(TO BE FURNISHED IN NON JUDICIAL STAMP PAPER OF APPROPRIATE 
VALUE):- 

 
Standard Form of Agreement 

 
Agreement 

 
This agreement made on the day of ,22 between The Administrative Secretary, West 
Bengal Comprehensive Area Development Corporation, (Address of concerned Project/ 
KVK) (hereinafter called “The Employer”) on one part and 
…………………………………………………………………………………………. 
(hereinafter called “The Contractor”) on the other Part. 

 
Whereas the Employer is desirous that the Contractor execute work for Supply, Installation, 
Testing & commissioning of All Accessories for 20 KVA Dg Set at WBCADC, Nalhati-I 
Project.., Birbhum, for NIT no. 21/2022-23[2nd call] Dated- 26.07.2022 (hereinafter called 
“the Works”) and the Employer has accepted the Bid by the contractor for the execution and 
completion of such works and the remedying of any defects therein at a cost of Rs. 
…………………….. (Rupees in word) only which is tender amount of Rs………………… 
(Rupees in word) only. 

 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are  
respectively assigned to them in the Conditions of Contract hereinafter referred to  and 
they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of execution and 
completion of the Works and remedying the defects wherein the Contract Price or such other 
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sum as may be payable under provisions of the Contract at times and in the manner prescribed in 
the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz : 

i. Letter of Acceptance: 
ii. Notice to proceed with the works: 

iii. Contractors Bid: 
iv. Contract Data: 
v. Special Conditions and General Conditions of Contract: 

vi. Specifications: 
vii. Drawings: 

viii. Bill of Quantities and 
ix. Any other document listed in the Contract Data 

 
In witness where of the parties thereto have  caused this Agreement to be executed the day the  
year first before written. Signed, Sealed and Delivered by 
Binding Signature of Employer : WEST BENGALL COMPREHENSIVE AREA 

DEVELOPMENT CORPORATION 
 
 

Administrative Secretary 
WBCADC 

Binding Signature of Contractor : ……………………………….. 
(Name and Address) : ………………………………… 

 
In the presence of 

1) 

 
2)
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SECTION – B 
FORM – I 

PRE-QUALIFICATION APPLICATION 
 
 

To 
The Administrative 
Secretary WBCADC 
Plot no 18/9, Block-DD 
Sector-I 
SakltLake 

 
 

Ref : Tender for Supply, Installation, Testing & commissioning of All Accessories for 20 KVA 
Dg Set at WBCADC, Nalhati-I Project.. 

(Ref. N.I.T. No. 21/2022-23[2nd call], dated- 26.07.2022) 
 
 

Dear Sir, 
 

Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all the 
necessary information and relevant documents for evaluation. The application is made by me / us on 
behalf of……………….. in the capacity ........................... duly authorized to submit the offer. 

 
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the 

group of firms for Application and for completion of the contract documents is attached herewith. 
 

We are interested in bidding for the work given in Enclosure to this letter. We understand that: 
(a) Tender Inviting & Accepting Authority can amend the scope & value of the contract bid. 
(b) Tender  Inviting & Accepting Authority reserves the right to  reject any application without 

assigning any reason. 
 

Enclosure(s): 

1. Statutory Documents. 

2. Non Statutory Documents. 
 

………………………………………... 
Date: …………….. Signature of applicant including title and 
capacity in which application is made. 
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SECTION – B 

AFFIDAVIT – “X” 

(To be furnished in Non – Judicial Stamp paper 
of appropriate value duly notarized) 

 

1. I, the under-signed do certify that all the statements made in the attached documents are true and 
correct. In case of any information submitted proved to be false or  concealed,  the  application 
may be rejected and no objection/claim will be raised by the under- signed. 

 
2. The under-signed also hereby certifies that neither our firm M/S………………… 
……………… ………………………………. nor any of  constituent partner had been debarred   
to participate in tender by the West Bengal Comprehensive Area Development  Corporation  
during the last 5 (five) years prior to the date of this N.I.T. 

 
3. The under-signed would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Department to verify this 
statement. 

 
4. The under-signed understands that further qualifying information may   be requested and agrees   

to furnish any such information at the request of the Department agrees to furnish any such 
information at the request of the Department. 

 
5. Certified that I have applied in the tender in the capacity of individual/ as a partner of a firm and    

I have not applied severally for the same job. 
 
 
 

Signed by an authorized officer of the firm. 
 
 

Title of the officer 
 

Name of the Firm with Seal 
Date: 
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 SECTION – C 

 SPECIAL TERMS AND CONDITIONS 
1. All works are to be done as per general condition and general specification of the  P.W.D. 

Schedule unless specified in the tender. 
 

2. All materials, tools and plants, labours, royalty of building materials (if any)  electricity  
restoration charges and other charges of municipalities or statutory bodies,  ferry  charges,  
loading, unloading and handling charges etc. etc. have to be borne by the contractors at their own 
cost inclusive of Sales tax and all other charges for the execution of the complete or finished  
work, or in case of supply of materials and for carriage, to the entire satisfaction of the Engineer- 
in-Charge of the work. In case of non-availability of site or failure of the department to issue 
materials if specified or necessary drawing etc. in time, extension of time for the period lost, will 
be granted on receipt of application from the contractor duly recommended by the Engineer-in- 
Charge. ‘No claim’ whatsoever for loss of labour charges, tools and plants, scaffolding and 
increase of cost of materials, transportation charges etc. etc. would be entertained under any 
circumstances. The contractor should consider the above factors while quoting his rates. 

 
3. Before submission of tenders the contractor should verify from the market about availability of  

the materials and in no case extension of time will be generally considered on this ground. 
 

4. The contractor should appoint an authorized representative who  is  technically  qualified 
(BE/LCE/ LEE depending upon the type and value of the work) for day-to-day management of  
the work. The selection of authorized representative is subject to the approval of the Project 
authority concerned and contractor shall seek in writing such approval of the Project authority, 
giving therein name and address of the representative he wants to appoint with his specimen 
signature duly attested by the contractor and the specific purpose for  which the  representative  
will be authorized for. Even after first approval the Project authority may issue at any subsequent 
date, revised directions about such authorized representative and the contractor shall be bound to 
abide by such directions. The project authority shall not be bound to assign any reason for any of 
his directions with regard to the appointment of authorized representative. 

 
5. The contractor shall take up the work within seven days from the date of receipt  of  the work 

order. He should supply site work order book at his own cost to the Project authority. The site 
order book shall be kept under the custody of Engineer-in-Charge. The site work order book shall 
have machine numbered pages in triplicate. Directions or instructions from departmental officers 
to be issued to the contractor will be entered (in duplicate) in the site work order book (Except 
when such directions or instructions are given by separate letters). The contractor or his  
authorized representative shall regularly note the entries in the site work order book and also 
record thereon the action taken or being taken by him complying with the said directions or any 
instructions or any relevant point relating to the work. The contractor or his authorized 
representative may take away the triplicate page of the work order book for his own record. 

 
6. Supplementary item of works or any claims shall not be  entertained  unless supported by entries  

in the work order book or any written order. 
7. Before starting the work, work site, where necessary, must be properly dressed after cutting, 

clearing and clearing all varieties of jungles and shrubs including bamboo clusters or any 
undesirable vegetation from within the boundary or alignment or site of works, for which nothing 
will be paid extra. 
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8. The contractor shall make his own arrangements for storage of tools and plants etc.  and shall  
clear and remove the work shed (if any) after completion of the work, which may have created in 
Corporation’s land. Before using any space in Corporation land for any purpose whatsoever, 
approval of the Project authority in writing is to be obtained by the contractor. 

9. Cost of various tests, e.g., testing of concrete  moulds etc. to be carried out  by the contractor  
under the direction of the Project Engineer/Project Authority and for this no extra payment will   
be allowed. 

10 a) All materials to be supplied and used in works by the contractor should be stacked properly at 
site for the approval of the Engineer-in-Charge. All rejected materials of whatever nature must be 
removed from the work site within 48 hours of rejection. Otherwise no work shall be continued  
till the rejected materials are removed from the work site and rent will be charged on  the 
contractor for occupying corporation’s land at the rates as to be considered reasonable by the 
Project authority whose decision would be final to that effect. 

 
10. b) The responsibility for staking of the serviceable materials and their safeguard lies solely with 

the contractor. 
 

11.  Arrangement of water for mixing concrete, soaking bricks, bricks bats and other materials, 
construction of platforms, vats including cost thereof are to be borne by the contractor. Payment  
of sales tax for materials, necessary for complete execution of the work, shall have to be made by 
the contractor. 

12. No claim for idle labour would be entertained under any circumstances. 
 

13. All risks on account of railway or roads carriage including loss or damage of  vehicles, materials 
or labour will have to be borne by the contractor. 

 
14. All items of the schedule of works are finished items, except otherwise stated and as such the rate 

of items are over inclusive of all demands. 
Samples: 

1. Samples of all goods to be supplied by the contractor and used in the works shall have to get 
approval of the Engineer-in-Charge of works prior to being used, fitted and fixed. 
Change of address: 

 
If there be any change of original postal address (mentioned at the time of tender) during the 
execution and finalization of the work that should be communicated to the Project Authority 
within 7 days from the date of such changes. 

 
1. Tenderers should also read carefully the content of N.I.T. & other tender  documents 

before submission of the tender in order to be conversant with the provisions stipulated in 
the NIT, printed tender form, schedule of work, general, special and additional terms and 
condition etc. Subsequent plea of ignorance of the site condition, terms and condition of 
the NIT and other Tender documents shall not constitute a ground for preferring & claim  
of any nature. 

 

Sd/- 
Administrative Secretary 

WBCADC 



39  

 Section- D 
Schedule FOR SUPPLY , INSTALLATION,TESTING & COMMISSIOING of ALL 

ACCESSORIES FOR 20 KVA DGSET AT WBCADC NALHATI PROJECTS 
 

SL 
No. 

D E S C R I P T I O N Unit Qnty. Rate Amount 

A E arth Station work  
 

   

 
 
 
 

1 

 
Earthling with 65 mm dia GI pipe  3.o mtr. long and 1 no   
65 mm x 8mm galvanized steel strip (4 mt. long) 20mm  
diax 125mm long galvanized bolt, double nuts, double 

washers including finishing both ends by making holes etc. 
and S & F 80 mm die GI pipe protection to be filled with 
butupen partly under the ground level and partly above 

ground level to an average depth of 3.65 Mt. PWD G-1/2(c) 

 
 
 
 

Nos 

 
 
 
 

4 

 
 
 
 

3146 

 
 
 
 

12584.00 

3 
Supply & laying Charges ( With Brick flat Soling ) for the 

35 Sq mm X 3.5 core Aluminium Armour Cable. 
Mtrs 145 

 
425.00 

61,625.00 

4 
Supply & laying Charges ( With Brick Soling ) for the 1.5 

Sq mm X 4 core Copper Armour Cable. 
Mtrs 35 

 
281.00 

9,835.00 

4 Supply & Fixing 100 Amp Busbar Nos 1  
3,625.00 

3,625.00 

5 Supply & Fixing 63 Amp Manual Changeover. Nos 2  
5,760.00 

11,520.00 

6 Supply & fixing the Cable termination kit . Nos 12  
590.00 7,080.00 

7 
Supply & Fixing of 3 Inches Dia Exhaust Pipe line wirk 

incluing bend,Nuts & Bolts, Electrical Welding, Paint Etc. 
Mtrs. 15 

 
975.00 

14,625.00 

8 Testing & Commissioning LS 1  
6,000.00 

 
6,000.00 

     1,26,894.00 
 CGST 

@ 9% 
 

11,420.46 
 

SGST 
@ 9% 

 
11,420.46 

Total 1,49,734.92 

 
Rupees One Lac Forty Nine thousand Seven hundred Thirty   five only. Say 149735.00 

 
a) “I/We agree to carry out the works at par with the Rates shown in above schedule” 
b) “I/We agree to carry out the works at .................... (%) above/below rates shown in the above 

Schedule 
 

Signature of (Tenderer) 
[Full Signature with Office Seal] 

Name of the Tenderer………………………… 
Address ……………………………………….. 
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Section E 
 

TECHNICAL SPECIFICATION 

1 The details of items under this schedule shall be read in conjunction with the corresponding 
specifications, drawings and other Tender Documents. 
2 The work shall be carried out as per drawings, specifications, the description of the items in this 
schedules and / or Engineer’s instructions. Drawings enclosed with these documents are only preliminary  
for giving some idea of the work involved. Final drawings will be issued progressively during the execution 
of the works. 
3 Items of work provided in this schedule but not covered in the specifications shall be executed as 
per instruction of the Engineer. 
4 Unless specifically mentioned otherwise in the contract, the tenderer shall quote rates for the   
finished items and shall provide for the complete cost towards power, fuel, tools, tackle, equipment, 
constructional plant, temporary works, rectification maintenance till handling over, supervision, colonies, 
shops establishments, services, temporary roads, revenue expenses, contingencies, overheads, profits and all 
incidental items not specifically mentioned but reasonably implied and necessary to complete the works 
according to the contract. 
5 Local filling/surface preparation may be required in places for movement machineries/ materials. 
Contractor has to evaluate this type of work in detail after inspecting the site. Rate shall include this work 
also and no extra payment shall be paid on account of land filling/surface preparation. 

 
6 Rates shall be quoted both in figures and in words in clear legible writing. No over writing is 
allowed. All scoring and cancellations should be countersigned by the Tenderer in case of illegibility; the 
interpretation of the Engineer shall be final. 
7 Engineer’s decision shall be final and binding on the contractor regarding clarification of items in 
this schedule with respect to the other sections of the contract. 

 
 Drawings/List of Drawings: -To be procured (if required) from the Office of WBCADC, Mrittika Bhavan, Plot 
no 18/9, Block DD, Sector-I, Salt Lake, (address). Any other drawings needed would be supplemented during 
execution of the work. 

 

Sd/- 

Administrative Secretary 
WBCADC 


